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URANIUM CORPORATION OF INDIA LIMITED 

    ( A Government of India Enterprises ) 
(CIN : U 12000 JH 1967 GOI 000806) 

 P.O. Jadugoda Mines ,  
 Dist : East Singhbhum 
  Jharkhand – 832 102. 

 
 

( TECHNICAL & COMMERCIAL PART ) 
 

OF 
 

                     NIT NO :  19/JAD/Civil(Mill) , Dt. 15-11-2014                                                                 
 
 

   TENDER FOR 
     PAINTING OF STEEL STRUCTURES IN MILL , WTP & ETP  
                                            AREA PHASE – I. 
 
 

1. To be submitted at 15.00 hours on 23/12/2014 ( dated). 
2. Tenders shall be opened in presence of tenderers who may present at 15.30 Hours 

on 23/12/2014  in the office of  General Manager (Pers) IRs. 
 
 
 
Issued to ______________________________________________________________ 
      ( Contractor ) 
 
 
Signature of officer 
Issuing the tender 
Document  : _______________________________________________ 
 
Designation  : _______________________________________________ 
 
Date   : _______________________________________________ 
 



2 
 

 
 
 
 

INDEX 
 
 
 
 
SECTION     DESCRIPTION  
 
 
 
 
I NOTICE INVITING TENDER 
 
II GENERAL INFORMATION & SCOPE OF WORK 
 
III CONDITION OF TENDERING 
 
IV FORMS 
 
V  GENERAL CONDITIONS  
 
VI SPECIAL CONDITION  
 
VII SAFETY OF CONTRACT LABOUR 
 
VIII FORM OF ACCEDENT 1 , 2 , 3. 
 
IX      SCHEDULE OF QUANTITY ( IN TRIPLICATE ). 
 
 
 
 
 
 
 
 
 

 
 
 
 
3. 



 
 

     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    SECTION – I 
 
 
NOTICE INVITING TENDER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
    4. 
           URANIUM  CORPORATION  OF  INDIA  LIMITED 
            ( A GOVERNMENT  OF  INDIA  ENTERPRISES ) 

(CIN : U 12000 JH 1967 GOI 000806) 
                      P.O. JADUGUDA MINES, DIST: SINGHBHUM(EAST) 

                                                                          JHARKHAND-832102. 
 
RefNo:UCIL/Civ-409/796/2014                                                                                                              15/11/2014 

                    N.I.T. NO :  19/JAD/Civil(Mill)                                                                       
 
Sealed item rate tenders in two parts ( Techno – Commercial Part & Part Two Price Part ) in Triplicate ( One Original Plus Two sets of 
Photo Copies ) in prescribed form are invited from the resourceful contractor having experience in Civil Work / Painting Work for the 
following work. 

1.                Name of Work PAINTING OF STEEL STRUCTURES IN MILL , WTP & ETP AREA 
PHASE – I. 

2. Estimated Cost Rs : 16,33,104.00 
3. Duration of Contract  12 (Twelve) Months. 
4. Cost of Tender Document Rs. 500=00 
5. Earnest Money Deposit Rs. 32,700.00 
6. Date of Download of Tender 

Document. 
 
From 19/11/2014  onwards  

7. Last Date of Submission of Tenders.  23-12-2014 upto 3.00 PM 
8. Date of Opening of Tenders. 

( Techno-commercial part only ) 
 
23-12-2014 up to 3.30 PM. 

If the office of UCIL Jaduguda happens to be closed on the last date and time mentioned for any of the  
above events, the said events will take place on the next working day at the same time and venue. 

 
(i) Experience of having successfully completed Civil Works Or Painting Work during last 07 years ending last day of month 

previous to the one in which applications invited should be either of the followings:- 
 

(a) Under single work order of value not less than Rs. 13.00 Lakhs (b) Two jobs of similar nature , each of value not less 
than Rs. 8.00 Lakhs (c) Three jobs of similar nature each of value not less than Rs. 6.5 Lakhs. 

 
The civil work or painting work only shall be considered as similar work. Full details , specifications , terms and conditions of work 
shall be available in the Tender Document for above N.I.T. which can be downloaded form web site of Corporation from 19/11/2014  
onwards. The downloaded tender document shall be accepted along with cost of tender document in the  form  of demand draft 
drawn on SBI Jaduguda in favour of Uranium Corporation of India Limited. Fax or e-mail tender will not be entertained. Tenders 
received without E.M.D. , cost of tender document , service tax code no. , and P.F. registration no. will be summarily rejected. 
Sealed Tenders will be received in tender box kept at the office of G.M. (Pers) IRs. , Jaduguda on or before 23/12/2014 up to 3.00 
P.M. and will be opened on stipulated date and time at Jaduguda by Chairman & Managing Director or his representative(s) in 
presence of Tenderers who may like to be present. The successful tenderes shall have to comply with provision of Contract Labour 
 ( Regulation & Abolition) act 1970 and rule appended there under if applicable to him.  
The Corporation reserves the right to accept or reject or cancel any or all Tender(s) either in full or part thereof or to split up if 
necessary without assigning any reasons whatsoever. NIT is also displayed in web site of the Corporation www.ucil.gov.in.    
 

         
                      For Chairman and Managing Director 

                                                                                                  URANIUM  CORPORATOPN  OF  INDIA  LIMITED 
DISTRIBUTION ( Notice Boards) :- 
 

Mines Office : TMD / NWP / JAD / Bhatin / Bagjata / MLD / BND    -      Estate Officer : TMD/NWP/JAD-Site Officer ( Mill ) : TMD / JAD
 Civil Office     :  TMD / NWP / JAD – Mill -                Old Admn Building -  JAD  Time Office    :  TMD / NWP / JAD 
Copy to : 

1. DGM ( A/cs ) HOD ,  Jadugoda         ׀      
                                                                               :- For information and pl. depute your representative during tender opening. 
2. DGM ( Per ) IRs. Jadugoda               ׀ 

3.       A.O. (Central Personnel ) Jad      5.                       



 
 

 
 

URANIUM CORPORATION OF INDIA LIMITED 
( A GOVERNMENT OF INDIA ENTERPRISE ) 

(CIN : U 12000 JH 1967 GOI 000806) 
P.O. JADUGUDA MINES,  

DIST: EAST SINGHBHUM,JHARKHAND ---  832 102 
 
 

NOTICE INVITING TENDER 
 

1. Tenders are invited on behalf of the Chairman and Managing Director, Uranium Corporation of India 
Limited, Jaduguda Mines  for   “PAINTING  OF STEEL STRUCTURES IN MILL , WTP & ETP AREA PHASE – 
I.”. 

 
2 The tender shall be in prescribed form and it shall be valid for a minimum period of six months from the 

date of opening of tender.  Should the tenderer modify or withdraw his tender within the said period of six 
months from the date of opening of the tender, earnest money deposited by the tenderer shall be forfeited. 

 
3 The works are required to be completed in totality within 12 ( Twelve ) from the date on which the Engineer-in-

charge issues written orders to commence the work or from the date of handing over of the site, whichever is later in 
accordance with the phasing if any, indicated by the Corporation in the tender documents.  

 
4 Normally Contractors whose names are borne on the approved list of contractors of CPWD/PWD/MES or local 

reputed/experienced contractors will be permitted to tender.  Not more than one tender shall be submitted by a 
contractor or by a firm of contractors. 

 
5 No two or more concerns in which an individual as a proprietor and /or a partner shall tender for the execution of the 

same works, if they do so, all such tenders shall be liable to be rejected. 
 

6 Chairman and Managing Director shall be the Accepting Officer hereinafter referred to as such for the purpose of 
this contract. Application for issue of Tender Document shall be submitted to the G.M. (Pers) IRs so as to reach his 
office not later than 23/12/2014 upto 3.00 P.M. 

 
7 A tenderer shall produce an Income-Tax and Sales Tax Clearance Certificate before tender documents can be 

issued/sold to him. 
 
 

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting 
their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form  and nature of the site, the 
means of access to the site, the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks contingencies and other circumstances which may influence or effect their tender.  A tender 
shall be deemed to have full knowledge of the site, whether he inspects it or not and so no extra charges consequent 
on any misunderstanding or otherwise shall be allowed. 

 
9. Submission of a tender by a tenderer implies that he has read this notice and other contract documents and has made 

himself aware of the scope and specifications of the work to be done and local conditions and other factors bearing 
on the specification of the work. 

 
10 A tenderer should quote in figures as well as in words rate(s) tendered.  The amount for each item should be worked 

out and the requisite totals given.  Special care shall be taken to write rates in figures as well as words and the 
amounts in figures only in such a way that interpolation is not possible.  The total amount shall be written both in 
figures and in words.  In case of words ‘PAISE’ after the decimal figures, e.g; Rs. 2.25p and in case of words, the 
words ‘RUPEES’ should precede and the words ‘PAISE’ should be written at the end.  

 
11 All rate shall be quoted on the tender form. 

 



6. 
 
 
 
 

12 In the case of item rate tender, only rates quoted shall be considered.  And tender containing percentage below/above 
the rates quoted is liable to be rejected. 

 
13. The tender for the works shall not be witnessed by a Contractor or contractors who himself/themselves has/have 

tendered or who may and has/have tendered for the same works.  Failure to observe this condition shall render the 
tender of contractor tendering as well of those witnessing the tender to be rejected. 

 
14 Tenders shall be received by the A.O.(CP) up to 3.00 P.M. on 23/12/2014 and shall be opened on the same day at 

3.30 P.M. in the presence of tenderers who may be present. 
 

15 The tender shall be accompanied by the Earnest Money in any shape as mentioned under relevant clause.  
 

16 On acceptance of tender, earnest money will be treated as part of the security deposit.  Failure of the successful 
tenderer to carry out the tendered work shall entail forfeiture of the earnest money and security deposit entirely. 

 
17 Tenderers should submit their rate in Triplicate (2nd and 3rd copy shall necessarily be carbon copy of the original) 

duly signed by the contractor. 
 

18 The Uranium Corporation of India Limited Jaduguda Mines is connected by both rail and road links and is situated 
on the Calcutta-Mumbai line of S.E. Rly. at a distance of 232 Kms. from Calcutta and 20 Km from Tatanagar.  The 
name of the Rly. Station is Rakhamines.  Jaduguda is at a distance of about 30 Kms. from Tatanagar by road on 
Tata-Mosaboni road.  The main plant is located at about 3 Kms. from the Rakha mines railway station. 

 
19. Uranium Corporation of India Limited, Jaduguda Mines will return the earnest money without any interest, to 

unsuccessful tenderer on production by the tenderer a certificate of Chief Supdt. (Mill) / Chief Supdt. (Civil) Mill. 
 
20 A tenderer shall submit the tender which satisfied each and every conditions laid down in this notice, failing which 

the tender will be liable to be rejected. 
 

21 The Corporation does not bind themselves to accept the lowest or any tender or to give any reason for their decision. 
 

22. The Corporation reserves to themselves the right of accepting the whole or any part of the tender and tenderer shall  
       be bound to perform the same at his quoted rates. 
 

      23.  Rate quoted by the tenderer should be inclusive of all the taxes , duties , if and wherever applicable to this contract.  
 

SERVICE TAX :- It is labour oriented job , UCIL does not have service tax liability under revised change 
mechnisam. 

 
     24.  This notice of tender shall form part of the documents. 
 

     25.  No escalation is payable under this contract. 
 
     26.  Tenderers should submit their price bid ( Part – II )  in triplicate and techno-commercial part ( Part – I ) in duplicate   
             ( 2nd  & 3rd  Copy / Set shall necessarily be  photo / carbon copy of the original ) duly signed by the Contractor,  
             failing  which the tender will be liable to be rejected. 
 

            For and on behalf of 
                                    Chairman & Managing Director 

            Uranium Corporation of India Limited 
 
 

Signature: 
 

Designation: 
 

Date: 
 



7. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      SECTION  -- II 
 
 
       GENERAL INFORMATION & SCOPE  
                              OF WORK 
 
 
 
 
 
 
 
 
 

 
8. 



 
 

GENERAL INFORMATION: JADUGUDA 
 
1. Project     : As Per NIT.  
2. Executing Agency   : Uranium Corporation of India Ltd. 
       (A Govt. of India Enterprise) 
       P.O. Jaduguda Mines, 
       Dist: East Singhbhum, 
       Jharkhand- 832 102. 
3. Project Site    : Jaduguda (Tailings Dam) 
4. Site     : Jaduguda 
4.1 Location    : Latitude – 220   4’ N 
       Longitude- 860 16’ E 
 
4.2 Rail and Road Connection: 
 

The Jaduguda Mill and Mines of Uranium Corporation of India Limited is about 30 Kms. from Tatanagar by road on 
Tata-Mosaboni Road.  The nearest Railway Station is Rakha Mines , 228 Kms. from Howrah on the South Eastern 
Railway(Howrah-Nagpur-Mumbai line) and is 8 Kms. from the plant site.  The Corporation is maintaining a 
beautiful residential colony for the Officers and staff having all the amenities like Shopping complex, Bank, Post 
Office, School, Hospital and Guest House. 

4.3 General Topography: 
 

The Site is located at the foot of a hill which forms its southern boundary.  The area is sloping towards north the 
average gradient being about 1-2%.  There are also some undulations in the area.  The grade level of the area is about 
102 and 111M above M.S.L. 

4.4 Climatic Conditions: 
 

i) Peak ambient temperature     : 470  C 
ii) Lowest ambient temperature     : 40  C 
iii) Average daily max. temperature in the hottest month 

May and June       : 400  C 
iv) Average daily min. temperature in the coldest month 

December and January      : 110  C 
 v) Annual Average rainfall      : 1400 mm 
 vi) Highest annual Rainfall      : 1860 mm 
 vii) Heaviest rainfall in 24 hours     : 214 mm 
 viii) Max. relative humidity      : 100% 
 ix) Prevalent direction of wind from     : WEST 
4.5 Seismic condition       : Zone II as per IS:   
           1893 
 
4.6 Maximum highest flood level      : 120 M above MSL 
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VARIATION AND SCHEDULE OF QUANTITIES 
 
 
The quantities set out in the schedule of items are the estimated quantities of the permanent 

work only. Any individual items may vary to any extent or be excluded altogether. The 

actual quantities may vary from those indicated in the tender documents due to the actual 

condition of site or due to the other reason. The contractor shall carry out all work upto a 

total variation of  + 15 % on the contract price. All tendered rate shall remain firm within 

this limit. 
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                                                                      SCOPE OF WORK 
                                      

1. The scope of work includes the painting in structural steel , columns, beams , roof , trusses , crane 
girders , purlins , tubular structures , tanks , chimneys , vessels , chequered plates and pipe lines etc. 
after wire brushing , sand papering , descalling , removing rust , dust , spillage and loose scales etc. 
at any heights and places with necessary scaffoldings. 

 
2. Contractor will have to maintain the proper record and accountability of the paint at site and to be 

shown to Engg-in-charge time to time. 
 

3. Contractors are requested to inspect the work site and get themselves acquainted with the job and 
working areas before quoting the rates. 

 
4. All necessary machines, equipments, tools and tackles , wire brushes , fuel , scaffoldings, safety 

appliances and work force etc. will have to be arranged by the contractor. 
 

5. Rates quoted by the contractor should be inclusive of all taxes and duties applicable under this 
contract. 

 
Structural Paining work inside Mill and ETP , WTP , Tailings pipe line with structure , Phase – 1. 

 
1. Chemical House 
2. Boiler House 
3. Acid Plant 
4. Pachuka 
5. Lime Plant 
6. Tailings Plant 
7. Magnetite Plant 
8. Lime handling Plant. 
9. Neutralizing pachuka near tailings plant 
10. Tubular Structure in Mill area 
11. Compressor House 
12. Boiler House Chimney height 45 Mtrs. Approx. 
13. Lime Stone plant chimney 
14. Tailings pipe line with tubular structure ( 04 Lines ) 
15. Oil tank near Boiler House 
16. ETP  and WTP plant 
17. Elevator 
18. Pyrolusite plant 
19. Pilot plant ( Extension Portion ) 
20. Lime Plant Chimney 
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SECTION  --  III 
 
 
 
 

CONDITION OF TENDERING 
 
 
 
 
 
 
 
 
 

12. 
     
 

 



 
 
 
 
 
 
GENERAL INFORMATION AND GUDANCE FOR CONTRACTORS 

 
 
             The information given below in only for the Tenderer’s general guidance and shall not relive him of the   
             responsibility for fully detailed first hand site investigation of his own before tendering. 
 
1. LOCATION   : JADUGUDA MILL. 
 
2. RATE :  The tenderers are required to quote the rates against all items of the schedule of quantities in words and 

figures clearly , failure in this respect is liable to render the tender incomplete. 
 
3. The tenderers shall submit along with the tender a list of construction agreement and machinery in their possession 

and which they shall bring at site for these construction works. 
 
4. If any clarification regarding specification , conditions of contract etc. or schedule of quantity is required , the same 

can be obtained by the tenderers from the URANIUM CORPORATION OF INDIA LIMITED. 
 
5. In the event of the tender being submitted by a firm (Partnership) it must be signed separately by each member 

thereof , or in the event of the absence of any partner it must be signed on this behalf by a person holding a power of 
attorney authorizing him to do so , such poor of attorney to be produced with the tender , and it must disclose that the 
firm is duly registered under the Indian Partnership Act. 

 
6. Receipts for payment made on account of a week when executed by a firm (Partnership) must also be signed by the 

partners except whose the contractors are described in their tender as a firm , in which case the receipt must be 
signed in the name of the firm by one of the partners of by some other persons having authority to give official 
receipts for the firm. 

 
7. Any person who submits a tender shall fill up the usual prescribed form stating at what rate he is willing to under 

take each items of the work. The quantities shown there in are approximate only , being a an indication of the scope 
of the work enable the tenderer to tender for the different or decrease in the quantity of any item of the work ,the 
actual quantities executed may be paid for it , the rate stated for that part.  

 
 
                                                        
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
       13. 

 
 
 



 
 
Earnest Money : 
Earnest money as per notice inviting tender shall be deposited in any of the following form and must accompany the 
tender document without which tender will be summarily rejected.  No interest shall be allowed on the Earnest money 
deposit. 

 
i) For deposit up to Rs.5000/-         : Cash/demand Draft payable at S.B.I., Jaduguda 
ii) For deposit beyond Rs.5000/- 
    and upto Rs.50,000/- 

Deposit at call / term deposit etc. of any Nationalised Bank duly pledged 
in favour of UCIL. 

iii) For deposit beyond Rs. 50,000/- Bank Guarantee, issued by any Nationalised Bank 
 
The Earnest money will be refunded to the unsuccessful tenderers within a reasonable time without any 
interest.  The Earnest money deposited by the successful tenderer will be retained towards the Security 
deposit for the due fulfillment of the contract but shall be forfeited if the contractor fails to deposit the 
requisite security money, execute the agreement and/or start the work within reasonable time (to be 
determined by the Corporation after written acceptance of his tender). 
Earnest money of unsuccessful contractor will be returned on their written request only after the Award of 
the contract without any interest. 

             
Security Deposit  : -  The total amount of security deposit including the amount of earnest money will be 10 % of 
the awarded value of work.  Upon acceptance of the tender , the successful tenderer shall within ten days of the written 
acceptance of his tender , deposit with the corporation the requisite amount to make the security deposit 5 % ( Five 
Percent ) of the whole of the works at the accepted rates. Such sum shall be deposited by the contractor in any of the 
forms stipulated hereunder. 

 

i) For deposit up to Rs.5000/-         : Cash/demand Draft payable at S.B.I., Jaduguda 
ii) For deposit beyond  Rs.5000/- and 
up to Rs. 1,00,000                    

Deposit at call / term deposit etc. of any Nationalised Bank duly 
pledged in favour of UCIL. 

iii)For deposits beyond Rs.1,00,000/-                                 Bank Guarantee, issued by any Nationalised Bank 
 

  

8A. In addition to the above , further amounts to the extent of 5 % of the cost of the work will be deducted from the running 
monthly bills by way of percentage deduction , such percentage deduction shall be at 10 % of the running monthly bills 
till the full amount of Security deposit it realized / retained by the corporation. Contractor shall be allowed to submit 
Bank guarantee in the denomination of Rs. One Lakhs or multipule  thereof , in exchange of deductions more from R.A. 
Bills towards balance fifty percent Security deposit. 

8B. Refund the Security Deposit : One half of the security deposit refundable to the contractor worked out on the 
basis of the value of work completed shall be refunded to the contractor on the Engg-in-charge is certifying in writing 
that the work has been completed. 

On expiry of the defects liability period or on payment of amount of the final bill. Security deposit may be payable in 
accordance whichever is latter , the Engg-in-charge shall on demand from the contractor refunded to him the remaining 
portion of the security deposit provided the Engineer-in-charge is satisfied that there is no demand outstanding against 
the contractor. 

 
9. If after the tender has been accepted, the tenderer fails to pay the security deposit as specified above, after 

written notice to him of such acceptance, the sum deposited by him as earnest money may be forfeited. The 
tender shall not be allowed to increase / withdraw his tender within six months from the date of opening of 
the tender and if he does so the earnest money deposit may be forfeited. 

 
10. The officer inviting tender shall have the right to reject all or any of the tender and will not be bound   to 

accept the lowest. 
 

14. 
 
 



 
 
 
 
 

11. The memorandum, the form of tender and the schedule of materials to be supplied by the corporation and 
their issue rates shall be filled and completed in the office of the corporation before the tender form is 
issued. If a form is issued to an intending tenderer without having been so filed in and complete, he shall 
request the Corporation to have this done before he completes and delivers his tender.    

 
12. The tender form must be filled in English and all entries must be made by the hand written in ink. All the 

rates must be filled both in words and figures. If any of the documents is missing or un-signed , the tender 
will be considered invalid. All erasers and alterations made while filling the tender must be attested by 
dated initials of the tenderers. Overwriting of the figures is not permitted. To comply with any of these 
conditions will render the tender invalid. No advice of any change in rates of conditions after the opening 
of the tender will be entertained. 

 
13. Temder’s shall submit the rates in duplicate (Second copy shall necessarily be Carbon copy of the Original 

) duly signed by the contractor. Quoted rates must be in words and figures against all items. 
 
14. Tender shall be submitted in two separate envelope. One envelope should contain papers of Earnest Money 

deposit as per relevant clause and second envelope should contain tender document and schedule of 
quantities and rates. Each envelope should be properly sealed and superscribed separately with Earnest 
Money Deposit and tender document with schedule of quantities and rates accordingly. 

 
 First of all only sealed envelope of earnest money deposit will be opened and if earnest money deposit 

fond in order , then only tender document with schedule of quantities and rates will be opened. 
 
15. The tenderer should mention their price / items in figure as well as in words. In case of any dispute / ambiguilty ,  the 

price / rate mentioned in words shall be considered as final. Insertions , postscripts , additions and alterations shall 
not be recognized unless confirmed by tenderers signature. Tenderer shall submitted schedule of items(s) and rate(s) 
triplicate duly signed and stamped on each page. 

 
16. Contractor will have to follow :- The successful tenderers shall have to comply with provision of contract labour 

(Regulation & Abolition ) Act 1970 , EPF & MP Act 1952 and rules framed thereunder , if applicable to him / them. 
 
18. If it is found that labour payment day is not on stipulated payment day is not followed and wage slip is not issued to 

the labourers engaged for this work , corporation shall compel you to stop the work and action will be initiated 
beside taking suitable steps to make the payment to the labourers at risk and cost of the contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    15. 
 
 



 
 
 

 
1.1.8 Tenders (Technical as well as Price part) shall be submitted in a manner asked for. 
 
1.2  Language 

 
English shall be the ruling language.  All tenders, drawings, technical data document and/or correspondences 
shall be in English. 

 
 1.3 Canvassing prohibited 
 

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to canvassing shall be 
liable to have his tender rejected summarily. 

 
1.4       MISINFORMATION 

 
If the tenderer deliberately gives wrong information in his tender to create circumstances for the acceptance 
of his tender, the purchaser reserve the right to reject such tender. 

  
1.5       DOCUMENTS NOT TRANSFERABLE 
 

Tender documents are not transferable. 
 

1.6      NOT MORE THAN ONE TENDER 
 

Not more than one tender for a work shall be submitted by one contractor or one firm of contractors. 
 

1.7      TENDER DOCUMENT PROPERTY OF THE PURCHASER 
 

Tender documents in which tender is submitted by a tenderer shall become the property of the purchaser and 
the purchaser shall have no obligation to return the same to the tenderer. 

 
1.8      Tenderer to bear expenses 
 

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the preparation of 
the tender whether his tender is accepted or not even if the purchaser calls for complete withdrawal of 
invitation of tender. 

 
2.0 SUBMISSION OF TENDER 
 
2.1 Tenders to be in two parts. 
 

2.1.1 Unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e; (I) Part-I: 
Technical and Part-II: Price Tenders are to be submitted in double covers.  The outer cover should 
contain the three envelopes, each sealed and marked with NIT No. closing date and name of the 
work tendered for.  One envelope should contain Technical proposal (Part-I of the tender) and the 
second envelope should contain Price proposal (Part-II of the tender) and the third 

 
 
 
 
 
 
 
 
16. 
 
 
 



 
 
 
 

separate envelope should contain the documents/proof of submission of the earnest money and all the three envelope 
should be enclosed in the outer cover, which should be also superscribed with NIT no. date of opening and name of 
the work quoted for.  First of all only Technical part of the offer will be opened and then only Price part will be 
opened at latter date only of the tenderer’s who qualify technically. 

 
2.1.2 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-I 
 
(a) Tenderer’s covering letter. 
(b) Document showing deposit of earnest money, as asked for, in the NIT in a separate sealed cover and inserting 

photo/Carbon copy in each copy of the technical bid. 
(c) Filled in proposal exhibit sheets.  In case of Price tabulation only confirmation is to be given against each item as 

regards filling of prices. But the rates of items of work and amount of all the items to be mentioned only in the 
part-II(Price proposal of the work). 

(d) Signed NIT tender document in the first copy of the tender as per clause 2.2 and confirmation of such enclosure 
in balance copies. 

(e) List of jobs executed during last 07 (Seven) years with following informations:- 
 

(i) Name of purchaser/employer and name of work. 
(ii) Scheduled completion time with name and nature of jobs with awarded value. 
(iii) Actual completion time of the work. 
(iv) Reasons for delay in completion of the job if any. 
(v) List of jobs, presently in hand as well as under execution alongwith above information. 

 
(f) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this contract along with 

their present conditions/locations. 
(g) Drawing list. ( Not Applicable ). 
(h) Other document as may be required to be submitted along with the tender in accordance with Technical 

specifications, Special conditions and General conditions of NIT Tender Document. 
(i) Financial status, Balance sheet, Profit and Loss Account for last three years. 
(j) Schedule of quantities mentioning description, quantities and units of item without mention of any rate or 

amount on the same. 
 
2.1.3 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-II (PRICE BID) 
 
a) Tenderer’s covering letter. 
b) Filled in proposal sheets (mentioned under price proposal in NIT tender document) which included the list of 

items of work quantities of each items, rate quoted and amount computed for all items and total value of 
work. 

c) Any other documents as deemed necessary. 
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      2.2       NIT TENDER DOCUMENT TO BE SIGNED AND RETURNED 

a) All tender papers, which comprise the following, shall be signed and returned with the first copy of tender 
under Part-I. 

    ___ Notice Inviting Tender. 
    ___ General Information. 
    ___ Condition of Tendering 

___ Forms 
___ General conditions of Contract 
___ Special conditions of Contract 
___ Technical Specification 
___ Proposal Exhibit Sheets 
 
___ Drawings and documents enclosed with the specifications. 

 
All pages of tender papers, drawings and documents shall be initialed at the lower right hand corner with ink only 
and signed by the tenderer or any person holding power of attorney authorizing  him to sign on behalf of tenderer. 
 

(b) Filled in proposal Exhibit Sheets. 
(c) Full statement regarding the status and past experience of the tenderer. 
(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities available for this contract along with 

their present conditions/locations. 
(e) Document showing Earnest Money Deposit. 
(f) Tenderer’s covering letter. 
(g) Other documents as may be required to be submitted alongwith the tender in accordance with Technical 

Specification, Special conditions of Contract and General Conditions of contract.  When the work is awarded 
and the letter of acceptance issued, these documents shall become an integral part of the Contract.  The tenderer 
shall submit in separate volumes one additional copy of the following documents duly signed by the tenderer 
without which the tender is liable to rejection. 

i)       Filled in Proposal Exhibit Sheets. 
ii) Full statement regarding the status and past experience of the tenderer. 
iii) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this 

contract along with their present conditions/locations. 
iv) Documents showing earnest money deposit. 
v) Tenderer’s covering letter. 
vi) Confirmation that signed tender papers have been enclosed in original copy of tender. 

 
2.3      NUMBER OF COPIES OF TENDER 

The tender shall be submitted in two copies.  Each self contained complete in all respect, except that NIT 
document to be signed and returned only with the first copy and  confirmation regarding enclosure to be 
made in other copies. 

 
2.4      ALL PAGES TO BE SIGNED 

   
All pages of the tenderer’s offer drawings and other accompanying documents shall be initialed at the lower 
right hand corner with ink only and signed where required by the tenderer or any person holding power of 
attorney authorizing him to sign on behalf of tenderer before submission of the tender.  All signature shall be 
dated. 

 
2.5         AUTHORISATION 

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the 
event of the absence of any partner, it shall be signed on his behalf by a person holding a power of attorney 
authorizing him to do so, certified copy of which shall be enclosed.  Tender submitted on behalf of complete 
registered under the Indian Companies Act, for the time being force, shall be signed by persons duly 
authorized to submit the tender on behalf of the company and shall be accompanied by certified copies of the 
resolution, extracts of articles of association,  
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special or general power of attorney and other information to show clearly the title authority and designation of 
persons signing the tender on behalf of the company. 

 
2.6       DELIVERY OF TENDER 

 
2.6.1 The completed tender in at least 2 sets with all accompaiments shall be submitted. 
 
2.6.2  All the two copies of Part-I: Technical (including the purchaser’s NIT tender document signed and enclosed with 

the first copy), shall be enclosed in a sealed envelope which shall be superscribed the tender notice number, name of 
work for which tender is submitted, name of tenderer and date of opening as advertised/notified along with the 
inscription Part-I : Technical. 

2.6.3 All the three copies of Part-II : Price, shall be enclosed in a separate securely sealed envelope which shall be 
similarly superscribed but shall have the inscription Part-II: Price. 

2.6.4 The above two envelopes shall be enclosed in a Third sealed envelope similarly superscribed and so delivered or sent 
by registered post to the Purchaser’s office inviting tender unless otherwise instructed to the contrary to reach him on 
or before the date and hour fixed for receiving the tender. 

2.6.5 If forwarded by post, the sealed envelope containing the tender as per clause 2.6.4 above must be enclosed in another 
envelope properly addressed. 

2.6.6 Personal delivery is recommended.  Tenderers forwarding tender by post shall do so at there own risks and tenders 
received after due date and hour shall not be entertained.   

 
3.0 VALIDITY OF TENDER 

The tender submitted shall be deemed to constitute an agreement between the tenderer and the purchaser whereby 
such tender shall remain open for acceptance by the Purchaser for a period of six months from the date the tenders 
are opened.  During which period the tenderer shall not withdraw his offer or amend, impair or derogate therefrom.   

 
If the tender submitted does not contain all the relevant information or needs clarification on the information 
furnished and the tenderer is requested to supplement the information or submit clarification, the aforesaid validity 
period of six months shall be deemed to commence from the date of receipt of the information and clarification 
called for.  Every tenderer is therefore requested to furnish all the relevant information to make the tender complete 
so as to avoid undue delay in finalization of offers. 

 
Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being considered by the 
purchaser in terms here of, provided the same has been duly 
 
 
 submitted and found to be in order.  If the tenderer be notified in writing at the address given in the tender within the 
said period of six months that has been accepted, he shall be bound by the terms of agreement constituted by his 
tender and such acceptance thereof by the purchaser until a written contract has been executed in place of such 
agreement. 

 
The tenderer whose tender has been accepted and so notified shall become the “Successful Tenderer”. 
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QUALIFICATION CRITERIA 
 

 
Tenderer’s fulfilling the following criteria shall only be considered as technically qualified. 
Price bids of only Qualified bidders shall be opened :- 
 
1. The Contractor should also have completed job of civil work or similar nature 
           painting work in last seven  year as under :- 
 

(a) Under single work order of value not less than 13.00 lakhs. 
(b) Two jobs of similar nature each of value not less than 8.00 lakhs. 
(c) Three jobs of similar nature each of value not less than 6.5 lakhs. 

 
2. Tenderers should enclose relevant document ( copy of work order , completion 

certificate etc ) in support of their credential to justify their qualification as 
mentioned above in the technical part of the offer. 

 
3. The intending tendere shall have to produce documentary evidence to prove their 

past experience , capabilities, proven track record and financial resources to do such 
type of work. 

 
4. In case of joint venture all participating companies ( not more than two partners / 

participants ) should submit all credentials of each participants separately , if joint 
venture company. 

  
Already exists and previously worked jointly should submit their credential along with 
complete details of Memorandum of Association and / or Article of Association etc. 
Turnover and single job value for qualification of join venture i.e combined details of both 
the partners / participating farms should not be less than 120 % of financial qualification as 
mentioned in items 1 & 2 above. Whereas for minor partner / participating farm of joint 
venture should individually fulfill at least 40% of qualification (financial) as mentioned in 
items 1 & 2 above. 
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Annexure-1A 

 

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR 

 

( To be filled-in by the tenderer/contractor ) 

 

1. Name of the Firm/Company of the  : 
Tenderer 
 

2. Name & address of the Chief Executive/ : ------------------------------------------- 
Chairman and Managing Director of the  ------------------------------------------- 
Firm with Telephone no. if any.   ------------------------------------------- 
 

3. Registered Office and address of the firm : ------------------------------------------- 
With Telephone and Fax no. if any   ------------------------------------------- 

         ---------------------------- 
 4. Address for Correspondence/all  : ---------------------------- 

 communications with the firm   ---------------------------- 
        ---------------------------- 
5. Name, designation, address of the  : ---------------------------- 

  person authorised to deal with this   ---------------------------- 
  tender/work      ---------------------------- 
 

6. Nature of the registration of the firm  : Limited Co./Private Ltd./Partnership  
         Co./Proprietor shipfirm 

7. Registration No. with date and   : ------- ------------------- 
Registering Authority     ---------------------------- 

8. 
Name of Directors/Partners Occupation Address 

 
 

  

 
 

  

 
 

  

   
 
 
 
9. Address of the office/work site of the  : --------------------------------------------- 
 tenderer, nearest to the place of the   ---------------------------------------------  
 work being tendered     --------------------------------------------- 
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10.       Particulars about the professional persons employed by the firm : 
 

Name of the 
professional 
persons & Address 

Qualification Experience in no. 
of years 

Nature of 
experience 

Date of joining 

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

11. Details of the work experience of the firm : 
 

Name & Address of the 
client 

Name f the work & Contract No. Value 
                                     

     Completion time 
 
Scheduled            Actual 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
12. Financial Particulars: 
 
 (a) Authorized capital    : 
 
 (b) Paid up capital     : 
 

(h) Working capital-limit in cash/credit for, bill : Branch : ------------------------------- 
Purchase/discount-forms etc. from the bank  Value of Rs……………………….   
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 (d)  Loans and Advance taken   : 
 
 (e)  Loan and advances outstanding  : 
 

Value of work/turn over done during preceding three years: 
 

Financial year Value of work Income Tax deposited 
   

 
   

 
   

 
   

 
  
Audited balance sheet and profit and loss 

Account for the last 3 years   : 
 
 13. Furnish copy of Income Tax Return for the 
  last three years    : 
 
 14. Income Tax/PAN/GIR No.   : 
 
 15. Sales Tax, Central Sales Tax Regd. No. : 
 
 16. Excise Duty Regd. No.   : 
 

17. Contract Labour Regulation & Abolition 
Act, Regd. No.    : 

 
 18. Any other relevant Regn. No. if any  : 
  

19. Details of ownership of various construction 
equipments furnished as enclosed  : 
 

           20.        Name and signature of Authorized Representative of Tenderer/Contractor. 
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                        LIST OF SIMILAR JOBS ONLY EXECUTED DURIGN LAST 7 YEARS (STARTING FROM MOST RECENT JOB) 
 
 

N 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note :  Extra sheets can be enclosed, if the above space is not sufficient  
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Year Name of work Name & 
Address of 
client with 
contact 
phone no. 

Contract 
value 

Completion 
period 

Date of 
commence
ment 

Date of 
completion 

Reasons for 
delay, if any 

Completion 
cost 
including all 
materials 

Completion 
certificate 
enclosed  
(Yes/No) 

Dispute, if 
any 
(Yes/No) 

2014  
 

         

2013 
 

          

2012 
 

          

2011 
 

          

2010 
 

          

2009 
 

          

2008 
 

          



 
 
 
 
 
 

                               LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN ANNEXURE-II) EXECUTED DURING LAST 7 YEARS 
                                                                                                             (STARTING FROM MOST RECENT JOB. 
 
 

Year Name of work Name & 
Address of 
client 

Contract 
value 

Completio
n period 

Date of 
commence
ment 

Date of 
completion 

Reasons 
for delay, if 
any 

Completion 
cost 
including all 
materials 

Completion 
certificate 
enclosed  
(Yes/No) 

Dispute, if 
any 
(Yes/No) 

2014 
 

          

2013 
 

          

2012 
 

          

2011 
 

          

2010 
 

          

2009 
 

          

2008 
 

          

                         
                        Note: Extra sheets can be enclosed, if the above space is not sufficient           
            
 
 

Signature of Tenderer  
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ANNEXURE - IV  

                           
 
 

  LIST OF EQUIPMENT/MACHINERY OWNED BY THE TENDERER. 
 
 
 
 

 
Sl. 
No. 

Name of equipment/Machinery Year of 
Manufacture 

Quantity Capacity of 
equipment 

Supporting 
document 
enclosed 
(Yes/No) 

1. 
 

 
 
 

    

2. 
 

 
 
 

    

3. 
 

 
 
 

    

4. 
 

 
 
 

    

5. 
 

 
 
 

    

6. 
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SECTION  --  IV 
 
FORMS 
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FORM OF TENDER 
To, 
The Chairman and Managing Director, 
Uranium Corporation of India Limited, 
P.O. Jaduguda Mines, 
Dist: East Singhbhum, 
Jharkhand – 832 102. 
 
Dear Sir, 
 
With reference to the tender invited by you for ----------------------------------------------------------------------------------------
------------------------------------------------------------------------------------ 
I/We have examined Special Conditions and General Conditions, Article of Agreement, Tender Notice, Specification 
and Schedule of Quantities for the above.  I/We hereby offer to execute the whole of the said works in conformity with 
the said special conditions, Articles of Agreement, General Conditions, Tender Notice. 
Specification and Schedule of Quantities for the sum of Rs…………………….. at the respective rates mentioned in the 
schedule of quantities.  I/We undertake to complete and deliver the whole lot comprised in the contract within 
……………………… calendar month(s) from the date of commencement of work. 
I/We have deposited an Earnest Money a sum of Rs………………………………….. with 
……………………………………………………………….. which amount is not to bear any interest and I/We do 
hereby agree that this sum shall be forfeited by me/us if the event of the Uranium Corporation of India Limited 
accepting my/our tender.  I/We fail to execute the contract when called upon to do so. 
I/We hereby agree that unless and until a formal agreement is prepared and executed in accordance with the Articles of 
Agreement, this tender together with your written letter of acceptance thereof, shall constitute a binding contract 
between us. 
I/We understand that you are not bound to accept the lowest or any tender you may receive. 
 

 
       Yours faithfully, 

 
 

Signature : 
Address : 

Name of Partners of the firm : 
 
 

1. ___________________________ 

2. ___________________________ 

3. ___________________________ 

4. ___________________________ 

 
 
 
 
 
 
 
 
 
28.   
 
 
 



                  
 
 
 
 

ARTICLES 0F AGREEMENT made at ……………………………………………………… 
This……………..day of……………2014 between ……………………………………( herein after referred to as the 
Corporation which expression shall include its successors and assigns) of the one part and 
Messrs…………………………………………………………………………… 
(herein after referred to as Contractor which expression shall include its successors and assigns) of the other part 
WHEREAS the Corporation is desirous that certain works should be constructed 
viz…………………………………………………………………………………… 
and has accepted a Tender by the Contractor for the construction completion and maintenance of such works NOW 
THIS AGREEMENT witnesses as follows: 
 

In this agreement words and expression shall have the same meanings as are respectively assigned to them in the 
General Conditions and Special Conditions of Contract herein after referred to. 

 
The following documents shall be deemed to form and be read and construct as part of this agreement viz : 

a. Tender Notice No………………………………….. dated ………………….. 
b. The Drawings 
c. The Tender 
d. The General Conditions of Contract 
e. The Specification 
f. The Special Conditions 
g. The Schedule of Quantities 
h. Design Data and Technical Specifications (if any) 
i. General information and Guidance for Tenderers. 
j. Any other document specifically mentioned here in as forming a part of the agreement. 

 
In consideration of the payments to be made by the Corporation to the Contractor as herein after mentioned, the 

Contractor hereby convenants with the Corporation to construct complete and maintain the works in 
conformity in all respects with the provisions of the contract. 

The Corporation hereby convenants to pay to the Contractors in consideration of the construction, completion and 
maintenance of the works the contract price at the time and in the manner, prescribed by the Contract. 

The several parts of this contract have read to us and fully understood by us. 
 

AS WITNESS OUR hand this ……………… day of ………2014 signed by the 
said………………………………………………………………………………………………... 
    URANIUM CORPORATION OF INDIA LIMITED 
 
In the presence of 
 
 
Signed by the said       CONTRACTOR 
 
 
In the presence of      
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SECTION  --  V 
 

GENERAL CONDITIONS 
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GENERAL CONDITIONS OF CONTRACT 
 

INTERPRETATION AND DEFINITIONS 
 Singular and Plural 
1. Where the context so requires, words importing the singular only also include the plural and vice-versa. 

HEADINGS AND MARGINAL NOTES TO CONDITIONS 
1.1 Headings and marginal notes to these General conditions shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or be taken into consideration in the interpretation or construction thereof or of the 
contract. 
DEFINITIONS :- 

a) ‘Corporation’ shall mean Uranium Corporation of India Limited having its registered office at Jaduguda Mines, Post 
office and Town Jaduguda Mines- 832 102, in the state of Jharkhand and includes a duly authorised representative of 
the corporation or any other person empowered in this behalf by the Corporation to discharge all or any of its functions. 

b) The ‘Accepting Authority’ shall mean the authority mentioned in the schedule-‘F’. 
c) The contract shall mean the notice inviting the tender and acceptance thereof and the formal agreement, if any, executed 

between the Corporation and the contractor together with the documents referred to therein including these condition 
with appendices and any special conditions, including subsequent amendments thereof, the specifications, Designs, 
Drawings, Schedule of Quantities with rates and amounts and schedule of rates.  All these documents taken together 
shall be deemed to form one contract and shall be complementary to one another. 

d)  The ‘Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking the works and 
shall include legal representatives of such individual or persons composing such firm or company as the case may be 
and permitted assigns of such individual or firm or company. 

e) The ‘Contract sum’ shall mean: 
1) in the case of lump sum contracts the sum for which the tender is accepted. 
2) in the case of percentage rate contracts the estimated value of the works as mentioned in the tender adjusted by 

the contractor’s percentage. 
3) in the case of item rate contracts the cost of the works arrived at after multiplying of the quantities shown in 

schedule of quantities by the item rates quoted by the tenderer or as finally accepted for the various items. 
f) A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours worked in that 

day. 
g) ‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his duly authorised 

representative who shall direct, supervise and shall be incharge of the works for purpose of this contract. 
 
h) ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materials and labour at 

the site where the work is to be executed, plus the percentage mentioned in schedule to cover all over- heads and profit. 
j).       Schedules(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the  
           tender papers issued by the corporation or the standard schedule or rates prescribed by the  
           Corporation and the amendments there to issued from time to time. 
 
i).       The ‘Site’ shall mean the lands and or other places on under in or through which the work is to  

be executed under the contract including any other lands or places which may be    notified/indicated by the Corporation 
or used for the purposes of the Contract. 

l). ‘Temporary works’ shall mean all temporary works of every kind required in or about the execution, completion and 
maintenance of the works. 

k). ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge, become necessary 
during the progress of the works to obviate any risk of accident or failure. 

l). A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week. 
m). The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) thereof as the case may be 

and shall include all extra or additional, altered or substituted works or temporary and urgent works as required for 
performance of the contract. 
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2.0 CONTRACT DOCUMENTS :- 

The contractor shall be handed over one set of contract document after signing the contract agreement with UCIL.  He 
will have to make more copies of the same and he will be required to submit minimum three (3) copies of the document 
and one original to UCIL.  He shall keep one copy of the documents at the site in good order and the same shall at all 
reasonable times be available for inspection and use by the Engineer-in-charge, his representative or by other inspecting 
officer. 

 
2.1 None of these documents shall be used by the contractor for any purpose other than that of this contract. 
2.2     The contractor shall take necessary steps to ensure that all persons employed on any work in  
          connection with contract are aware that the Indian Official Secret Act 1925 (XIX of 1923)  
          applied to them and shall continue so to apply even after the execution of such works under the  
          contract. 
3.0       WORKS TO BE CARRIED OUT 
3.1    

 The contractor acknowledges that this bid contained all of the information required, in the invitation to Bid, specifically 
the contractor’s lump sum price or his firm unit price for the work to be performed.  The contractor agrees that prices as 
awarded include any and all cost components including profits, overhead charges and other costs, including but not 
limited to labour, materials, tools, equipment, insurance, transportation facilities and plant not specified to be furnished 
by the Corporation or others.  The descriptions given in the schedule of  quantities shall, unless otherwise stated, be held 
to include waste on materials, carriage and cartage, carrying in return of empties, hoisting, setting, fitting and fixing in 
position and all other labours necessary in and for the full and entire execution and completion as aforesaid in 
accordance with good practice and recognised principles, in a work like manner, to the full satisfaction of the Engineer-
in-charge. 

4.0      INSPECTION OF SITE 
 
4.1 The Contractor shall inspect and examine the site and its surroundings and shall satisfy himself before submitting his 

tender as to the nature and location of the work, the general and local conditions, particularly those bearing upon 
transportation, disposal, handling and storage of materials, quantities and nature of work and availability of materials, 
equipment, labour, water and electric power, roads and uncertainties of whether or other physical conditions on the 
project, the sub-soil conditions, the character of equipment, plant and facilities needed.  The contractor must also 
acquaint himself with all necessary information as to risks, contingencies and other circumstances which may influence 
or affect his tender.  No extra charges consequent on any misunderstanding or otherwise shall be allowed. 

 
5.0       SUFFICIENCY OF TENDER 
 
5.1 Description of item in the schedule of quantities is brief and therefore shall be read in conjunction with the relevant 

drawings and specifications and the contractor’s rate shall be deemed to be for such complete work unless otherwise 
specified by the contractor while tendering.  No claim whatsoever shall be entertained by the Corporation on account of 
insufficiency of any rate as quoted in the schedule of quantities and rates.  The contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of the tender for the works and of the rates and 
prices quoted by him in the schedule of quantities, which shall, cover all his obligations under the contract including 
programme of work in accordance with general/special conditions of the contract, and all matters and things necessary 
for the proper engineer, co-ordination, procurement, construction/erection completion, maintenance of the works, and 
shall also cover the cost of necessary protection, against all risks accidents compensation for injury to life and damage 
to property if any caused by the contractors operations connected, with the work, including labour, materials and 
equipment to ensure safety and protection against all risks, accidents, compensation for injury to life and damage to 
property.  The rates shall be firm and shall not be subject to change due to variations during the entire period of 
execution of the work in cost of materials, labour conditions or any other conditions whatsoever.  The rates quoted by 
the tenderer shall be inclusive of all taxes, duties and other statutory levies. No extra charges whatsoever consequent on 
any misinterpretation or otherwise shall be allowed. 
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6.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS 
6.1 The several documents forming the contract are to be taken as complementary to and shall be read in conjunction with 

each other and mutually explanatory of one another.  In case of any conflict of meaning between the special conditions 
of contract and the general conditions of contract, the provisions of special conditions of contract shall over ride the 
corresponding provisions of general and supplementary conditions of contract.  Similarly where the description of any 
item of work in the tender schedule differs from the specifications or drawings, the description given in the bill of 
quantities read with preamble shall have over riding effect. 

6.2 If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting 
Authority shall be the deciding authority with regard to the intention of the document. 

6.3 Any error in description, quantity or rate in schedule of quantities or any omission there from shall not vitiate the 
contract or release the contractor from the execution of the whole or any part of the works comprised therein according 
to drawings and specifications or from any of his obligations under the contract. 

6.4 If any discrepancy between the rates given by the contractor in words and figures or in the amount worked out by him in 
the schedule of quantities and general summary is found, the same shall be adjusted in accordance with the following 
rules :- 

(a) In the event of a discrepancy between words and figures quoted by a tenderer, the description in words shall prevail. 
(b) In the event of an error occurring in the amount column of schedule of quantities as a result of wrong extension of the 

unit rate and quantity, the unit rate shall be regarded as firm and the amount shall be amended on the basis of the rate. 
(c) All errors in totaling in the amount column and carrying forwarded totals shall be corrected. 
 
(d) The totals of various sections of schedule of quantities amended shall carried over to the general summary and the 

rendered sum amend accordingly.  The tendered sum so altered shall, for the purpose of the tender, be substituted for 
sum originally tendered and considered for acceptance instead of the original sum quoted by the tenderer.  Any 
rounding off of totals in various sections of schedule of quantities or in general summary by the tenderer, shall be 
ignored. 

(e) In case of Lump sum contracts based on bills of quantities (quantities not shown as provisional) should any error in 
quantities or any omissions of items be discovered, the commutative effect of which varies Rs. 20,000/- whichever is 
less, then the errors shall be rectified and the rectification dealt with as for deviations/variations under conditions 10 and 
all hereof, and the value thereof shall be added or deducted from the contract sum, as the case may be provided that 
there shall be no rectification of any errors, Omissions or wrong estimates in the prices inserted by the contractor in the 
bills of quantities. 50 % of the total security deposit will be returned after the completion of the last job awarded under 
this contract and the remaining will be returned only after expiry of the defects and liability period , in this case which is 
six months from the completion of the last job awarded under this contract. 

 
7.      Deviation/Variation Extent & Pricing 

The Engineer-in-charge shall have power (1) to make alteration in, omissions from additions to, or substitutions for, the 
original specification, drawings, designs and instructions that may appear to him to be necessary or necessary or 
advisable during the progress of the work and (2) to omit a part of the works in case of non-availability of a portion of 
the works in case of non-availability of a portion of the site or for any other reasons, and the Contractor shall be bound 
to carry out the works in accordance with any instructions given to him in writing signed by the Engineer-in-charge and 
such alterations, omissions, additions or substitution shall form part of the Contract as if originally provided there in and 
any altered, additional or substituted provided there in and any altered, additional or substituted work which the 
Contractor may be directed to do in manner above specified as part of the works, shall be carried out by the Contractor 
on the same conditions in all respects including price on which agreed to do the main work except as here-in-after 
provided.  No work which radically changes the original nature of the contract shall be ordered by the Engineer-in-
charge as a deviation and in the event of any deviation being ordered which in the opinion of the Contractor changes the 
original nature of the contract, he shall nevertheless carry it out the disagreement as to the nature of the work and rate to 
be paid there for shall be resolved in accordance with condition 52. 

 
7.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the 

Contract sum being ordered, be extended as follows if requested by the Contractor. 
(a) in the proportion which the additional cost of the altered additional or substituted work, bears to the original contract 

sum plus. 
         
          33. 
 
 
 



 
 
(b) 25% of the time calculated in (a) above or such further additional time as may considered reasonable by the Engineer-

in-charge. 
 
8. Rates for such additional altered or substituted work shall be determined by the Engineer-in-charge as 

follows:- 
(a) If the rate for additional, altered or substituted items of work in specified in the schedule of quantities, the contractor 

shall carry out the additional, altered or substituted item at the same rate.  In the case of composite tenders where two or 
more schedules of quantities may form part of the contract, the applicable rate shall be taken from the schedule of 
quantities of that particular part in which the deviation is involved, failing that at the lowest applicable rate for same 
item of work in the other schedule of quantities. 

 
(b) If the rate for any altered, additional or substituted item of work is not specified in the schedule of quantities, the rate for 

that item shall be derived from the rate for nearest similar item specified therein.  In case of composite tender where two 
or more schedule of quantities form part of the contract, the rate shall be derived from the nearest similar item in the 
Bills of quantities of the part of works in which the deviation is involved failing that from the lowest of the nearest 
similar item in other schedule of quantities. 

(c) If the rate for any additional, altered or substituted item of work cannot be determined in the manner specified in sub-
paras (a) and (b) above then such item of work shall be carried out at the rate entered in the C.P.W.D. schedule of rates 
current the plus/minus the percentage by which the tendered amount of the work actually awarded is higher or lower 
than the estimated amount of the works actually awarded. 
(Applicable to Measurement Contracts based on item rates or lump sum contract based on Bills of quantities or 
percentage rate contract). 
 

(d) If the rate for any altered, additional or substituted item of work cannot be determined in the manner, specified in sub 
para ( a) to (c) above, the contractor shall within 14 days of the date of receipt of the order to carry out the said work, 
inform the Engineer-in-charge of the rate which he proposed to claim for such item of work, supported by analysis of 
the rate claimed, and the Engineer-in-charge shall, within three months thereafter, after giving due consideration to the 
rate claimed by the Contractor determined the rate on the basis of market rate (s).  In the event of the contractor failing 
to inform the Engineer-in-charge within the stipulated period of time, the rate which he proposes to claim the rate for 
such item shall be determined by the Engineer-in-charge on the basis of market rate (s).  For this purpose the purchase 
voucher etc. shall be produced by the contractor to the Engineer-in-charge. 

 
8.0       SUSPENSION OF WORKS   
  
8.1       The contractor shall on receipt of the order in writing from the Engineer-in-charge suspend the progress of the 

works or any part thereof for such time and in such manner as the Engineer-in-charge may consider necessary 
for any of the following reasons :- 

(a) On account of any default on part of the contractor. 
(b) for proper execution of the works or part there of for reasons other than the default of the contractor  or 
(c) for safety of the works or part there of. 
 
9.0       TIME AND EXTENSION FOR DELAY 
9.1 It is understood and agreed by the Contractor and Corporation that the time is essence of agreement and 

accordingly the contractor shall do and perform his obligations in such a manner as not to hinder delay or 
impair timely completion of the work awarded to him. 

9.2 If the contractor commits default in commencing the execution of the work as aforesaid,  Corporation shall without 
prejudice to any other right or remedy, be at liberty to forefeit the Earnest Money/Security Deposit absolutely. 

9.3       Construction schedule in the form of a PERT CHART/CPM Network or other suitable representation for  
            the programmed of work, shall be prepared by the contractor in consultation with the Engineer-in-charge,  
            soon after the contract is concluded.  The Chart shall indicate, the different components, items of work and  
            time required for completion of each component item , indicating various activities, so as to complete the  
            work in all respects within the stipulated period, as indicated in the tender documents. 

 
 
34. 

 
 



 
To ensure good progress during the execution of the work, the contractor in all cases in which the time allowed for any 
work exceeds one month(save for special jobs), shall achieve completion of 1/8th of the whole of the work before 1/4th 
of the time.  3/8th of the work before one half of the time and 3/4th of the work before 3/4th of the time, has elapsed. 

10. The contractor shall also furnish his approach to work, indicating briefly his method of working, his plans in 
tackling the construction programme, vis-à-vis, the capacity of equipments he proposes to deploy on various 
components of work etc.  The contractor shall obtain approval of the Engineer-in-charge to the aforesaid.  
They shall mutually decide upon any updating/crashing required and maintain jointly recorded documents in 
connection with all such activities.  In case of any disagreements, the decision of the Engineer-in-charge shall 
be final and binding on the contractor. 
The Contractor shall submit a weekly / fortnightly schedule of work, identifying each item of work for acceptance by 
the Engineer-in-charge. 

 
Hire charges for the equipment provided by the Corporation shall be calculated in accordance with the Logbook. 
 

11.        LABOUR LAWS   
11.1     The contractor shall employ both skilled and un-skilled labour in sufficient numbers to maintain   
            the required rate of progress and quality to ensure workmanship of the degree specified in the  
            contract agreement and to the satisfaction of the Engineer-in-charge. 
11.2    The contractor shall furnish to the Engineer-in-charge at the intervals mentioned in schedule- F a  

distribution return of the number and description by trades of the labour employed on the works.  The contractor shall 
also submit to the Engineer-in-charge on 4th and 19th of every month, a true statement showing (i) the accident that 
occurred during the said fortnight, the circumstances under which these occurred and the extent of damages and injury 
caused by them, (ii) the number of female workers who have been allowed maternity benefit as provided in the 
Maternity Benefit Act – 1961 or Rules made there under and the amount paid to them.  The contractor shall not employ 
children below the age stipulated by law. 

11.3   The contractor shall pay to the labour wages not less than fair wages as defined in the contract  
    labour(Regulation and Abolition) Act, 1970 and Rules made there under. 

11.4    The contractor shall in respect of labour employed by him comply with or cause to be complied  
    with the contract labour(Regulation and Abolition) Act, 1970 and Rules made there under in  
    regard to all matters provided therein. 
 

11.5    The contractor shall comply with the provisions of the payment of wages Act, 1936, Minimum Wages Act, 
           1948, Employers Liability Act, 1938, Workmen’s Compensation Act, 1948 or any modifications there of or 
           any other law relating there to and rules made there under from time to time. 
 
11.6    The contractor shall be liable to pay his contribution and the employee’s contribution to the  

employees state insurance scheme in respect of all labour employed by him for the execution of the contract, in 
accordance with the provision of the Employees State Insurance Act, 1948 as amended from time to time and as 
applicable in this case.  In case the contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in-charge shall recover from the running bills of contractor and amount of 
contribution as assessed by him.  The amount to recover shall be adjusted against the actual contribution payable under 
Employees State Insurance Scheme. 
 

11.7    The Engineer-in-charge shall on a report having been made by an inspecting staff defined under  
the contract Labour (Regulation Act, 1970 and Rules made there under, have the power to deduct the moneys due to 
contractor may sum required or estimated to be required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of 
deductions made from their wages which are not justified by the terms of the contract or non-observance of the said Act. 
 

11.8    The contractor shall indemnify the Corporation against any payment to be made under and for  
observance of the Contract Labour (Regulation and Abolition) Act, 1970 and Rules made there    
under without Prejudice to his right to claim indemnity from his sub-contractors. 
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12.        MODEL RULES FOR LABOUR WELFARE : 

 
 

The contractor shall at his own expense comply with or cause to be complied with model rules for labour welfare as provided 
under the rules framed by the appropriate government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works. In case the contractor fails to make 
arrangements as aforesaid the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the 
contractor. 

 
Failure to comply with model rules for labour welfare, Safety code or the provisions relating to report on accidents and to grant 

maternity benefits to female workers shall made the contractor liable to pay to the corporation as liquidated damages an 
amount not exceeding Rs. 50/- for each default or materially incorrect statement.  The decision of the Engineer-in-
charge in such matters based on reports from the inspecting officers, shall be final and binding and deductions for 
recovery of such liquidated damages may be made from any amount payable to the contractor. 

 
The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession of the site until 

instructed to do so by the Engineer-in-charge in writing.  The portion of the site to be occupied by the Contractor shall 
be indicated by the Engineer-in-charge at site and the contractor shall on no account be allowed to extent him operations 
beyond these areas. 
 
In respect of any land allotted to the Contractor for purpose of or in connection with the contract, the Contractor shall be 
a license subject to the following and such other terms and condition as may be imposed by the licenser:- 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, in respect of each and 

every separate area of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the contractor. 
(iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge. 
(iv) that the contractor shall have no right to any construction over this land without the written permission of the Engineer-

in-charge.  In case he is allowed to construct any structure he shall have to demolish and clear the same before handing 
over the completed work unless agreed to the contractory. 

 
     The Contractor shall provide, if necessary of if required on the site, all temporary access there to and shall alter, adapt    
            and maintain the same as required from time to time and shall take up and clear them away as and when no longer  
            required and as when ordered by the Engineer-in-charge and make good all damage done to the site. 

 
 

14.         SETTING OUT THE WORKS 
 

14.(a)   The Engineer-in-charge shall supply dimensioned drawings, levels and other information 
necessary to enable the contractor to set out the work.  The Contractor shall provide all labour and setting out apparatus 

required and set out the works and be responsible for the accuracy of the same.  He shall amend at his own cost and to 
the satisfaction of the Engineer-in-charge any error found at any stage which may arise through inaccurate setting out 
unless such error is based on incorrect date furnished in writing by the Engineer-in-charge, in which case the cost of 
rectification shall be borne by the Corporation.  The Contractor shall protect and preserve all bench marks used in 
setting out the works, till end of the Defects Liability period unless the Engineer-in-charge directs their earlier removal. 
 

15.        SIDE DRAINAGE 
 

15(a) All water which may accumulate on the site during the progress of the works or in trenches and             
excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the contractors 
expense. 

15(b)   The Contractor shall note at any time do, cause or permit any nuisance on the site or do anything which shall  
            cause unnecessary disturbance or inconvence to owners, tenants of occupiers of    other properties near the  
            site and to the public generally. 
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16.       MATERIALS OBTAINED FROM EXCAVATION 

 
17.      Materials of any kind obtained from excavation on the site shall remain the property of the  
           Corporation and shall be disposed of as the Engineer-in-charge may direct. 
 

TREASURE TROVE, FOSSILS ETC. 
 

18.     All fossils, coins, articles of value or antiquity and structures and other remains or things of  
geological or archaeological interest discovered on the site shall be the absolute property of the   Corporation 
and the contractor shall take reasonable precautions to prevent his workmen or any other person from removing 
or damaging any such article or thing and shall immediately open discovery thereof and before removal 
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of the 
Corporation. 
 
PROTECTION OF TREES 
 

19.     Tree designated by the Engineer-in-charge shall be protected from damage during the course of the works  
           and earth level within 1 metre of each such tree shall not be changed.  Where   necessary, such trees shall be  
           protected by providing temporary fencing. 

 
WATCHING AND LIGHTING  
 

20. The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching when and where 
necessary or required by the Engineer-in-charge for the protection of the works or for the safety and convenience of 
these employee on the works or the public. 

 
CONTRACTOR’S SUPERVISION – SITE TECHNICAL STAFF 

 
21. The contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting supervisory 

staff of sufficient experience of all types of works covered by this contract and they should have all necessary authority 
to receive materials from the corporation. Issue valid receipt for the same, engage labour etc, and proceed with the work 
as required for speedy execution of the work. 

 
INSPECTION AND APPROVAL 

 
22. All works embracing more than one process shall be subject to examination and approval at each stage thereof and the 

contractor shall give due notice to the Engineer-in-charge or his authorized representative when each stage is ready.  In 
default of such notice, the Engineer-in-charge shall be entitled to appraise the quality and extend thereof. 

23. No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his authorized 
representative and the Contractor shall afford full opportunity for examination and measurement of any item of work 
which is about to be covered up or put out of view and to examine foundations before permanent item(s) of work is 
placed thereon.  The contractor shall give the notice to the Engineer-in-charge or his authorized representative whenever 
any such item of work of foundation is ready for examination and the Engineer-in-charge or his representative shall 
without unreasonable delay, attend to the purpose of examining and measurement such work.  In the event of the failure 
of the contractor, such work shall be uncovered at the contractor’s expense for examination by the Engineer-in-charge. 

 
24. Corporation Officers concerned with the contract shall have powers at any time to inspect and examine any part of the 

works and the Contractor shall give such facilities as may be required for such inspection and examination. 
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DUTIES AND POWERS OF ENGINEER-IN-CHARGE REPRESENTATIVE 
 

25. The duties of the Representative of the Engineer-in-charge , are to watch and supervise the works and to test and 
examine any materials to be used or workmanship employed in connection with the works.  He shall have no authority 
to order any work involving any extra payment by the Corporation nor to make any variation in the works. 

 
26. The Engineer-in-charge may from time to time in writing delegates to his representative any of the powers and 

authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of all such written delegation of 
powers and authorities.  Any written instruction or written approval given by the representative of the Engineer-in-
charge to the contractor within the terms of such delegation shall there upon confirm, reverse or very such decision. 

 
REMOVAL OF WORKMEN 
 

27. The Contractor shall employ in and about the execution of the works only such persons as are skilled and experienced in 
their several trades and Engineer-in-charge shall be at liberty to object to and require the Contractor to remove from the 
works any person employed by the Contractor in or about the execution of the works who in the opinion of the 
Engineer-in-charge misconduct himself or incompetent or negligent in the proper performance of his duties and such 
person shall not be again employed upon the works without permission of the Engineer-in-charge. 

 
UNCOVERING AND MAKING GOOD 
 

28.       The Contractor shall uncover any part of the works and/or make opening in or through the same  
as the Engineer-in-charge may time to time direct for his verification and shall reinstate and  make good such part to 

the satisfaction of the Engineer-in-charge.  If any such part has been covered up or put out of view after being approved 
by the Engineer-in-charge and subsequently found on uncovering to be executed in accordance with the contract, the 
expenses of uncovering and/or making openings or through reinstating and making good, the same shall be borne by the 
Corporation.  In any other case all such expenses shall be borne by the Contractor. 

 
WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 

29.       Subject to any provisions to the contrary contained in the contract, none of the permanent works  
shall be carried out during night or on Sundays or on unauthorised holidays without the permission in writing of the 
Engineer-in-charge except when the work is unavoidable or absolutely necessary for the safety of life, property or 
works in which case the contractor shall immediately advice the Engineer-in-charge accordingly. 

 
COMPLETION CERTIFICATE 
 

30.     As soon as the work is completed, the Contractor shall give notice of such completion to the 
Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall 
furnish the contractor with a certificate of the work and shall furnish the contractor with a certificate of completion 
indicating (a) the date of completion (b) defects to be rectified by the Contractor (c ) (and/or) item for which payment 
shall be made at reduced rates.  When separate periods of completion have been specified for items or groups of items, the 
Engineer-in-charge shall issue separate completion certificate for such items or groups of items.  No certificate of 
completion shall be issued, nor shall the work be considered to be completed till the contractor shall have removed from 
the premises on which the work has been executed all scaffolding, sheds and surplus materials, except such as are 
required for rectification of defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the contractor workmen and cleaned all dirt from 
all parts of building (s) in, upon or about which the work has been executed or of which the work has been executed or of 
which he may have had possession for the purpose of the execution there of and cleaned floors, gutters and drains eased 
doors and sashes, oiled locks and fastenings labeled keys clearly and handed them over to the Engineer-in-charge or his 
representative and made the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-
charge.  If the contractor shall fail to comply with any of the requirements of this conditions as aforesaid, on or before the 
date of completion of the works, the Engineer-in-charge may at the expense of the contractor fulfil such requirements and 
dispose of the scaffoldings, surplus materials, and rubbish etc. 
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 as he thinks fit and the contractor shall have no claim in respect of any such scaffolding surplus materials except for any 
sum actually realised by the sale there of less the cost of fulfilling the requirements and any other amount that may be due 
from the contractor.  If the expense of fulfilling such requirements is more than the amount realised on such disposal as 
aforesaid, the contractor shall forthwith on demand pay such excess. 

 
31.        If at any time before completion of the entire work, items or groups of items for which separate 

periods of completion have been specified, have been completed, the Engineer-in-charge with the consent of the 
contractor takes possession of any part or parts of the same (any such part) then not withstanding anything expressed or 
implied elsewhere in this contract : 

(a) Within ten days of the date of completion of such items or groups of items or of possession of the relevant part of 
Engineer-in-charge shall issue completion certificate for the relevant part as in condition 30 above provided the 
contractor fulfils his obligation under that condition for the relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall be deemed to have commenced from the 
certified date of completion of such items or the relevant part as the case may be. 

(c) The Contractor may reduce the value insured to extent of full value of the completed items or relevant part as estimated 
by the Engineer-in-charge for this purpose.  This estimate shall be applicable for this purpose only and for no other. 

(d) For the purposes of ascertaining compensation for delay in completion of the work relevant part will be deemed to form 
a separate item or group, with date of completion as given in the contract or as extended under the relevant condition 
and actual date of completion as certified by the Engineer-in-charge under this condition. 

 
COMPENSATION FOR DELAY / L.D. CLAUSE 
 

32.       If the contractor fails to maintain the required progress in items of the condition of this contract  
or to complete the work and clear the site on or before the contract or extended date/period of completion, he shall, 
without prejudice to any other right or remedy of the corporation on account of such breach, pay as agreed 
compensation amount calculated as stipulated below or such smaller amount as the contract value of the work for every 
week that the progress remains below that specified or that the work remains incomplete.  

 
This will also apply to items or group of items for which separate period of completion has been specified. 
For this purpose the terms “Contract Value” shall be the value at contract rates of the work as ordered. 

(a) Completion period (as originally stipulated) not exceeding 6 months - @ 1% per week maximum up to 10 percent. 
(b) Completion period (as originally stipulated) exceeding 6 months and not exceeding 2 years - @ ½ % per week 

maximum up to 7 ½ %. 
(c) Completion period (as originally stipulated) exceeding 2 years - @ ¼ % per week maximum up to 5 percent. 
 
33.    The amount of compensation may be adjusted or set off against any sum payable to the contractor  
          under this or any other contract with the Corporation. 

 
DEFECTS LIABILITY PERIOD 
 

34.1 The contractor shall be responsible to make good and remedy at his own expense within such period as may be 
stipulated by the Engineer-in-charge any defect which may develop or may be noticed before the expiry of the period 
mentioned in schedule-F hereto from the certified date of completion and intimation of which has been sent to the 
contractor within seven days of the expiry of the said period by a letter sent by hand delivery or by registered post. 

34.2  From commencement to completion of the works, the contractor shall take full responsibility for the care here of and 
for taking precautions to prevent loss or damage and to minimise loss or damage to the greatest extent possible and shall 
be liable for any damage or loss that may happen to the works or any part thereof and to all Government T&P from any 
cause whatsoever (save and except the Accepted Risks) and shall at his own cost repair and make good the same. 

34.3 Provided always that the Contractor shall not be entitled to payment unless the contractor shall insure the work (from 
commencement to completion), the Corporations ‘T&P hired by the contractor and all materials at site, to their full 
value (as to Corporations T&P according to the value indicated in schedule-C), against the risks of loss or damage from 
whatever cause arising other than the excepted risks.  The said insurance shall be in the joint names of the corporation 
and the contractor.   
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The contractor shall deposit with the Engineer-in-charge the said policy or policies.  All money payable by the insurers 
under such policy or policies shall be recovered by the Corporation and shall be paid to the Contractor shall in 
instalments by the Engineer-in-charge for the purpose of re-building or replacement or repair of the works and/or goods 
destroyed or damaged as the case may be. 

34.4 If the Contractor has a blanket insurance policy for all his works and the policy covers all the items to be insured under 
this condition, the said policy shall be assigned by the contract in favour of the Corporation, provided however if any 
amount is payable under the policy by the insurer in respect of works other than the work under this contract the same 
may be recovered by the contractor directly from the insurers. 

34.5 Where the Corporation building or a part thereof is rented by the contract he shall insure the entire building if the 
building or any part thereof is used by him for the purpose of storing or using materials of combustible nature, as to 
which the decision of the Engineer-in-charge shall be final and binding. 

34.6 The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for injuries or 
damage to any person or any property whatsoever which may arise out of or in consequence of the construction and 
maintenance of works and against all claims, damage, proceedings, damage, cost, charges and expenses whatsoever in 
respect of or in relation thereto; provided always that nothing herein constrained shall be deemed to render the 
contractor liable for or in respect of or to indemnify the Corporation against any compensation or damages caused by 
the Expected risks. 

34.7 The Contractor shall at all times indemnify the Corporation against all claims, damages or compensation under the 
provisions of Payment of Wages Act, 1936, Minimum wages Act; 1948, Employees Liability Act, 1938, the 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any 
modifications thereof or any other law relating thereto and rules made thereunder from time to time or as consequence 
of any accident or injury to any workman or other persons in or about the works, whether the employment of the 
contractor or not (save and except where such accident or servants) and against all costs, charges and expenses of any 
suit, action or proceedings arising out of such accident or injury against all sum or gums which may with the consent of 
the contractor be paid to compromise or compound any such claim.  Without limiting his obligations and liabilities as 
above provided, the contractor shall insure against all claims, damages or compensation payable under the Workmen’s 
compensation Act, 1923 or any modification thereof or any other law relating thereto. 

 
34.8        The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the  
               Enginneer-in-charge has agreed to their cancellation. 
34.9        The contractor shall prove to the Engineer-in-charge from time to time that he has taken out  

all the insurance policies referred to above and has paid the necessary premiums for keeping   the policies alive till 
expiry of the Defects Liability period. 

34.10      The contractor shall ensure that similar insurance policies taken out by his sub-contractors (if  
any) and shall be responsible for any claims or losses to the Corporation resulting from their failure to obtain adequate 
insurance protection in connection thereof.  The Contractor shall produce or cause to be produced by his sub-
contractor (if any) as the case may be, the relevant policy or policies and premium receipts as and when required by 
the Engineer-in-charge. 
 

34.11 If the contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the insurance referred to above 
or any other insurance which he/they may be required to effect under the terms of the contract, they and in any such 
case the Corporation may, without being bound, effect and keep in force any such insurance and pay such premium or 
premium as may be necessary for that purpose and from time to time deduct the amount so paid by the Corporation 
from any moneys due or which may become due to the Contractor or recover the same as debt due from the 
contractor. 

 
FACILITIES TO OTHER CONTRACTORS 
 

35. The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable facilities to other 
contractors engaged contemporaneously on separate contracts in connection with the works and for departmental labour 
and labour of any other properly authorised authority or statutory body which may be employed at the site on execution 
of any work not included in the contract or of any contract which the Corporation may enter into in connection with or 
ancillary to the works. 
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NOTICE TO LOCAL BODIES 
 

36. The Contractor shall comply with and give all notices required under any governmental authority, instrument, rule or 
order made under any Act of Parliament, State Law or any regulation or Bye-laws of any local authoritiy relating to the 
works.  He shall before making any variation from the contract drawings necessitated by such compliance give to the 
Engineer-in-charge a written notice giving reasons for the proposed variation and obtain the Engineer-in-charges 
instructions thereon. 

 
36.1 The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or charges payable 

under any Act Parliament, State Laws or any Government instrument, rule or order and any regulations or by-laws of 
any local authority in respect of the works. 

 
SUB-CONTRACTS: 
 

37.      The contract shall not sublet any portion of the contract without the prior written approval of the   
            Accepting Authority. 
 

INSTRUCTION AND NOTICES: 
 

38.       Subject as otherwise provided in this contract, all notices to be given on behalf of the   
Corporation and all other actions to be taken on its behalf may be given or taken by the Engineer-in-charge or any 
Officer for the time being entrusted with the functions, duties and powers of the Engineer-in-charge. 

 
38.1     All instructions, notices and communications etc. under the contract shall be given in writing  

and if sent by registered post to the last know place of above or business of the contractor shall be deemed to have been 
served on the date when in the ordinary course of post these would have been delivered to him. 

 
38.2     The contractor or his agent shall be in attendance at the site/sites during all working hours and  

shall superintendent the execution of the works with such additional assistance in each trade as the Engineer-in-charge 
may consider necessary orders given to the contractors agent shall be considered to have the same force as if they had 
been given to the contractor himself. 

 
38.3 The Engineer-in-charge shall communicate or confirm his instructions to the contractor in  

respect of the execution of the work in a ‘Works site order book’ maintained in the office of the Engineer-in-charge and 
the contractor or his authorised representative shall confirm receipt of such instructions by signing the relevant entries 
in this book.  If required by the contractor, he shall be furnished a certified true copy of such instruction (s). 

 
Foreclosures of contract in full or in part due to abandonment or reduction in scope of work.  

 
 
39  If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the scope of the works for 

any reason whatsoever and hence not require the whole or any part of the works to be carried out, the Engineer-in-charge 
shall give notice in writing to that effect to the contractor and the contractor shall have no claim to any payment of 
compensation or otherwise whatsoever on account of any profit or advantage which he might have derived from the 
execution of the works in full but which he did not derive in consequence of the foreclosure of the whole or part of the 
works. 

39.1    The Contractor shall be paid at contract rates full amount for works executed at site and in  
addition a reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not 
be utilised on the work to the full extent because of the foreclosure: 

 
(a) Any expenditure incurred on preliminary site work eg. Temporary access road, temporary labour huts, staff quarters and 

site office storage accommodation and water storage tanks. 
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(b) i The Corporation shall have the option to take over contractors material or any part thereof either brought to site or of 
which the contractor is legally bound to accept delivery from the suppliers (for incorporation in or incidental to the 
work), provided however, the Corporation shall be bound to take over the materials or such portions thereof and the 
contractor does not desire to retain.  For materials taken over or to be taken over by the Corporation, cost of such 
materials shall, however, take into account purchase price, cost of transportation and deterioration or damage which 
may have been caused to materials whilst in the custody of the contractor. 

(ii) For contractors materials not retained by the corporation, reasonable cost of transporting such materials from site to 
contractors permanent stores or to his other works, whichever is less.  If materials are not transported to either of the 
said places, no cost of transportation shall be payable. 

(c ) If any materials supplied by the Corporation are rendered surplus, the same except normal wastage shall be returned by 
the contractor to the Corporation at rates not exceeding these at which these were originally issued loss allowance for 
any deterioration or damage which may have been caused whilst the materials were in the custody of the contractor.  In 
addition, cost of transporting such materials from site to the corporation stores, if so required by the Corporation. 

(d)       Reasonable compensation for transfer of T&P from site to contractors permanent stores or to his  
other works whichever is less. If T&P are not transported to either of the said places, no cost of transportation shall be 
payable.  

 
39.2    The Contractor shall if required by the Engineer-in-charge, furnish to him books of account,  

wage books, time sheets and other relevant documents as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 

 
TERMINATION OF CONTRACT FOR DEATH 
 

40. If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the contractor 
is a partnership concern and one of the partners dies than unless the accepting Authority is satisfied that the legal 
representatives of the individual contractor or of the proprietor of the proprietary concern and in the case of partnership, 
the surviving partners, are capable of carrying out and completing the contract, the Accepting authority shall be entitled 
to cancel the contract as to its incompleted part without the Corporation being in any way liable to payment of any 
compensation to the estate of the deceased contractor and/or to the surviving partners of the contractors firm on account 
of the cancellation of the contract.  In the event of such cancellation the corporation shall not hold the estate of the 
deceased contractor and/or the surviving partners of the contractor’s firm liable in damages for not completing the 
contract. 

 
CANCELLATION OF CONTRACT IN FULL OR IN PART 
 

41.  If the Contractor: 
(a) At any time makes default in proceeding with the works with due diligence and continued to do so after a notice in 

writing of 7 days from the Engineer-in-charge or 
(b) Commits default in complying with any of the terms and conditions of the contract and does not remedy it or take 

effective steps to remedy it with 7 days after a notice in writing is given to him in that behalf by the Engineer-in-
charge. 

 
(c) Fails to complete the works or items of work with individual dates of completion, and does not complete them within 

the period specified in a notice given in writing in that behalf by the Engineer-in-charge. 
(d) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on this behalf any gift 

or consideration of any kinds as an inducement or reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of this or any other contract for the Corporation or 

(e) Shall enter into a contract with the Corporation in connection with which commission has been paid or agreed to be 
paid by him or to his knowledge unless the particulars of any such commission and the terms of payment there of have 
previously been disclosed in writing to the Accepting/Engineer-in-charge, or 

(f) Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide methods of 
competitive tendering; or 

(g) Being an individual, or if a firm any partner there of shall at any time be adjudged insolvent or have a receivers order 
for administration of his estate made against him of shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any insolvency Act for the time 
being in force or make any conveyance or assignment of his effects or composition or arrangement for the benefit of 
his creditors or purport so to do,  
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or if any application be made under any Insolvency Act for the time being in force for the sequestration of his  estate or 
if a trust deed executed by him for benefit of his creditor shall be given to contractor for the value of the work executed 
by him up to the time of cancellation the value of contractor’s materials taken over and incorporated in the work, and 
use of tackle and machinery belonging the contractor ; or 

(h) Being a Corporation, shall pass a resolution or the court shall take an order for the liquidation of its affairs, or a 
receiver or manager on behalf of the debenture holders shall be appointed or a circumstance shall arise which entitle the 
court or debenture holders to appoint a receiver or manager; or 

(i) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; or 
(j) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or sublet the entire works 
or any portion there of without the prior written approval of the Accepting Authority; 

The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or shall accrue 
there after to the Corporation by written notice cancel the contract as a whole or only such items of work in default from 
the contract. 
 

a.     The Accepting Authority shall on such cancellation have powers to: 
(a) take possession of the site and any materials, constructional plant, implements, stores, etc., there on, and/or 
(b) Carry out the incomplete work by any means at the risk and cost of the contractor. 
 

b.     On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what  
amount, if any, is recoverable from the contractor for completion of the works or part of the works or in case the works 
or part of the works is not to be completed, the loss or damage suffered by the Corporation.  In determining the amount, 
credit shall be given to the contractor for the value of the work executed by him up to the time of cancellation, the value 
of contractors materials taken over and incorporated in the work and use of tackles and machinery belonging to the 
contractor. 

 
c.     Any excess expenditure incurred or to be incurred by the Corporation in completing the works  

or part of the works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after 
allowing such credit shall be recovered from any money due to the contractor on any account, and if such money are not 
sufficient the contractor shall be called upon in writing to pay the same within 30 days. 

d.     If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the  
Engineer-in-charge shall have the right to sell any or all of the contractors unused materials, constructional plant, 
Implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due 
from the contractor under the contract and if thereafter there be any balance outstanding from the contractor, it shall be 
recovered in accordance with the provisions of the contract. 

e.     Any sums in excess of the amounts due to the Corporation and unsold materials, constructional  
plant, etc. shall be returned to the contractor, provided always that if cost or anticipated cost of completion by the 
Corporation of the works is less than the amount which the Contractor would have been paid had he completed the 
works or part of the works, such benefit shall not accrue to the contractor. 
 
LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF. 
 

42.      If the Contractor or his workman or employees shall injure or destroy and part of the building in  
which they may be working or any building, road, fence etc. continuous to the promises on which the work or any part 
of it is being executed or if any damage shall happen to the work while in progress the contractor shall upon receipt of a 
notice in writing in that behalf make the same good at his own expense.  If it shall appear to the Engineer-in-charge or 
his representative at any time during construction or re-construction or his prior to the expiration of the Defects Liability 
period, that any work has been executed with unsound, imperfect or unskillful workmanship or that any materials are of 
a quality inferior to that contracted for; or otherwise not in accordance with the contract, or that any defect, shrinkage or 
other fault have appeared in the work arising out of defective or improper materials or workmanship, the contractor 
shall upon receipt of a notice in writing in that behalf from the Engineer-in-charge, forthwith rectify or remove and re-
execute the work and/or remove and replace with other the materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor. 
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a. In case of repairs and maintenance works, splashes and dropping from white washing, painting etc. shall be 
removed and surfaces, cleaned simultaneously with completion of these items of work in individual rooms, 
quarters or promises etc. where the work is done, without waiting for completion of all other items or work in 
the contract.  In case the contractor fails to comply with the requirements of this condition, the Engineer-in-
charge shall have the right to get the work done by other means at the cost of the contractor.  Before taking such 
action however, the Engineer-in-charge shall give three days notice in writing to the contractor. 

 
URGENT WORKS 
 

43. If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding) becomes 
necessary and the contractor unable or unwilling at once to carry it out as he may consider necessary.  If the urgent work 
be such as the contractor is liable under the contract to carry out at his expense, all expenses incurred on it by the 
Corporation shall be recoverable from the contractor and be adjusted or set off against any sum payable to him. 

 
CHANGE IN CONSTITUTION 
 

44. Where the Contractor is a partnership firm, prior approval in writing of the Accepting Authority shall be obtained before 
any change is made in the constitution of the firm.  Where the contractor is an individual or a Hindi Undivided family 
business concern such approval as aforesaid shall like wise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the work hereby undertaken by the 
contractor.  If prior approval as aforesaid is not obtained the contract shall be deemed to have been assigned in 
contravention of condition 41 (j) hereof and the same action may be taken and the same consequences shall ensure as 
provided for in the said condition-41. 

 
TRAINING OF APPRENTICES 
 

45. The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge engage and also 
ensure engagement by sub-contractor and other employed by the contractor in connection with the works, such number 
of apprentices in the categories mentioned in the Scheduled-F and for such periods as may be required by the Engineer-
in-charge.  The Contractor shall train them as required under the Apprentices Act, 1961 and shall be responsible for all 
obligations of the employer under the Act including the liability to make payment to Apprentices as required under the 
Act. 

 
          VALUATION AND PAYMENT 
 
          RECORDS AND MEASUREMENT : 
 

46. The Engineer-in-charge shall except as otherwise stated ascertain and determine the value of the works  
      done in accordance with the measurement recorded and the contracted rates for each such items of work. 
 

46.1    All items having a financial value shall be entered in measurement book, level book etc.  
prescribed by the Corporation so that a complete record is obtained of all work performed under the contract. 

46.2    Measurement shall be taken jointly by the Engineer-in-charge or his authorized representative  
          and by the Contractor or his authorized representative. 

46.3     Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him  
or the purpose shall give a reasonable notice to the contractor.  If the contractor fails to attend or send an authorized 
representative for measurement after such a notice or fail to countersign or to record the objection within a week from 
the date of measurement, then in any such event measurements taken by the Engineer-in-charge or by person deputed by 
him shall be taken to be correct measurements of the work. 

46.4    The Contractor shall, without extra charge, provide assistance with every appliance, labour and  
          other things necessary for measurement. 

46.5    Measurements shall be signed and dated by both parties each day on the site on completion of  
measurement.  If the contractor objects to any of the measurement recorded on behalf of the Corporation, a note to that 
effect shall be made in the measurement book against the item objected to and such note shall be  signed and dated by 
both parties engaged in taking the measurement. 

46.6    Where mode of measurement is not otherwise specified, the measurement shall be taken at site  
          as per the latest I.S. code of practice at the time of tendering. 
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47.       METHODS OF MEASUREMENT 
 

Except where any general or detailed description of the work in quantities expressly shows to the contrary, Schedule of 
quantities shall be deemed to have been prepared and measurement shall be taken in accordance with the procedure set 
forth in the schedule of rates/specification not withstanding any provision in the relevant standard method of 
measurement or any general or local custom.  In the case of items which are not covered by the Schedule of 
rates/specification, measurement shall be taken in accordance with the relevant standard method of measurement issued 
by the Indian Standard Institution. 
 

 48.      PAYMENT ON ACCOUNT 
 
48.1      Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or  

before the date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then arrange to 
have the bills verified by taking or causing to be taking, where necessary, the requisite measurements of the work. 

48.2      Payment on account for amount admissible shall be made on certifying the sum by the  
Engineer-in-charge to which the contractor is considered entitled by way of interim payment for all work executed, after 
deducting there from the accounts already paid, the security deposit and such other amounts as may be deductible or 
recoverable in terms of the contract. 

48.3     Any interim certificate given relating to work done or materials supplied may be modified or  
corrected by any subsequent interim certificate or by the final certificate.  No certificate of the Engineer-in-charge 
supporting an interim payment shall itself be conclusive evidence that any work or materials to which it relates is/or 
accordance with the contract. 

48.4     Pending consideration of extension of date of completion interim payments shall continue to be  
           made as herein provided. 
 

49.      TIME LIMIT FOR PAYMENT OF FINAL BILL 
 

The final bill shall be submitted by the contractor within three months of physical completion of the works.  No further 
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have been waived 
and extinguished.  Payment of these items of the bill in respect of which there is no dispute and of items in dispute, for 
quantities and at rates as approved by Engineer-in-charge, shall be made within the period specified hereunder, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

 
(i)               Contract amount not exceeding Rs. 5.0 lakhs   : four months 
(ii)              Contract amount exceeding Rs. 5.0 lakhs: six months        : 
                                                        
                                                                                             
50.         After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so desires 

reconsider his position in respect of the disputed portion of the disputed portion of the final bill and if he fails to do so 
within 90 days his disputed claim shall be dealt with as provided in the contract provided however no reimbursement or 
refund shall be made if the increase/decrease is not more than  + 10% of the said price, and if so the reimbursement or 
refund shall be made only on the excess over + 10% provided that any increase will not be payable if such increase has 
become operative after the Contract or extended date of completion of the works or items of work in question. 

 
OVER PAYMENTS AND UNDER PAYMENTS 
 

51.      Whenever any claim for the payment of a sum of money to the Corporation arises out of or  
under this contract against the contractor the same may be deducted by the Corporation from any sum then due or, 
which at any time thereafter may become due to the Contractor under this contract and failing that under any other 
contract with the Corporation(which may be available with the Corporation) or from his security deposit; or he shall pay 
the claim on demand. 
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51.1    The Corporation reserves the right to carry out post payment audit and technical examination of  

the final bill including all supporting vouchers, abstracts, etc.  The Corporation further reserve the right to enforce 
recovery of any over payment when detected, not withstanding the fact that amount of the final bill may be included by 
one of the parties as an item of dispute before an arbitrator appointed under condition 52 of this contract and not 
withstanding the fact than the amount of the final bill figures the arbitration award. 
 

51.2     If as a result of such audit and technical examination any over payment discovered in respect of  
any work done by the contractor or alleged to have been done by him under the contract, it shall be recovered by the 
Corporation from the Contractor by any or all of the methods prescribed above or if any underpayment is discovered, 
the amount shall be duly paid the contractor by the Corporation. 
 

51.3     Provided that the aforesaid right of the Corporation to adjust over-payment against amounts due  
to the contractor under any other contract with the Corporation shall not extend beyond the period of two years from the 
date of payment of the final bill or in case the final bill is a minus bill, from the date the amount payable by the 
contractor under the minus final bill is communicated to the Contractor. 
 

51.4     Any amount due to the contractor under this contract for under payment may be adjusted  
against any amount then due or which may at any time thereafter become due before payment is     made to the 
contractor, from him to the Corporation on any other contract or account whatsoever. 
 
ARBITRATION AND LAW 
ARBITRATION 
 

52.         Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the specifications, 
designs, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on 
the work or as to any other question, claim right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning 
the works, or the execution or failure to execute the same whether arising during the progress of the work or after the 
completion or thereof shall be referred to the sole arbitrations or otherwise concerning the works, or the execution or 
failure to execute the same whether arising during the progress of the work or after the completion or abandonment 
thereof shall be referred to the sole arbitration of the Chairman and Managing Director of Uranium Corporation of India 
Limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to act to the sole arbitration, of 
some other person appointed by the Chairman and Managing Director, willing to act as such arbitrator.  There will be 
no objection if the arbitrator so appointed is an employee of Uranium Corporation of India Limited, Jaduguda and that 
he had to deal with the matters to which the contract related and that in the course of his duties as such he had expressed 
views on all or any of the matters in dispute or difference.  
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The arbitrator to whom the matter is originally referred being transferred or vacating his office or being unable to act for 
any reason, such Chairman and Managing Director as aforesaid at the time of transfer vacation of office of inability to 
act, shall appoint another person to act as arbitrator in accordance with the terms of the contract such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor.  It is also a term of this 
contract that no person other than a person appointed by such Chairman and Managing Director, as aforesaid should act 
as arbitrator and if for any reason, that is not possible, the matter is not to be referred to arbitration at all.  In all cases 
where the amount of the claim in dispute is Rs. 50,000.00 (Rupees Fifty thousand only) and above, the arbitrator shall 
give reasons for the award. 

 
Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-enactment thereof 
and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding under this clause.  
It is a term of the contract that the party involving arbitration under this clause together with the amount or amounts 
claimed in respect of each such dispute. 

 
The arbitrator’s may from time to time with consent of the parties enlarge the time, for making and publishing the 
award. 

 
The work under the contract shall, if reasonably possible, continue during the arbitration proceedings and no payment 
due or payable to the contractor shall be with held on account of such proceedings. 

 
The contractor shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing 
the date of the first hearing. 

 
The Arbitrator, shall give a separate award in respect of each dispute or difference referred to  
him. 

 
The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his sole  
discretion. 

 
The award of the arbitrator shall be final, conclusive and binding all parties of this contract. 

 
 
             LAWS GOVERNING THE CONTRACT 
 
53. This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have been 

executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary civil jurisdiction of the Competent 
Courts in the District, Singhbhum. 
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     SECTION – VI 
 

   SPECIAL CONDITIONS 
 
1.0 This section lays down the special conditions of contract forming a part of the contract agreement and 

shall be read in conjunction with the general conditions of contract. 
2.0 Intent of specification as specified under INTENT OF SPECIFICATION shall be deemed to be a part 

of the special condition of contract 
3.0 The technical specification and standards of various works shall be specified in tender specification. 
4.0 The work and services to be covered under this specification and the conditions therein are detailed in 

the following sections of the specification and these sections along with enclosed drawings and 
document from a part of this tender specification. 

 
Section I  : Notice Inviting Tender 
Section II   : General Information 
Section III  : Conditions of Tendering 
Section IV  : Form 
Section V  : General Conditions 
Section VI  : Special Conditions 
Section VII  : Technical Specification 
Section VI A  : Schedule of Items 
 

 
5.0 The contractor shall arrange for all approach facilities at his own cost as may be required   
            during construction period. 
 
6.0 COMPLETION TIME : As per NIT or Schedule – F. 
 
7.0 MADICAL CARE :- The contractor shall be fully responsible for any first aid and emergency medical 

treatment to his employees at site. Necessary arrangements for this purpose shall be made by the 
contractor at site. In serious cases , Medical facilities of UCIL may be available to the contractor on 
chargeable basis. 

 
8.0 Security Rules & Regulation and Entry Passes : The contractor will have to submit the details of the 

persons to be employed this work within two days of award of work.. The contractor will be allowed to 
start the work only after submission of details in prescribed verification forms (in duplicate) along with 
four nos. passport size photograph and medical fitness certificate for each labourers separately to the 
Competent Authority, UCIL. Contractor will make necessary Entry passes for concerned officeals of 
CISF Unit, UCIL sufficiently in advance. Contractor shall strictly abide by the prevailing security rules 
and regulation and also to be enforced by UCIL time to time. Entry to the works premises is strictly 
restricted and only bonafide pass (permission) holders are allowed. 

9.0  
 
10.0 DELAY IN COMPLETION :- If the contractor fails to complete the works within the time frame of 

completion the purchaser shall be entitled to impose liquidated damage a sum at ½ % of contract sum 
for each complete week between the time for completion and actual date of completion , maximum upto 
7½  % of the contract value in accordance to clause of the general conditions of contract (G.C.C.). 
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11.0 SCHEDULE OF ITEMS :- Quantities of various items shown under schedule of items are only indicative and are 
for the purpose of comparison of offers. For the complete contract period , there is no binding on the value of 
work to be executed. The contractor will have no claim even if there is no work required to be during the entire 
contract period. But ,  if the contractor is asked to take up any job , the contractor will have to mobilize all his 
resources and shall irrespective of work value take up the job within a very short notice. 
 
For dismantling of concrete , company may provide jackhammer and compressed Air free of charge. However , 
if the dut to any reason company is unable to provide these facilities , the contractor will have to arrange his own 
or do the job manually. There will be no claim entertained by the company in this account. 

 
11. AGREEMENT :- After award of the rates of various items , the contractor will have to execute an agreement 

with UCIL. Though , there will be as many nos. of work orders as the nos. of jobs to be executed out only one 
agreement will be required to be executed. 

 
12. TIME BAR ON PAYMENT :- Payment shall be released within 45 days after checking and entries made on 

measurement book and certification of the progress till (R.A Bill) done by Engg-in-charge. No claim whatsoever 
shall be entertained for late payment beyond 45 (Forty Five) days for reasons attributable to the contractor. 

 
13. CONTRACTOR TO FOLLOW SECURITY RULES ENFORCED BY THE OWNDER:-  
 
 The contractor shall strictly abide by the prevailing security rules and regulation and also to be enforced by the 

owner from time to time. Entry to the works premises of the owner is strictly restricted and only bonfire pass / 
permission holders are allowed. 

 
14. PRICE ESCALATION :- 
 
 No escalation on Any account would be payable under this contract. 
 
15. SPACE FOR STRUCTURE FABRICATION :- 
 
 Steel materials shall be issued by the owner by weighment and steel materials incorporated in the works shall be 

measured on the basis of cutting lengths areas and weight shall be computed by multiplying the same with 
standard weight per unit lengths / area as per Indian Standard. No claim for any over weight shall be entertained 
by the client. Only the allowable wastage as indicated in the NIT as amended here in before shall be considered 
for reconciliation purpose only.  

 
1. PAINTINGS. 
 
1.1 SCOPE OF WORK : The work covered under these specifications consists applying the various types of paints 

and also the workmanship for those items in strict compliance with the specifications which is given in detail 
hereinafter. 

(a) The scope of work includes the painting in structural steel , columns , beam , roof , trusses , crane girders, 
purlins, chutes, tubular structures, as directed after wire bushing, sand papering, descalling, removing rust, dust, 
spillage and loose scales etc. at any heights and places with necessary scaffoldings. 

(b) All necessary quantities of paints, primer and thinner of approved brand and quality will be supplied by UCIL 
free of cost. 

(c) The site and to be shown to Engg-in-charge time to time. 
(d) All necessary machines, equipments, tools and tackles, wire brushed , fuel , scaffoldings, safety appliances and 

work force etc. will have to be arranged by the contractor. 
(e) Rates quoted by the contractor should be inclusive of all taxes and duties applicable under this contract. 
(f) Contractors are requested to inspect the work site and get themselves acquainted with the job and working areas 

before quoting the rates. 
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2.          GENERAL : 



 
2.1 Paints, primer and thinner etc. will be supplied by UCIL free of cost to the contractor. Ready mixed paint as 

received from the Central Stores without any admixture shall be used. 
 
 If for any reason, thinner is necessary in case of ready mixed paint , the thinner as instructed by the Engg-in-

charge shall be used. The materials shall be kept in the joint custody of the contractor and the Engg-in-charge. 
The empties drum shall not be removed from the site of work till the relevant items of work has been completed 
and permission obtained from the Engg-in-charge. 

 
2.2 Commencing work : Painting shall not be started until the Engg-in-charge has inspected the items of work to be 

painted satisfy himself about their proper quality and give his approval to commence the paining work. Painting 
except the priming coat, shall generally be taken in hand after all other builder’s work practically finished. The 
structures should be thoroughly swept out and the entire area cleaned up at least one day in advance of the paint 
work being started. 

 
2.3 Preparation of  surfaces : The surface shall be thoroughly cleaned and dusted. All dirt, rust, scales, smoke and 

grease shall be have received the approval of the Engg-in-charge after inspection before painting is commenced. 
 
 

The painting shall be laid on evenly and smoothly by means of crossing and laying off , the later in the 
direction of the grain of wood. The crossing and laying off consists of covering the area with paint , 
brushing the surface hard for the fist time and then brushing alternately in opposite directions , two or 
more times and then finally brushing lightly in direction at rights angles to the same. In this process no 
bush marks shall be left and laying off will continue one coat. 

 
Where so stipulated , the painting shall be done with spray machine used may be (a) a high pressure 
( small air aperture ) and (b) a low pressure ( large air gap ) type , depending on the nature and 

location of work to be carried out. Skilled and experience workmen shall be employed for this class of 
work. Paint used shall be brought to the requisite consistency by adding a suitable thinner. 

 
Spraying should be done only when dry conditions prevalises such coat shall be allowed to dry out 
thoroughly and rubbed smooth through ventilation. 

 
Each coat except the last coat , shall be lightly rubbed down with sand paper of fine pumice stone and 
cleaned of dust before the next coat is laid. 

 
No left over paint shall be put back in to the stock tines. It will be kept in separate containers and shall 
be kept properly closed. 

 
No hair marks from the brush or clogging of paint puddles in the corners of panels , angles of moulding 
etc. shall be left on the work. 

 
Additional specifications for primer and other coats of paints shall be an according to the detailed 
specifications under the respective heading. 

 
2.4       Brushed and Containers :-  After work ,the brushes shall be completely cleaned of paint by 

rinsing with turpentine. A brush in which paint has dried up is ruined and shall on no account be used 
for painting work. The containers ,when not is use shall be closed dept airtight and shall kept at a place 
free from dust. When the paint has been used , the containers shall be washed with turpentine and 
wiped dry with soft clean cloth , so that remain may be used again. 
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Normally painting is covered under respective items of steel work. However , if the same is required 
to be measured separately , following mode of measurement shall be followed. 
 

(i) Painting unless otherwise stated shall be measured by area in Sqm. Length and breadth shall be 
measured correct up to two places of decimal of a metre. Paint of pipes etc. shall be measured in 
sq.m of the particulars diameters of the pipe concerned. Painting of specials such as bends, branches 
,junctions, shoes etc. shall be included in the length and no separate measurements shall be taken for 
these or for painting brackets clamps etc. 

 
(ii) Painting on components of trusses , compound girders ,column, beams, stanchions, lattices and 

similar work shall however be given in square meter or matric tones as case may be as per the 
schedule of quantities but the painting in structural steel as mentioned above but embedded in brick 
work , concreting etc. only exposed portion will be paid in square meter. 

 
(iii) Rate :- Rate shall include cost of all labour ,materials except paints and other consumables involved 

in the operations described above and in the particular specifications give under the several items. 
 
 

4.0    PAINTING & PRIMING :- 
 
(A)    Materials : Paints ,Primer and thinner etc. will be supplied by UCIL free of cost to the Contractor. 

 
(B) Preparation of Surface : 
(i) Iron and Steel work : All rust and scales shall be removed by scrapping or by bushing with steel wire brushes. 

Hard skin of oxide formed on the surface of wrought iron during rolling which become loose by rusting shall 
be removed. All dust and dirt shall be thoroughly wiped away from the surface. If the surface is wet ,it shall 
be dried before priming coat is undertaken. 

 
Application : The primer shall be applied with brushes, worked well into the surface and spread even  
                        and smooth. The painting shall be done by crossing and laying off as described in above. 
 
4.1 Painting with superior quality ready mixed paint on work.  
(a) Paint : superior quality ready mixed paints of approved brand and manufacture and of the required shades 

shall be provided by UCIL free of cost. 
(b) Preparation of Surfaces :- 
1. Iron and steel work : The priming coat shall have dried up completely painting is started. Rust and scaling 

shall be carefully removed by scrapping or by brushing with steel wire brushed.  All dust and dirt shall be 
carefully and thoroughly wiped away. 

2.  Application : Same as in the priming coat. 
 
 
  JOB REQUIREMENTS :- 
 
  i). Painting of steel structure surfaces. 

ii). All surfaces are to be painted with first quality of synthetic enamel paint with an approved primer. 
iii). All colors of paints shall be subjected to review and prior approval of Engg-in-charge shall be taken before 

the application. 
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                                          SCHEDULE  --  B 
 

MATERIALS FOR ISSUE TO THE CONTRACTOR 
 

SL.NO.           Particulars Rate at which materials will be 
issued. 

     Quantity  Place of Issue 

  Unit / Per Rate ( Rs. )   
1. 2. 3. 4. 5. 6. 

 
1. Synthetic enamel paint  Free of Cost UCIL , Central Store , Jaduguda 

2. Primer    Free of Cost UCIL , Central Store , Jaduguda 

3. Thinner     Free of Cost UCIL , Central Store , Jaduguda 

4. Aluminium paint   Free of Cost UCIL , Central Store , Jaduguda 

5. Black bituminas paint  Free of Cost  UCIL , Central Store , Jaduguda 

6. Epoxy paint   Free of Cost UCIL , Central Store , Jaduguda 

 

_____________________________________________________________________________ 

 
 

Note :- Empty Drums of paint will have to be handed over to the Central Stores of 
               UCIL  Jaduguda after completion of the work. 
 
 
 
 
 
 
 
 

Signature of Contractor 
Date : 
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    SCHEDULE  --  ‘ C ‘ 

 
Tools and Plant to be hired to the Contractor 

 
Sl. 
No. 

Particulars No. Reqd. 
By the 
Contractor 

No. 
Available  

Hire 
charges 
per unit 
per 
Working 
day. 

Freqiency of 
maintenance. 

Value 
Per Unit 

Place of 
Issue. 

1. 2. 3. 4. 5. 6. 7. 8. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature of Issuing Officer     Signature of Contractor 
Date :          Date : 
 
Note : The tenderers shall indicate in column – 8 the number required by him subject to the  
               maximum column – 3. 
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SCHEDULE  --  ‘ D ‘ 
 
 

 
SL. No.  Category of labourer Wages per day (Rs.)                 Remaks.__ 
 
1.   Un-skilled labourer  Contractor’s are required 
                                                                                    to enquire from time to  
                                                                                    time from the Stage govt. 
                                                                                    authorities the minimum  
                                                                                    wages rate payable and  
                                                                                    pay to the workmen  
                                                                                    accordingly. 

 
 
 
 
 
 
 
 

_______________________________________________________ 
 
 
Signature of Issuing Officer                              Signature of Contractor 
 
Date :           Date : 
 
 
 
Note :- It will be the responsibility of the Contractor to check-up time to time from the State  
             Government Authority minimum wages rate and pay to the accordingly. 
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SCHEDULE  --  F 

 
 

GENERAL CONDITIONS OF CONTRACT 
 
 
1. Accepting Authority   : Chairman and Managing Director. 
 
2. Market rate percentage   
 addition to cover over- 
 heads and profit.                        : Fifteen  percent. 
 
3. Retention Money    : 10 Percent of the contract sum including  
                                                                                  Earnest Money.  
 
4. Date of Completion   : 12 Calendar months from the date  
                                                                                  Of commencement of the work. 
 
5. Defect Liability period   : 12 (Twelve) Calender months. 
 
6. On Account payment   : 04 (Four) R.A and One final Bill. 
 
 
7. Security deposit returned after  
          Virtual completion.   : 50% (Fifty Percent) and remaining 50% 

After expiry of defect liability period. 
 
8. Insurance     :  As Directed. 
 
9. Authority for Appointing Arbitrator.   : Chairman & Managing  Director.                             
 
 
        -----------------------xxxxxxxxxxxxxxxxxxxxxxx------------------------- 
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                       SECTION  --  VII 



 
SAFETY OF CONTRACTORS EMPLOYEE 

 
 The  Contractor shall at all times, take all reasonable precaution for the safety of employees , including those of sub-

contractors in the performance of his contract and shall comply with all applicable provisions of both Central as well as 
the State Safety Laws. In additions to the Safety provision already included in the tender , the contracting officer shall 
include the safety requirements recommended by the Health Physics Unit , Jaduguda for a specified contract. 

 
 In the event that the contractor fails to comply with these provisions, the contracting officer may, without prejudice to 

any other legal or contractual rights, issue an order stopping all or any part of the work, thereafter a start order for 
resumption of work may be issued at the discretion of the contracting officer. 

 
 The contractor shall make no reason of or in connection with such stoppage. 

 
 Contractors shall have a full time Safety Officer / Engineer when the contractor employees 500 or more persons his 

safety representative shall be an employee in a supervisory capacity and his safety duties may be in addition to other 
technical administrative duties. 

 
 Contractor shall have at least one person fully trained in first Aid present at the site of work all the time. 
 Contractors must report to the Safety Officer ( Mill ) through their contracting Officers every accident involving. 

 
 Their personnel, UCIL property or personnel, Property or personnel of other contractors working on the site. 

 
 Contractors must report to the Safety Officer (Mill) immediately on becoming aware of any accident of Type-A (See 

Appendix-I) giving the following information :- 
 
 Name of the informant – Nature and location of incident being reported – Name of supervisor /Engineer-in-charge – 

Location and Telephone number where he can be reached. 
 
 Contractor shall submit their investigation reports, through their contracting Officer, to the Safety Officer (Mill) 

immediately but not later than but not later 3 working days after the occurrence of accident in the Form-A (See 
Appendix-2). 

 
 In the case of Type-B accidents (See Appendix-I) contractors shall  submit their investigation reports,through their 

contracting Officers, to the Safety Officer(Mill) immediately but not later than 3 working days after the occurrence of 
accident in the Form-A. 

 
 Monthly summary of accident and case of fire shall be prepared by each contractor in Form-B (See Appendix-3) and be 

sent to the Safety Officer (Mill0 by the 7th of the next month. 
 
 Prime contractor reports shall include the Mandays lost and occurrence of accident under the jurisdiction of the sub-

contractors. 
 
 Contractors shall submit a narrative on Safety activities and fire incidents for each month alongwith Form – B. The 

review should contain such items as personnel and programmed chain, major project started and major problems. 
 
 You will have to provide necessary safety appliances to the workmen engaged by you for safety carrying out the job. 

However , if required , safety appliances will also be provided the company and the cost of the same will be recovered 
from the bills of the party. Contractor have to bring all their labours for necessary training in Mill Training Center for 
two hours before actual commencement of the work. 
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SECTION – VIII 
 
  APPENDIX – I 

 
 
                                   CLASSIFICATION OF ACCIDENTS 
 
 
 
Type – A 
 
 
1. Fatal Injuries. 
 
2. Serious injuries such as fracture , dislocation , saver burns necessitating hospitalization. 

 
3. Any injury to five or more persons. 

 
4. Accidents resulting in damage by fire , explosion etc. 

 
 
 
 
 
 
 
 

Type – B 
 
 
1. Minor Injuries which result in laceration ,abrasion , contusion etc. 
 
2. Disabling Injuries but not requiring hospitalization. 
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APPENDIX – II 
 
 

      ACCCIDENT INVESTIGATION REPORT 
 
Name of the Contractor and Project    : 
 
Nature of the contract      : 
 
Name of the Engineer-in-charge     : 
 
Name of the Injured person      : 
 
Age          : 
 
Address        : 
 
Date and Time of Accident      : 
 
Place where the accident occurred     : 
 
Nature of job        : 
 
What was the injured person doing    : 
 
At the time of accident ?      : 
 
Description of accident (in detail)     : 
 
Nature of injures       : 
 
What was defective or in wrong condition that was  : 
 
Responsible for the accident ?     : 
 
What was wrong with working methods instructions ?  : 
 
What steps should be taken to prevent/recurrence  : 
 
Of such accident ?       : 
 
 
Name of the Witness       : 
 
Safety representative’s remarks with signature and date  :  
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APPENDIX – III 
 

         ( FORM – B ) 
 
 
SUMMARY OF ACCIDENT FOR THE MONTH OF ………………………………. 
 
Name of the Contractor :   Name of the Project 
 
Name of the Sub-Contrator :   Name of the Safety of the Project 
 
Representative : 
 
Total no. of persons working 
In the project : 
 

Male                     Female 
Engineer : 
Supervisor : 
Labourers : 
 

Total nos. of accidents(including type ‘A’ & ‘B’ accident) 
 
Disabling Injuries :     Non-Disabling Injuries : 
 
 
 
Agency                  No.  No. of days lost / changed 
 
Machine 
 
Handling Materials 
 
Full of persons 
 
Hand tools 
 
Fire / Explosive 
 
Collapse of excavation / structure 
 
Electric shock / burn 
 
Miscellaneous 
 
Remarks : 
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                                                  SCHEDULE OF QUANTITY 
 

FOR   
 
        PANITING OF STEEL STRUCTURES IN MILL , WTP , ETP & TAILINGS PILE LIME – Phase – I 
 
Sl. 
No. 

                                    Description of work Qty. Unit      Rate  
      (Rs.) 

   Amount 
      (Rs.) 

1. Wire brushing , sand papering,  descaling, removing rust, dust, 
spillage, loose scale etc. from structural steel works including 
columns, beams, roof trusses, crane girders purline, walkway’s 
supporting structure, tubular structures, trussels and bridges of 
tubular structures etc. at all height and places with necessary 
scaffolding etc. complete, and applying two coats of general 
purpose synthetic enamel first quality paint of approved brand and 
quality of required shade, as per specification and / or direction of 
Engineer-in-charge. On all steel works as above. 
 
a) In Mill area 
b) In Tailings pipe line 

 
 
 
 
 
 
 
 
 
 
1400 
  70  

 
 
 
 
 
 
 
 
 
 
M.T 
M.T 

  

2. Wire brushing, sand papering, descaling, removing rust, dust loose 
scale spillage etc. from tanks, chutes, jalli, Hopper, Bins, Vessels, 
preforated cable tray, under side of chequred plate/walkway and 
including welded with  other supporting structure of hopper, bins, 
chutes etc. at all heights, with necessary scaffolding and applying 
two coats of synthetic enamel paint of first quality of approved 
brand of required shade, and as per specification and / or as per 
direction of the Engg-in-charge. 

 
 
 
 
 
 
 
6000 

 
 
 
 
 
 
 
M2 

  

3. Wire brushing, sand papering, descaling, removing rust, dust, 
spillage, loose scale etc. from pipe lines at any height including 
necessary scaffolding, and applying two coats of general purpose 
synthetic enamel paint of first quality of approved brand of 
required shades, and as per specification and / or as directed by the 
Engineer-in-charge.  
 
(a) 15mm dia to 300mm dia pipes. (In Mill area) 
(b) 200 mm to 300 mm dia pipes(For Tailings pipe line) 

 
 
 
 
 
 
 
3000 
9000 

 

 

 

 

 

 

 
M2 

M2 

  

 Wire brushing, sand papering, descaling, removing rust, dust, 
spillage, loose scale etc. from structural steel works including 
columns, beame, roof trusses, crane girders purline, chutes, 
walkway, tubular structures, trussels and bridges of tubular 
structures, pachucas, vessels, tanks, pipe lines, chequered plates, 
rung ladders, perforated cable tray, engales, flates, hand rails and 
other structural works at any height including necessary 
scaffolding etc. complete and applying one coat of red oxide, zinc 
chromate primer of approved brand and quality, where ever 
necessary, as per specification and / or direction of Enginer-in-
charge. 
(a) In Mill area and ETP,WTP area. 
(b) In tailings pipe line 
 

 
 
 
 
 
 
 
 
 
 
 
3000 
1000 

 
 
 
 
 
 
 
 
 
 
 
M2 

M2 

  

5. Wire brushing and sand papering, descaling, removing, rust, dust, 
spillage, loose scale etc. from underside of mezzanine floor, 
conveyor gallaries, chequered plate and other structural works at 
any height including necessary scaffolding etc. complete and 

 
 
 
 

 

 

 

 

  



applying two coats of Aluminium paint of approved brand and 
quality as per specification and / or direction of the Engineer-in-
charge.   

 
 
4000 

 

 

  M2 

6. Wire brushing, sand papering, descaling, removing, rust, dust, 
sipllage, loose scale, spillage, etc. from chequered 
plates/perforated mezzanine floor, etc. at all heights including 
necessary scaffolding, and applying two coat of black bituminous 
paint of approved brand and quality etc. complete as per 
specification and / or direction of Engineer-in-charge. 
 
(a) In Mill area. 

 
 
 
 
 
 
 
1000 

 
 
 
 
 
 
 
  M2 

  

7. Wire brushing, sand papering, descaling, removing rust, dust, 
spillage, loose scale, etc. from boiler house chimney and oil tank 
at all heights and places with necessary scaffolding etc. complete, 
and applying of approved brand and quality of two coats of heat 
resistant Aluminium paint and also black bituminous paint at some 
portion of chimney(at upper and lower portion) as per 
specification and / or direction of the Engineer-in-charge. 
 
(a) Boiler house chimney 45 mtr. Height approx. 
(b) Oil Tank 

 
 
 
 
 
 
 
 
300 
435 

 
 
 
 
 
 
 
 
  M2 

  M2 

  

8. Wire brushing, sand papering, descaling, removing rust, dust, 
loose scale, spillage etc. from platform and ladder of boiler house 
chimney at all heights including necessary scaffolding, and 
applying two coats of black bituminous paint etc. of approved 
brand and quality complete as per specification and / or direction 
of the Engineer-in-charge.  

 
 
 
 
 
  3.5 

 
 
 
 
 
M.T 

  

9. Wire brushing, sand papering, descaling, removing rust, dust, spillage, 
loose scale etc. from chimney’s and ducting at all heights and places 
with necessary scaffolding etc. complete, and applying two coats of first 
quality synthetic enamel paints of approved brand and required shade, as 
per specification and/or direction of the Engineer-in-charge. 
 
(a) For Lime stone plant chimney 

 
 
 
 
 
 
300 

 
 
 
 
 
 
  M2 

  

10. Wire brushing sand papering, descaling, removing rust, dust, 
spillage, loose scale etc. from ducting platform, ladders etc. at all 
heights and places with necessary scaffolding etc. complete, and 
applying two coats of first quality synthetic enamel paints of 
approved brand of required shade, as per specification and / or 
direction of the Engineer-in-charge. 
 
(a) For Lime stone plant chimney 

 
 
 
 
 
 
 
 2.5 

 
 
 
 
 
 
 
 M.T 

  

 
 
 
 
 
 
 
 
 
 
11. Wire brushing, sand papering, descaling, removing rust, dust 

sipllage, loose scale etc. from all structure of chimneys at any 
heights including necessary scaffolding, etc. complete, and 

 
 
 

 
 
 

  



applying of one coat of epoxy zinc phosphate primer of approved 
brand and quality, wherever necessary, as per specification and / 
or direction of the Engineer-in-charge.  
(a) For Boiler house chimney 
 
(b) Lime stone plant chimney 

 
 
 
150 
 
100 

 
 
 
  M2 

 
  M2 

12. Wire brushing sand papering, descaling, removing rust, dust loose 
scale spillage etc. from tanks at all heights with necessary 
scaffolding, and applying two coats of ‘Epoxy Paint’ of approved 
brand of required shade etc. complete as per specification and/or 
as per direction of the Engineer-in-charge. 
 
(a) In Chemical house 

 
 
 
 
 
 
9000 

 
 
 
 
 
 
  M2 

  

13. Wire brushing, sand papering, descaling, removing rust, dust 
spillage loose scale etc. from pipe lines at any heights including 
necessary scaffolding, and applying two coats of ‘Epoxy’ paint of 
approved brand of required shades etc. complete and as per 
direction of the Engineer-in-charge.  
 
(a) 15mm dia to 300 dia pipes 
      (In chemical house area) 

 
 
 
 
 
 
4000 

 
 
 
 
 
 
 M2 

  

14. Wire brushing , sand papering, descaling, removing rust, dust 
spillage, loose scale etc. from structural steel work including 
Tanks,  pipe lines,  at any heights including necessary scaffolding 
etc.  complete and applying one coat of Epoxy red oxide primer of 
approved brand and quality, where ever necessary, as per 
specification and / or direction of Engineer-in-charge. 
 
(a) In chemical house area. 

 
 
 
 
 
 
 
1000 

 
 
 
 
 
 
 
  M2 

  

                                                          Total Rs.  
 
     

 
( Rupees.              ).     


