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TENDER DOCUMENT 
(OPEN TENDER) 

 
OF 

 
N.I.T.No.BND/CIV-64 

 
FOR 

 

 
“Drilling, Supply, installation of 02 Nos 8” dia bore wells with 
submersible pump and repairing of two nos old submersible 

pump at Banduhurang Open Cast Mines”. 
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N.I.T. NO.BND/CIV-64 

(Open Tender) 
 

 
I  T  E  M    R  A  T  E    T  E  N  D  E  R 

 
F  O  R 

 
 

“Drilling, Supply, installation of 02 Nos 8” dia bore wells with 
submersible pump and repairing of two Nos. old submersible 

pump at Banduhurang Open Cast Mines”. 
 
 

 

1. Tenders (Technical & Price Parts) to be deposited in the Personal Section at Mines 
Office, Narwapahar Mines by 15.00 PM on 22.08.2014 

 
2. Tenders (Technical part & Price Part) shall be opened in presence of Tenderers 

who may like to present at 15.30 PM. on 22.08.2014 at personal section Mines Office 
Narwapahar mines 

 
 
 
3. Details of Instruments submitted towards cost of Tender document (To be filled by 

Tenderers) 
 
a) D.D. Number with Date  ---------------------------------------------------------- 
 
b) Amount   ------------------------------------------------------------------- 
 
c) Submitted by (Name and Address with seal of Tenderers) ------------------------------ 
 
 
d) Issued to ------------------------------------------------------------------------------------- 
     (Name of contractor) 
 
e) Signature of officer issuing the :---------------------------------------------------------- 
    Tender document 
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N.I.T. NO.BND/CIV-64 

(Open Tender) 
 

“Drilling, Supply, installation of 02 Nos 8” dia bore wells with 
submersible pump and repairing of two nos old submersible 

pump at Banduhurang Open Cast Mines”. 
 

SPECIAL INSTRUCTION TO THE TENDERERS 
 

1. One Set of Technical part & 03 sets of Price Part complete in all respect (Original 
along with Two Xerox copies of original) in a separate sealed envelope super scribing 
price part N.I.T. No. Name of work, Name of Tenderer and date of opening of tender 
as advertised/notified. 

 
2. (One set filled in original and two sets Xerox thereof) will be submitted in a single 

sealed envelope separately. 
 

3. E.M.D. will be submitted in a separate sealed envelope. 
 

4. All the above sealed envelope shall be kept in separate main sealed envelope, which 
shall also be super scribed with N.I.T. No. with the details as mentioned above in 
serial number. 

 
5. All the pages of tender document including price part should be duly signed along 

with seal of tenderers without which tenders are likely to be rejected. 
 

6. Total no of pages (Technical & price part) 62 pages.  Technical part 1-62 pages & 
Price part 1-6 pages including cover page. In case of any of the document, found 
missing or changing tender is likely to be rejected. 

 
 

7. Note :-Conditional tenderer shall be rejected. 
 

Tenderer are advised to quote their rate as per N.I.T. Conditions only. 
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No. UCIL/BND/CIV/64/2014.                             Phone No: 0657-2318001-04Ext 7215  
        Fax.0657-2318010 
           

Dated: -26/07/2014 
N.I.T.No. BND/CIV-64 

         
Sealed item rate Open tenders are invited from the experienced local contractors for the following 
work. Price part to be submitted in triplicate (One original plus two sets Xerox there of ). 
01 Name of work : Drilling, Supply, installation of 02 Nos 8” dia 

bore wells with submersible pump and repairing 
of two nos old submersible pump at 
Banduhurang Open Cast Mines.  
 

02 Estimated Value : Rs  1285506=00 
03 Duration of Contract : 03(Three) Months 
04 Cost of Tender Document : Rs 500/- 
05 Earnest Money Deposit : Rs 26000/- 
06 Last Date for submission of Tender 

(Technical & Price Part) 
: 22.08.2014 up to 3.00 P.M 

 
07 

Date of opening of tender (Technical & 
Price Part) 

: 22.08.2014  at 3.30 P.M 

If the Office of UCIL, Turamdih happens to be closed on the last date and time mentioned 
for any of the event, the said event will take place on the next working day at the same 
time and venue. 

 
Full details, terms, conditions and specifications of works as well as detailed conditions of 
tendering shall be available in the abovementioned NIT document, which can be downloaded 
from UCIL web site www.ucil.gov.in. Telex, telegraphic, postal or e-mail bids will not be 
entertained. Tenders received without Earnest Money Deposit, PAN and cost of tender will be 
summarily rejected. 
 
Contractor should have experience of having successfully completed the similar work (in 
drilling , supply, installation  of bore wells) costing not less than the amount equal to Rs. 
10.00 Lakhs in single work order during last 05 years . Contractor should submit relevant 
work order and completion certificate along with tender without which tender may not be 
considered even after opening of Price part. 
 
The corporation reserves the right to accept or reject any or all tenders either in full or 
part thereof or to split up the work, if necessary without assigning any reasons 
whatsoever.   

 
 

For Chairman  & Managing director 
Uranium Corporation O India limited 
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DETAILED NOTICE INVITING TENDER 
 

1. Sealed item Rate limited tenders are invited on behalf of the Chairman and Managing 
Director, Uranium Corporation of India Limited, Jaduguda for. “Drilling, Supply, Installation 
of 02 Nos 8” dia bore well with submersible pump and repairing of 02 (two) nos old 
submersible pump at Banduhurang Opencast Mines.   
 

2. The Tender shall be in prescribed form and it shall be valid for a minimum period of six 
months from the date of opening of Tender.  Should the Tenderer modify or withdraw his 
tender within the said period of six months from the date of opening the Tender, Earnest 
Money deposited by the Tenderer shall be forfeited and no tenders will be issued further to 
such tenderer. 

 

3. The works are required to be completed within 03 (Three) Month from the fifteen day after 
the date on which the engineer-in-charge issues written orders to commence the work/as per 
L.O.I. or from the date of handing over of the site, whichever is later, in accordance with the 
phasing, if any, indicated by the Corporation in the Tender documents. 

 

4. Chairman & Managing Director, UCIL shall be the Accepting Officer hereinafter referred to 
as such for the purpose of this contract. 

 
5. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub soil as far 
as is practicable the form and nature of the site, the means of access to the site the 
accommodation they may require and general shall themselves obtain all necessary 
information as to risks, contingencies and circumstances which may influence of effect their 
Tender.  A Tenderer shall be deemed to have full knowledge of the site whether he inspect it 
or not and no extra changes consequent on any miss understanding or otherwise shall be 
allowed. 

 
6. Submission of a Tender by a tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the work 
to be done and of considerations and rates at which stores, tools and plants etc. will be issued 
to him by the corporation and local conditions and other factors bearing on the execution of 
the work. 

 
7. A Tenderer should quote the rate(s) tendered in figures as well as in words.  The amount for 

each item should be worked out and the requisite totals given.  Special care shall be taken to 
write rates in figures as well as words and the rates in words only in such a way shall be 
considered for calculation of quoted value. 

 
8. All rates shall be quoted on the Tender form. 

 
9. In the case of item rate Tenders, only rates quoted shall be considered.  Any Tender 

containing percentage below/above any scheduled rates quoted is liable to be rejected. 
 

10. The Tender for the works shall not be witnesses by a Contractor or Contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the same works.  
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Failure to observe this condition shall render the Tender of the contractor tendering as well as 
of those witnessing the tender liable to be rejection. 

 
11. Tender (Technical Parts + Price Parts) shall be received in Tender box at the Personal  office 

at Mines office  Narwapahar mines up to 3.00 P.M. on or before 22.08.2014 (Technical & 
Price Part) and shall be opened (Technical part + Price part only) at 3.30 P.M. on the same 
day i.e. 22.08.2014  in the presence of Tenderers who may be present at personal section 
Narwapahar mines. 

 
12. The Tender shall be accompanied by Earnest Money as stipulated in N.I.T. and in the mode of 

payment as contained in Para (9) of General conditions of Contract.  Even working Contractor 
shall not be exempted from payment of Earnest Money Deposit. 

 
13. On acceptance of tender, Earnest Money will be treated as part of the security deposit.  

Failure of the successful tenderers to carry out the tender work shall entail forfeiture of the 
earnest money and security deposit entirely. 

 
14. Uranium Corporation of India Limited, Turamdih will return the Earnest Money without any 

interest, to unsuccessful Tenderers on production by the Tenderer of a certificate of Engineer-
in-charge. 

 
15. The Tenderer shall submit the Tender which satisfied each and every condition laid down in 

this notice, failing which the Tender will be liable to be rejected. 
 

16. The Corporation does not bind themselves to accept the lowest or any tender or to give any 
reasons for their decision. 

 
17. The corporation reserves to themselves the right of accepting the whole or any part of the 

Tender and Tenderer shall be bound to perform the same at quoted rates. 
 

18. This notice of Tender shall form a part of the Contract documents. 
 

19. Conditional tender, without cost of tender & E.M.D. amount tender shall be cancelled without 
any prejudice.  

 

********* 
 
 

  

 

 
 

 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

CIN : U 12000 JH 1967 GOI 000806 

                    Banduhurang Mines 
Jharkhand -832107 

N.I.T.No.BND/CIV-64 

 

 

Page 8 of 64 
 

 

 

 
GENERAL CONDITIONS OF CONTRACT 

 

A)   INTERPRETATIONS AND DEFINITIONS 
 
1.   Singular and Plural 
     Where the context so requires, words importing the singular only also include 

the plural and vice versa.  
 
2.   Heading and Marginal Notes to conditions: 
     Heading and marginal notes to these General Conditions shall not be deemed 

to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the Contract. 

 
3.   Definitions: 

    a)  `Corporation' shall mean Uranium Corporation of India Limited having it's 
registered office at Jaduguda Mines, Post office and Town Jaduguda Mines - 
832 102, in the state of Jharkhand and includes a duly authorised 
representative of the Corporation or any other person empowered in this 
behalf by the Corporation to discharge all or any of it's functions. 

 
b)   The `Accepting Authority' shall mean the authority mentioned in Schedule - 

F. 
 
c)   The `Contract' shall mean the notice inviting the tender, the tender, and 

acceptance thereof and the formal agreement, if any, executed between 
the Corporation and the Contractor together with the documents referred 
to therein including these conditions, Designs, Drawings, Schedule of 

Quantities with rates and amounts and Schedule of Rates.  All these 
documents taken together shall be deemed to form one Contract and shall 
be complementary to one another. 
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d)   The `Contractor' shall mean the individual or firm or company whether 

incorporated or not, undertaking the works and shall include legal 
representatives of such individual or persons composing such firm or 
unincorporated company, or successors of such firm or company as the case 
may be and permitted assigns or such individual or firm or company. 

 
e)   The `Contract Sum' shall mean: 
 

i) In the case of Lump Sum Contracts the sum for which the tender is 
accepted. 
 
ii) In the case of percentage Rate Contracts the estimated value of the 
works as mentioned in the tender adjusted by the Contractor's percentage. 
 
iii) In the case of Item Rate Contracts the cost of the works arrived at after 
multiplying of the quantities shown in Schedule of Quantities by the item 
rates quoted by the Tenderer or as finally accepted for the various items. 
 

f)   A `Day' shall mean a day of 24 hours from midnight to midnight irrespective 
of the number of hours worked in that day. 

 
g)   `Engineer-in-charge' shall mean the Engineering Officer appointed by the 

Corporation or his duly authorised representative who shall direct, 
supervise and be in-charge of the works for purpose of this Contract. 

 
h)   `Excepted Risks' are risks due to riots (otherwise than among Contractors' 

Employees) and civil commotion (in so far as both these are uninsurable), 

war (whether declared or not), invasion, act of foreign enemies, hostilities, 
civil war, rebellion, revolution, insurrection, damage from aircraft, acts of 
god such as earth quake, lightning and unprecedented floods and other 
causes over which the Contractor has no control and accepted as such by 
the Accepting authority. 
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i)   `Market Rate' shall be the rate as decided by the Engineer-in-charge on the 
basis of the cost of materials and labour at the site where the work is to be 
executed, plus the percentage mentioned in Schedule - F to cover all 
overheads and profit. 

 
j)   Schedule(s) referred to in these conditions shall mean the relevant 

Schedule(s) annexed to the tender papers issued by the Corporation or the 
standard Schedule of Rates prescribed by the Corporation and the 
amendments thereto issued from time to time. 

 
k)   The `Site' shall mean the lands and/or other places on, under, in or through 

which the work is to be executed under the Contract including any other 
lands or places which may be allotted by the Corporation or used for the 
purposes of the Contract. 

 
l)   `Temporary Works' shall mean all temporary works of every kind required in 

or about the execution, completion, maintenance of the works. 
 
m)   `Urgent Works' shall mean any urgent measures which, in the opinion of 

Engineer-in-Charge, become necessary during the progress of the works, 
obviate any risk of accident or failure of which become necessary for 
security. 

 
n)   A `Week' shall mean seven days without regard to the number of hours 

worked any day in that week. 
 
 
o)   The `Works' shall mean the works to be executed in accordance with the 

Contract or part(s) thereof as the case may be and shall include all extra or 
additional, altered or substituted works or temporary and urgent works as 
required for performance of the Contract. 

 
B)     SCOPE AND PERFORMANCE 
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4.     Contract Documents: 
       The Contractor shall be furnished, free of charge, two certified true copies of 

the Contract documents except standard specification, the Schedule of Rate 
and of all further drawings which may be issued during the progress of the 
works.  He shall keep one copy of the Documents on the site in good order 
and the same shall at all reasonable times be available for inspection and use 
by the Engineer-in-Charge, his representative or other Inspecting Officer. 

 
4.1 None of these documents shall be used by the Contractor  for any purpose 

other than that of this Contract. 
  
4.2    The Contractor shall take necessary steps to ensure that all persons employed 

on any work in connection with Contract have noticed that the Indian official 
secret act 1923(XIX of 1923) applied to them and shall continue so to apply 
even after the execution of such works under the Contract. 

 
5.     Works to be carried out: 
       The work to be carried out under the Contract shall except as otherwise 

provided in these conditions, include all labour, materials, tools, equipment 
and transport which may be required in preparation of and for and in the full 
and entire execution and completion of the works.  The descriptions given in 
the Schedule of Quantities shall, unless otherwise stated, be held to include 
waste on materials, carriage and cartage carrying in return of empties, 
hoisting, setting, fitting and fixing in position and all other labourers necessary 
in and for the full and entire execution and completion as aforesaid in 
accordance with good practice and recognised principles. 

 
6.     Inspection of site: 

       The Contractor shall inspect and examine the site and its surrounding and 
shall satisfy himself before submitting his tender as to the nature of the 
ground and sub-soils(so far as is practicable),  the form and nature of the site, 
the quantities and nature of work and materials necessary for the completion 
of the works and the means of access to the site, the accommodation he may 
require, availability of labour, water, electric power.  In general he shall 
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himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect his tender.  No extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 

 
 
7.     Sufficiency of Tender: 
       Description of item in the Schedule of quantities is brief and therefore, shall 

be read in conjunction with the relevant drawings and specifications and the 
Contractor's rate shall be deemed to be for such complete work unless 
otherwise specified by the Contractor while tendering.  No claim, whatsoever, 
shall be entertained by the Corporation on account of insufficiency of any  
rate as quoted in the Schedule of Quantities and rates.  The Contractor shall 
be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender of the works and of the rates and prices quoted 
in the Schedule of Quantities, in which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract  and all 
matters and things necessary for the proper completion, maintenance of 
works and shall also cover the cost of necessary protection, including labour, 
materials and equipment to ensure safety and protection against all risks, 
accidents compensation for injury to life and damage to property if any 
caused by the Contractor's operations connected with the work.  The rates 
shall be firm and shall not be subject to change due to variation during the 
entire period of execution of the work in cost of materials, labour conditions 
or any other conditions whatsoever.  The rates quoted by the Tenderer shall 
be inclusive of all taxes, duties and other statutory levies. 

 
8.     Discrepancies and Adjustment of Errors: 
       The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawing being followed preference to 
small scale drawings and the figured dimensions in preference to drawing 
measured scale and the special conditions in preference to General 
Conditions. 
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8.1    If there are varying or conflicting provisions made in any one document 
forming part of the Contract, the Accepting Authority shall be the deciding 
authority with regard to the intention of the document. 

 
8.2    Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor 
from the execution of the whole or any part of the works comprised there in 
according to drawings and specifications or from any of his obligations under 
the Contract. 

 
8.3    If on check there are found to be difference between the rates given by the 

Contractor in words and figures or in the amount worked out by him in the 
Schedule of Quantities and general summary the same shall be adjusted in 
accordance with the following rules: 

 

a)   In the event of a discrepancy between description in words and figures quoted 
by a Tenderer, the description in words shall prevail. 
 

b)   In the event of error occurring in the amount column of Schedule of Quantities 
as a result of wrong extension of the Unit rate and quantity, the Unit rate shall be 
regarded as firm and extension shall be amended on the basis of the rate. 
 

c)   All errors in totaling in the amount column and carrying forwarded totals shall 
be corrected. 
 

d)   The totals of various sections of Schedule of Quantity appended and amended 
shall be carried over to the general summary and the tendered such amended 
accordingly.  The tendered sum so altered shall, for the purpose of the tenders be 
substituted for sum originally tendered and considered for acceptance instead of 
the original sum quoted by the Tenderer.  Any rounding off of totals in various 
sections of Schedule of quantities or in general summary by the Tenderer, shall be 
ignored. 
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e) In case of lump sum Contracts (based on bills of quantities/ quantity not 
shown as provisional), should any error in quantities or any omissions of items 
be discovered, the cumulative effects of which varies Rs. 20,000/- whichever is 
less, then the errors shall be rectified and the rectifications dealt with as for 
deviations/variations under conditions 10 and 11 hereof, and the value 
thereof shall be added or deducted from the Contract sum, as the case may 
be, provided that there shall be no rectification of any errors, omissions or 
wrong estimates in the prices inserted by the Contractor in the Bills of 
quantities. 

 
9.    Security Deposit: 
       Total amount of Security deposit shall be limited to 10% of the awarded value 

of work.  Fifty percent of this amount shall have to be deposited as initial 
security deposit at the time of execution of agreement including the amount 
deposited as Earnest Money.   

 
 (a)   Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
  

i)  For deposit upto Rs. 5,000/- :  Cash/Demand Draft payable at SBI, 
Jaduguda/Hartopa. 

 
ii)  For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  

DAC/TDR/FDR etc. from any Nationalised bank of schedule Banks duly 
pledged in favour of UCIL.  But in case of Earnest Money of amount 
more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee 
issued by SBI, Jamshedpur/Hartopa or PNB, Jamshedpur or as 
mentioned in Para 9(a)(iii). 

 
iii)  For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by SBI, 

Jaduguda/ Hartopa or Punjab National Bank, Jamshedpur.  Bank 
Guarantee obtained from any Indian nationalised bank of schedule 
banks to be jointly, severally bound with the Contractor to the 
purchaser for the amount same above.  The terms of the said 
guarantee shall be such as shall be approved by the purchaser and the 
obtaining of such guarantee and the cost of guarantee to be so 
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entered shall be at the expenses, in all respects, of the Contractor.  
The said guarantee shall be valid till the expiry of the defect liability 
period and issue of the final certificate by the Engineer, and with a 
claim period of Six months beyond it's required validity.   

 
In addition to the above, further amount to the extent of the 5% of 
awarded value of the work will be deducted from the Running 
Account bills by way of percentage deductions.  Such percentage 
deduction shall be @ 10% of the running account bills till the full 
amount of security deposit is realised/retained by the Corporation. 

(b)   All compensation or other sums of money payable by the Contractor under 
the terms of this contact or any other contact or any other account 
whatsoever may be deducted from or paid by sale of a sufficient part of his 
security deposit or from the interest arising there from or from any sums 
which may be due or become due to the Contractor by the Corporation or 
any account whatsoever and in the event of his security deposit be reduced 
by reason of any such deduction or sale as aforesaid, the Contractor shall 
within fourteen days of receipt of notice of demand from the Engineer-in-
charge make good the deficit. 

   
(c)   Refund of Security Deposit:   
     Initial Security Deposit shall  be refunded to the Contractor on the Engineer-

in-charge certifying in writing that the work has been completed as per 
condition 31 hereof etc. 

 
(d)   On expiry of the Defects liability period (referred to in condition 33 hereof) 

or after payment of the Final bill payable which ever is later, the Engineer-
in-charge shall on request from the Contractor refund to him the remaining 

portion of the security deposit provided the Engineer-in-charge is satisfied 
that there is no demand outstanding against the Contractor. 

 
10.    Deviation / Variation Extent & Pricing:   
       The Engineer-in-charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitution for the original  specification, drawings 
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design  and instructions that may appear to him to be necessary or advisable 
during the progress of the work and (ii) to omit a part of the works in case of 
non availability of a portion of the site or for any other reasons and the 
Contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-charge and such 
alterations, omissions additions or substitutions shall form part of the 
Contract as if originally provided therein and any altered, additional or 
substituted work which the Contractor may be directed to do in the manner 
above specified as part of the works, shall be carried out by the Contractor on 
the same conditions in all respects including price on which agreed to do the 
main work except as hereinafter provided.  No work which radically changes 
the original nature of the Contract shall be ordered by the Engineer-in-charge 
as a deviation and in the event of any deviation being ordered which in the 
opinion of the Contractor changes the original nature of the Contract, he shall 
nevertheless carry it out and the disagreement as to the nature of the work 
and the rate to be paid therefore shall be resolved in accordance with 
condition 52. 

 
10.1  The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the Contract sum being ordered, be extended 
as follows if requested by the Contractor. 

 
a)   In the proportion which the additional cost of the altered additional or 

substituted work, bears to the original Contract sum plus 
 
b)   25% of the time calculated in (a) above or such further additional time 

as may be considered reasonable by the Engineer-in-charge. 
 

10.b.1  Rate for such additional altered or substituted work shall be 
determined by the Engineer-in-charge as follows:- 

 
 i)   If the rate for additional, altered or substituted items of works is 

specified in the Schedule of Quantities, the Contractor shall carry out 
the additional, altered or substituted item at the same rate.  In the case 
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of composite tenders, where two or more Schedules of Quantities may 
form part of the Contract, the applicable rate shall be taken from the 
Schedule of Quantities of that particular part in which the deviation is 
involved, failing that, at the lowest applicable rate for the same item of 
work in the other Schedule of Quantities. 

 
 ii)   If rate for any altered, additional or substituted item of work is not 

specified in the Schedule of Quantities, the rate for that item shall be 
derived from the rate for the nearest similar item specified therein.  In 
case of composite Tenders, where two or more Schedule of Quantities 
form part of the Contract,  the rate shall be derived from the nearest 
similar item in the Bills of Quantities of the particular part of works in 
which the deviation is involved, failing that, from the lowest of the 
nearest similar item in other Schedule of Quantities. 

 
 iii)   If the rate for any additional, altered or substituted item of work can 

not be determined in the manner specified in sub-paras (i) and (ii) 
above, then such item of the work shall be carried out at the rate 
entered in the C.P.W.D. Schedule of Rates(current) then plus/minus the 
percentage by which the tendered amount of the work actually 
awarded is higher or lower than the estimated amount of the works 
actually awarded.  (Applicable to measurement Contract is based on 
item rates or lump sum Contracts based on Bills of Quantities or 
percentage rate Contracts). 

 
iv)   If the rate for any altered, additional or substituted item of work can 

not be determined in the manner specified in sub-Para (i) to (iii) above, 
the Contractor shall within 14 days of the date of receipt of the order 

to carry out the said work, inform the Engineer-in-charge of the rate 
which he proposed to claim for such item of work, supported by 
analysis of the rate claimed, and the Engineer-in-charge shall within 
three months thereafter, after giving due consideration to the rate 
claimed by the Contractor determine the rate on the basis of market 
rate(s).  In the event of the Contractor failing to inform the Engineer-in-
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charge within the stipulated period of time, the rate, which he 
proposes to claim, the rate for such item shall be determined by the 
Engineer-in-charge on the basis of market rate(s).  For this purpose the 
purchase voucher etc. shall be produced by the Contractor to the 
Engineer-in-charge. 

 
11.    Suspension of works: 
       The Contractor shall on receipt of the order in writing of the Engineer-in-

charge suspend the process of the works or any part thereof for such time and 
in such manner as the Engineer-in-charge may consider necessary for and of 
the following reasons. 
   i)  On account of any default on part of the Contractor or 
   ii)  For proper execution of the works or part thereof for reasons other 

than the default of the Contractor; or  
   iii)  For safety of the works or part thereof. 

 
12.    TIME AND EXTENSION FOR DELAY: 
       The time allowed for execution of the works as specified in the Schedule - 'F' 

or the extended time, in accordance with these conditions shall be of the 
essence of the Contract.  The execution of the work shall commence from the 
date of 15th day after the date on which the Engineer-in-charge issues written 
orders to commence the work or from the date of handing over the site 
whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Corporation shall without prejudice to any 
other right or remedy be at liberty to forfeit the Earnest Money/Security 
Deposit absolutely. 

 
13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge 

and the Contractor shall agree upon a Time and Progress Chart.  The Chart 
shall be prepared in direct relation to the time stated in the Contract 
Documents for completion of items of the work.  It shall indicate the force of 
the dates of commencement and completion of various trades or sections of 
the work and may be amended as necessary by agreement between the 
Engineer-in-charge and the Contractor within the limitation of time imposed 
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in the Contract documents, and further to ensure good progress during the 
execution of the work, the Contractor shall minimum in all cases in which the 
time allowed for any work exceed one month(save for special jobs) complete 
1/8th of the whole of the work before 1/4th of the whole time allowed in the 
Contract has elapsed 3/8th before 3/4th of such time has elapsed. 

 
13.2   If the works be delayed by 

(a)   Force majeur, or 
 
(b)   Abnormally bad weather, or 
 
(c)   Serious loss or damage by fire, or 
 
(d)   Civil commotion, local combination of workmen, strike or engaged by 

Corporation in executing work not forming part of the Contract, or 
 
(e)   Delay on the part of other Contractor or tradesman engaged by 

Corporation in executing work on to forming part of the Contract, or 
 
(f)   Non-availability of stores which are the responsibility of Corporation to 

supply, or 
 
(g)   Non-availability or break-down of Tools and Plant to be supplied or 

supplied by Corporation or 
 
(h)   Any other cause which, in the absolute discretion of the Corporation, is 

beyond the Contractor's control. 
      Then upon the happening of any such event causing delays, the 

Contract shall immediately give notice thereof in writing to the 
Engineer-in-charge but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may 
be reasonably required to the satisfaction of the Engineer-in-charge to 
proceed with the work. 
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13.3   Request for extension of time to be eligible for consideration shall be made by 
the Contractor in writing within fourteen days of the happening of the event 
causing delays. The Contractor may also, if practicable indicate, in such 
request, the period for which extension is desired. 

 
13.4   In any such case, the Corporation may give a fair and reasonable extension of 

time for completion of the work.  Such extension shall be communicated to 
the Contractor by the Engineer-in-charge in writing within 3 months of the 
date of receipt of such requests by the Engineer-in-charge. 

 
14.    The Contractor shall arrange at his own expenses all tools, plant and 

equipment (hereinafter refer to as T & P) required for execution of the work. 
 
14.1   If the Contractor required any item of T & P on hire from the Corporation, the 

Corporation will, if such item is available and the same can be spared, hire it 
to the Contractor at a rate to be fixed by the Engineer-in-charge. 

 
14.2   The period of hire will be reckoned from the commencement of the day of 

issue up[to the end of the day of return (including all recognized holidays) 
irrespective of the actual hour of issue and return.  The Contractor will be 
exempt from levy of any charges for the number of days he is called upon in 
writing by the Engineer-in-charge to suspend execution of the work,  provided 
Corporation's T & P in question has, in fact, remained idle with the Contractor 
because of the suspension, provided the Contractor, in case the period of 
suspension, exceeds 11 days returns Corporation's T & P to the place from 
where the same was issued. 

 
14.3   The Contractor shall be responsible for care and custody of Corporation's T & 

P (including employment of chowkider's) during the period Corporation's T & 
P remain with him and any damage(fair wear and tear excepted) to any of the 
equipment shall be made good at the Contractor's expense to the satisfaction 
of the Engineer-in-charge, unless, such damage is caused because of 
negligence of crew provided by the Corporation. 
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14.4   The Corporation give no guarantee in respect of output of his T & P hired to 
the Contractor and no reduction in rates or any compensation shall be 
allowed on the ground that outturn or performance of Corporation's T & P 
was not to the Contractor's expectations. 

 
14.5   Corporation's T & P hired to the Contractor shall be returned at the place of 

issue (unless otherwise directed) by the Contractor to the Engineer-in-charge 
on completion of the work or section of the work or earlier on termination of 
the hire by the Corporation as hereinafter provided on a written notice by the 
Engineer-in-charge.  The Corporation shall be entitled to terminate the hire on 
two days notice without assigning any reason whatsoever on account of 
termination of hire of Corporation's T & P by the Corporation.  In such an 
event however, a reasonable extension of time shall be given by the Engineer-
in-charge. 

 
14.6   A Log Book for recording hours during which every item of Corporation's T & P 

issued to the Contractor has worked each day, shall be maintained by the 
member of the crew-in-charge thereof or any representative of the Engineer-
in-charge appointed in that behalf and shall be daily attested by the 
Contractor or his authorised agent.  In case the Contractor contest correctness 
of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-
charge shall be final and binding on him.  Hire charges shall be calculated in 
accordance with the Log Book recorded time or as per term-hiring as the case 
be. 

 
 
15.0   MATERIALS: 
 

15(a)  The Contractor shall, at his own expense, provide all materials required for the 
works other than those  which are to be supplied by the Corporation. 

 
15(a) 1. All materials to be provided by the Contractor shall be, in conformity with 

the specification laid down in the relevant Indian Standard and the Contractor 
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shall, if required by the Engineer-in-charge, furnish proof, to the satisfaction of 
the Engineer-in-charge, that the material so comply with the specifications. 

   
15(a)2 The Contractor shall at his own expense and without delay supply to the 

Engineer-in-charge samples of materials proposed to be used in the works.  
The Engineer-in-charge shall, within seven days of supply of samples or within 
such further period as he may require, intimate to the Contractor in writing, 
whether samples are approved by him or not.  If samples are not approved, 
the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for 
his approval, fresh samples complying with the specifications laid down in the 
Contract. 

 

15(a)3.The Engineer-in-charge shall have powers to require removal of all of the 
materials brought at site by the Contractor which are not in accordance with the 
Contract specifications or do not conform in character or quality to samples 
approved by him.  In case of default on the part of the Contractor in removing 
rejected materials, the Engineer-in-Charge shall have full powers to procure 
other proper materials to be substituted for rejected materials and in the event of 
the Contractor refusing to comply, he may cause the same to be supplied by 
other.  All costs which may accrue upon such removal and/or substitution, shall 
be borne by the Contractor. 

 

15(a)4. The Contractor shall indemnify the Corporation servant or employee of the 
Corporation against any action, claim or proceeding relating to infringement 
or use of any patent or design or any other charges which may be payable in 
respect of or any article or materials or part thereof included in the Contract.  
In the event of any claim being made or action being made or action being 
brought against the Corporation in respect of any such matters as aforesaid, 
the Contractor shall furnish indemnity immediately, provided that such 
indemnity shall not apply when such infringement has taken place in 
complying with the specific directions/issued by the Corporation.  But the 
Contractor shall pay any royalties or other charges payable in respect of any 
such use, the amount so being reimbursed to the Contractor only if the use 
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was the result of any drawing and/or specification issued after submission of 
the Tender. 

 
15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties or 

materials obtained for the works from any source (excluding materials 
supplied by the Corporation) shall be borne by the Contractor. 

 
15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any 

materials supplied by the Contractor other than those for which satisfactory 
proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities  which the Engineer-in-
charge may require for the purpose. 

 
15(b)   Materials to be supplied by the Corporation:  
         Materials to be supplied by the Corporation are shown in Schedule - B which 

also stipulates quantum, place of issue and rate(s) to be charged in respect 
thereof. 

 
15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to 

supply any other materials, such materials may be supplied by the 
Corporation, if available, at rates to be fixed by the Engineer-in-Charge and all 
on payment before the materials are issued to the Contractor. 

 
15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to 

supply the Contractor, he shall give reasonable notice in writing about his 
requirements to the Engineer-in-charge in accordance with the agreed phases 
of programme.  Such materials shall be supplied for the purpose of the 
Contract of aforesaid Schedule, shall be set off or deducted, as and when 

materials are consumed in item of work for which payment is being made to 
the Contractor, or from any sums then due or which may after become due to 
the Contractor from/under the Contract.  At the time of submission of bills the 
Contractor shall properly account for the materials issued to him to the 
satisfaction of the Engineer-in-charge and certify that balance of materials 
supplied is available at site.   
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15(b) 3. The Contractor shall bear the cost of loading, transporting to site, unloading, 

storing under cover as required, assembling and joining the several parts 
together as necessary, incorporating of fixing materials in the works including 
all preparatory work of whatever   description as may be required. 

 
15(b)4. All materials issued to the Contractor by the Corporation for fixing in the 

works(including preparatory work), and being surplus on completion or on 
foreclosure of the work be returned by the Contractor at his expense, at wear 
and tear and/or waste.  If the Contractor is required to deliver such materials 
at a place other than the place of issue,  he  shall do so and the transportation 
charges from the site to such place, less the transportation charges which 
would have been incurred by the Contractor had such materials been 
delivered at the place of issue, shall be borne by the Corporation. 

 
15(b)5. Surplus materials returned by the Contractor shall be credited to him by the 

Engineer-in-charge at rates not exceeding those at which these were originally 
issued to him after taking into consideration any determination or damage 
which may have been caused to the said materials whilst in the custody of the 
Contractor. 

 
15(b)6. If on completion of works the Contractor fails to return surplus materials out 

of these supplied by the Corporation, then in addition to any other liability 
which the Contractor would incur, the Engineer-in-charge may, by a written 
notice to the Contractor require him pay within a fortnight of receipt of the 
notice, for such unreturned surplus materials at double the issue rates. 

 
15(b)7. Delay in obtaining materials by the Corporation:  

         Owing to difficulty in obtaining certain controlled and other materials in the 
market, the Corporation has undertaken to supply them as specified in 
Schedule - B,  there may be delay in obtaining these materials by the 
Corporation and the Contractor is therefore, required to keep himself in touch 
with the day to day position regarding the supply of materials from the 
Engineer-in-charge and to so adjust the progress of the work that their labour 
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may not remain idle nor may there by any other claim due to or arising from 
delay in obtaining the materials.  It should be clearly understood that no claim 
whatsoever shall be entertained by the Corporation on account of delay in 
supplying materials. 

 
15(c)   GENERAL 
         Materials required for the works, whether  brought by the Contractor or 

supplied by the Corporation, shall be stored by the Contractor only at places 
approved by the Engineer-in-charge.  Storage and safe custody of materials 
shall be the responsibility of the Contractor. 

 
15(c)1. Corporation   official concerned with the Contract shall be at liberty any time 

to inspect and examine any materials intended to the use in or on the works, 
either on the site or at factory or workshop or other place(s), where such 
materials are assembled, fabricated, manufactured or any place(s) where 
these are lying or from which these are being obtained and the Contractor 
shall give such facilities as may be required for such inspection and 
examination. 

 
15(c)2. Materials supplied by the Corporation and brought to the site by the 

Contractor shall not be removed off the site without the prior written 
approval of the Engineer-in-Charge.  But whenever the works are finally 
completed, the Contractor shall at his own expense forthwith return to the all 
surplus materials originally supplied to him as per stipulation in the Contracts. 

 
16.     L A B O U R 
         The Contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the degree 

specified in the Contract and to the satisfaction of the Engineer-in-Charge.  
The Contractor shall not employ in connection with the works any person who 
has not completed his eighteen years of age. 

 
16.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as 

decided by E.I.C., a distribution return of the number and description by 
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trades of the work, people employed on the works.  The Contractor shall also 
submit on the 4th and 19th of every month to the Engineer-in-Charge a true 
statement showing in respect of the second half of the preceding month and 
the first half of the current month    (i) the accident that occurred during the 
said fortnight showing the circumstances under which they happened and the 
extent of damages and injury caused by them and (ii) the number of female 
workers who have been allowed Maternity Benefit as provided in the 
Maternity Benefit Act 1961 or Rules made there under and the amount paid 
to them. 

 
16.2    The Contractor shall pay to labour employed by him wages not less than fair 

wages as defined in the Contract Labour (Regulation & Abolition) Act, 1970 
and Rules made there under. 

 
16.3    The Contractor shall in respect of labour employed by him comply with or 

cause to be complied with the Contract Labour (Regulation & Abolition) Act, 
1970 and Rules made there under in regard to all matters provided therein. 

 
16.3A  The Contractor shall comply with the provisions of EPF & MP Act 1952 and 

rules made under the said Act for the purpose of provident fund to their 
contract labourers 

 
16.4    The Contractor shall comply with the provision of the payment of Wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's 
Compensation Act, 1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 
1961 and Mines Act, 1952 or any modifications thereof or any other Law 
relating thereto and rules made there under from time to time. 

 

16.4(a) The Contractor shall be liable to pay his contribution and the Employees 
Contribution to the Employees State Insurance scheme in respect of all labour 
employed by him for the execution of the Contract, in accordance with 
provision of `The Employees State Insurance Act, 1948' as amended from time 
to time and as applicable in this case.  In case the Contractor fails to submit 
full details of his account of labour employed and the contribution payable, 
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the Engineer- in-Charge shall recover from the running bills of Contractor an 
amount of Contribution as assessed by him.  The amount so recovered shall 
be adjusted against the actual contribution payable under Employees State 
Insurance scheme. 

 
16.5    The Engineer-in-charge shall on a report having been made by an Inspecting 

staff as defined under the Contract Labour (Regulation) Act, 1970 and rules 
made there under have the power to deduct the money, due to the 
Contractor, any sum required estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment of the 
conditions of the Contract for the benefit of workers, non payment of wages 
or of deduction made from his or their wages which are not justified by the 
terms of the Contract or non-observance of the said act. 

 
16.6    The Contractor shall indemnify the Corporation against any payment to be 

made under and for observance of the Contract Labour (Regulation & 
Abolition) Act, 1970 and Rules made there under without prejudice to his right 
to claim indemnity from his Sub-Contractors. 

 
16.7    In the event of the Contractor committing a default or breach of any of the 

provisions of aforesaid Act and rules made amended/amended from time to 
time, or furnishing any information or submitting or filling any 
Form/Register/Slip under the provisions of the Law which is materially 
incorrect, then on the report of the Inspecting Officer, the Contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities for 
such defaults including liquidated damages etc. for every default, breach or 
furnishing, making, submitting, filling materially incorrect statement, as may 
be fixed by the Labour Department and the Contractor should indemnify the 

Corporation against all such liabilities. 
 
16.7.1 Model Rules for Labour Welfare: 
         The Contractor shall at his own expense comply with or cause to be complied 

with Model Rules for Labour Welfare as provided under the Rules framed by 
the appropriate government from time to time for the protection of health 
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and for making sanitary arrangements for workers employed directly or 
indirectly on the works.  In case the Contractor fails to make arrangements as 
aforesaid, the Engineer-in-charge shall be entitled to do so and recover the 
cost thereof from the Contractor. 

 
Failure to comply with Model Rules for Labour Welfare, Safety code or the 
provisions relating to report on accidents and to grant Maternity Benefits to 
female workers shall make the Contractor liable to pay to the Corporation as 
liquidated damages an amount not exceeding Rs. 50.00 for each default on 
materially incorrect statement or reports from the Engineer-in-charge in such 
matters, based on reports from the Inspecting officers shall be final and 
binding and deductions for recovery of such liquidated damages may be made 
from the any amount payable to the Contractor. 

 
17.    The Contractor shall not be permitted to enter on (other than for inspection 

purpose) or take possession of the site until instructed to do so by the 
Engineer-in-charge in writing.  The portion of the site to be occupied by the 
Contractor shall be defined and/or marked on the site plan, failing which 
these shall be indicated by the Engineer-in-charge at site and the Contractor 
shall on no account be allowed to extend his operations beyond these areas. 

 
       In respect of any land allotted to the Contractor for purpose of or in 

connection with the Contract, the Contractor shall be a licensee subject to the 
following and such other terms and the licenser may impose conditions as: 

 
i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a 

year for use and occupation, in respect of each and every separate area 
of land allotted to him 

 
ii)   That such use or occupation shall not confer any right of tenancy of the 

land to the Contractor 
 
iii)  That the Contractor shall be liable to vacate the land on demand by the 

Engineer-in-charge. 
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iv)   That  the Contractor shall have no right to any construction over this 

land without the written permission of the Engineer-in-charge.  In case 
he is allowed to construct any structure he shall have to demolish and 
clear the same before handing over the completed work unless agreed 
to the Corporation. 

 
17.1   The Contractor shall provide, if necessary or if required on the site all 

temporary access there to and shall alter, adopt and maintain same as 
required from time to time and shall take up and clear them away as and 
when no longer required and as and when ordered by the Engineer-in-charge 
and make good all damage done to the site. 
 

18.    SETTING OF THE WORKS: 
       The Engineer-in-Charge shall supply dimensioned drawings, levels and other 

information necessary to enable the Contractor to set out the work.  The 
Contractor shall provide all labour and setting out appliances required and set 
out the work and be responsible for the accuracy of the same.  He shall amend 
at his own cost and to the satisfaction of the Engineer-in-charge any error 
found at any stage which may arise through inaccurate setting out unless such 
error is based on incorrect data furnished in writing by the Engineer-in-charge, 
in which case cost of rectification shall be borne by the Corporation.  The 
Contractor shall protect and preserve all benchmarks used in setting out the 
works till end of the Defect Liability Period unless the Engineer-in-Charge 
directs their earlier removal. 

 
19.    SIDE DRAINAGE: 
       All water, which may accumulate on the site during the progress of works or in 

trenches and excavations, shall be removed from the site to the satisfaction of 
the Engineer-in-charge and at the Contractor expenses. 

 
 
 
20.    NUISANCE: 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

CIN : U 12000 JH 1967 GOI 000806 

                    Banduhurang Mines 
Jharkhand -832107 

N.I.T.No.BND/CIV-64 

 

 

Page 30 of 64 
 

       The Contractor shall not at any time do, cause or permit any nuisance on the 
site or do anything which shall cause unnecessary disturbance, inconvenience 
to owners, tenants or occupiers of other properties near the site and to the 
public generally. 

 
21.    MATERIALS OBTAINED FROM EXCAVATION: 
       Materials of any kind obtained from excavation on the site shall remain the 

property of the Corporation and shall be disposed of as the Engineer-in-charge 
may direct. 

 
22.    TREASURE TROVE, FOSSILS ETC.: 
       All fossils, coins, articles of value or antiquity and structures and other remains 

or things of geological or archaeological interest discovered on the site shall 
be the absolute property of the Corporation and the Contractor shall take 
reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such articles or thing and shall immediately open 
discovery thereof and before removal, acquaint the Engineer-in-charge and 
obtain his directions as to the disposal of the same at the expense of the 
Corporation. 

 
23.    PROTECTION OF TREES: 
       Tree designated by the Engineer-in-charge shall be protected from damage 

during the course of the works and earth level within 1.0 Mtr. of each such 
tree shall not be changed.  Where necessary, such trees shall be protected by 
providing temporary fencing. 

 
24.    WATCHING AND LIGHTING: 
       The Contractor shall provide and maintain at his own expense all lights, 

guards, fencing and watching when and where necessary or required by the 
Engineer-in-charge for the protection of the works or for the safety and 
convenience of those employed on the works or the public. 

 
25.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:  
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       The Contractor shall engage and keep at site, qualified technical 
staff/engineer with necessary supporting supervisory staff of sufficient 
experience of all types of works covered by this Contract and they should have 
all necessary authority to receive materials from the Corporation, issue valid 
receipt for the same, engage labour etc. and proceed with the work as 
required for speedy execution of the work. 

 
26.    INSPECTION AND APPROVAL: 
       All works embracing more than one process shall be subject to examination 

and approval at each stage thereof and the Contractor shall given due notice 
to the Engineer-in-Charge or his authorised representative when each stage is 
ready.  In default of such notice the Engineer-in-Charge shall be entitled to 
appraise the quality and extent thereof. 

 
26.1   No work shall be covered up or put out of view without the approval of the 

Engineer-in-charge or his authorized representative and the Contractor shall 
afford full opportunity for examination and measurement of any work which 
is about to be covered up or put out of view and for examination foundations 
before permanent work is placed thereon.  The Contractor shall give the 
notice to the Engineer-in-Charge or his authorised representative whenever 
any such work or foundation is ready for examination and the Engineer-in-
charge or his representative shall without unreasonable delay, unless he 
considers it unnecessary and advises the Contractor accordingly, attend for 
the purpose of examining and measuring such work or of examining such 
foundation.  In the event of the failure of the Contractor, such work shall be 
uncovered at the Contractor's expense for examination by the Engineer-in-
Charge. 

 

26.2   Corporation officers concerned with the Contract shall have powers at any 
time to inspect and examine any part of the works and the Contractor shall 
give such facilities as may be required for such inspection and examination. 

 
27.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

CIN : U 12000 JH 1967 GOI 000806 

                    Banduhurang Mines 
Jharkhand -832107 

N.I.T.No.BND/CIV-64 

 

 

Page 32 of 64 
 

       The duties of the Representative of the Engineer-in-Charge are to watch and 
supervise the works and to test and examine any materials to be used or 
workmanship employed in connection with the works.  He shall have no 
authority to order any work involving any extra payment by the Corporation 
nor to make any variation in the works. 

 
27.1   The Engineer-in-charge may from time to time in writing delegate to his 

Representative any of the powers and authorities vested in the Engineer-in-
charge and shall furnish to the Contractors a copy of all such written 
delegation of powers and authorities.  Any written instruction or written 
approval given by the Representative of the Engineer-in-Charge to the 
Contractor within the terms of such delegation shall bind the Contractor and 
the Corporation as though it had been given by the Engineer-in-charge. 

 
27.2   Failure of the Representative of the Engineer-in-Charge to disapprove any 

work or materials shall not prejudice the power of the Engineer-in-Charge 
there after to disapprove such work or materials and to order pulling down, 
removal or breaking up thereof. 

 
27.3   If the Contractor shall be dissatisfied with any decision of the Representative 

of the Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-
in-Charge who shall thereupon confirm, reverse vary such decision. 

 
 
28.    REMOVAL OF WORKMEN: 
       The Contractor shall employ in and about the execution of the works such 

persons as are skilled and experienced in their several trades and Engineer-in-
Charge shall be at liberty to object to and require the Contractor or to remove 

from the works any person employed by the Contractor in or about the 
execution of the works who in the opinion of the Engineer-in-Charge 
misconducts himself or is incompetent or negligent in the proper performance 
of his duties and such person shall not be again employed upon the works 
without permission of the Engineer-in-charge. 
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29.    UNCOVERING AND MAKING GOOD: 
       The Contractor shall uncover any part of the works and/or make opening in or 

through the same as the Engineer-in-charge may from time to time direct for 
his verification and shall re-instate and make good such part to the 
satisfaction of the Engineer-in-charge.  If any such part has been covered up or 
put out of view after being approved by the Engineer-in-Charge and 
subsequently found on uncovering to be executed in accordance with the 
Contract, the expenses of uncovering and/or making opening or through 
reinstating and making good the same shall be borne by the Contractor. 

 
30.    WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
       Subject to any provisions to the contrary contained in the Contract none of 

the permanent works shall be carried out during night or on Sundays or on 
authorised holidays without the permission in writing of the Engineer-in-
Charge except when the work is unavoidable or absolutely necessary for the 
safety of life, property or works in which case the Contractor shall 
immediately advise the Engineer-in-charge accordingly. 

 
31.1  COMPLETION CERTIFICATE: 
       As soon as the work is complete, the Contractor shall give notice of such 

completion to the Engineer-in-charge and within ten days of receipt of such 
notice the Engineer-in-charge shall inspect the work and shall furnish the 
Contractor with a certificate of completion indicating (a) the date of 
completion, (b) defects to be rectified by the Contractor and/or (c) items for 
which payment shall be made at reduced rates.  When separate periods of 
completion have been specified for items or groups of item the Engineer-in-
Charge shall issue separate completion certificates for such items or group of 
items.  No certificate of completion shall be issued, nor shall the work be 

considered to be complete till the Contractor shall have removed from the 
premises on which the work has been executed all scaffolding, sheds and 
surplus materials, except such as are required for rectification of defects, 
rubbish and all huts and sanitary arrangements required for his workmen on 
the site in connection with the execution of the work, as shall have been 
erected by the Contractor, the workmen and cleaned all dirt from all parts of 
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building(s), in upon or about which the work has been executed or of which 
the work has been executed or of which he may have had possession for the 
purpose of the execution thereof and cleaned floors, gutters and drains, eased 
doors and sashes oiled locks and fastenings labelled keys clearly and handed 
them over to the Engineer-in-Charge or his representative and made the 
whole premises fit for immediate occupation or use to the satisfaction of the 
Engineer-in-charge.  If the Contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid, on or before the date of 
completion of the works, the Engineer-in-charge may at the expense of the 
Contractor fulfil such requirements and dispose of the scaffoldings, surplus 
materials, and rubbish etc. as he thinks fit and the Contractor shall have no 
claim in respect of any such scaffolding or surplus materials except for any 
sum actually realised by the sale thereof less the cost of fulfilling the 
requirements and any other amount that may be due from the Contractor, if 
the expense of fulfilling such requirements is more than the amount realised 
on such disposal as aforesaid the Contractor shall forthwith on demand pay 
such excess. 

 
31.2   If at any time before completion of the work, items or groups of items for 

which separate periods of completion have been specified, have been 
completed the Engineer-in-charge with the consent of the Contractor takes 
possession of any part of the same (any such parts being hereinafter in this 
conditions referred to as the relevant part) then not withstanding any thing 
expressed or implied elsewhere in this Contract. 

 
31.2 (a)   Within ten days of the date of completion of such items or group of items or 

of possession of the relevant part the Engineer-in-charge shall issue 
completion certificate for the relevant part as in conditions 31(1) as above 

provided the Contractor fulfils his obligations under that condition for the 
relevant part. 

 
 (b)   The Defects Liability Period in respect of such items and the relevant part 

shall be deemed to have commenced from the certified date of completion 
of such items or the relevant part as the case may be. 
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    (c)   The Contractor may reduce the value insured to extent of full value of the 

completed items or relevant part as estimated by the Engineer-in-charge for 
this purpose.  This estimate shall be applicable for this purpose only and for 
no other. 

 
 (d)   For the purpose of ascertaining compensation for delay in completion of the 

work relevant part will be deemed to form a separate item or group, with 
date of completion as given in the Contract or as extended under the 
relevant condition and actual date of completion as certified by the 
Engineer-in-charge under this condition. 

 
 
 
 
32.   COMPENSATION FOR DELAY 
      If the Contractor fails to maintain the required progress in terms of the 

condition of this Contract or to complete the work and clear the site on or 
before the Contract or extended date/period of completion, he shall, without 
prejudice to any other right or remedy of the Corporation on account of such 
breach, part as agreed compensation amount calculated as stipulated below 
or such smaller amount as the Contract value of the work for every week that 
the progress remains below that specified or that the work remains 
incomplete. 

 
          This will also apply to items or group of items for which separate period of 

completion has been specified. 
 

          For this purpose the term `Contract Value' shall be the value at Contract rates 
of the work as ordered. 

(a)  Completion Period (as originally stipulated) not 
exceeding 6 months 

@  1% per week 

(b)  Completion period (as originally stipulated) @ 0.5% per 
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32.1  Provided always that the total amount of compensation for delays to be under 

this condition shall not exceed the under noted percentage of the Contract 
value of the item or group of items of work for which a separate period of 
completion is given 

 
32.2   The amount of compensation may be adjusted or set off against any sum 

payable to the Contractor under this or any other Contract with the 
Corporation. 

  

 
33.    DEFECTS LIABILITY PERIOD 
       The Contractor shall be responsible to make good and remedy at his own 

expense within such period as may be stipulated by the Engineer-in-charge, 
any defect which may develop or may be noticed before the expiry of the 
period mentioned in Schedule - F hereto from the certified date of completion 
and intimation of which has been sent to the Contractor within seven days of 
the expiry of the said period by a letter sent by hand delivery or by registered 
post. 

 
34.    From commencement to completion of the works, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent 
loss or damage and to minimise loss or damage to the greatest extent possible 

exceeding 6 months and not exceeding 2 years  week 

(c)  Completion Period (as originally stipulated) 
exceeding 2 years.  

@ 0.25% per 
week 
 

(a) Completion Period (as originally stipulated) not 
exceeding 6 months  

@ 10 percent 

(b) Completion Period (as originally stipulated) 
exceeding 6 months and not exceeding 2 years  

@ 7.5 percent 

(c) Completion period (as originally stipulated) 
exceeding 2 years  

@ 5 percent 
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and shall be liable for any damage or loss that may occur to the works or any 
part thereof and all Government T & P from any cause whatsoever (save and 
except the Excepted Risks) and shall at his own cost repair and make good the 
same so that at completion of the work, Corporation’s T & P shall be in good 
order and condition and in conformity in every respect with the requirements 
of the Contract and instruction of the Engineer-in-charge. 

 
  34.1  Provided always that the Contractor shall not be entitled to payment unless 

the Contractor shall insure the works (from commencement to completion), 
the Corporation's T & P hired by the Contractor and all materials at site to 
their full value (as to Corporation's T & P according to the value indicated in 
Schedule-C), against the risk or damage from whatever cause arising other 
than the Excepted Risks.  The said insurance shall be in joint name of the 
Corporation and the Contractor, The Contractor shall deposit with the 
Engineer-in-charge the said policy or policies. All money payable by the 
insurers under such policy or policies shall be recovered by the Corporation 
and shall be paid to the Contractor in instalments by the Engineer-in-charge 
for the purpose of re-building or replacement or repairs of the works and/or 
goods destroyed or damaged as the case may be.  Provided however if the 
amount payable by the insurers in respect of any claim under such a policy is 
not in excess of the amount mentioned in Schedule - F the same may be 
recovered by the Contractor directly from the insurers and shall be utilised by 
him for the purpose of re-building or replacement or repairs of the works 
and/or goods destroyed or damaged as the case may be. 

 
  34.2  If the Contractor has blanket insurance policy for all his works and the policy 

covers all the items to be insured under this condition, the said policy shall be 
assigned by the Contractor in favour of the Corporation, provided however, if 

any amount is payable under the policy by the insurers in respect of works 
other than the work under this Contract, the same may be recovered by the 
Contractor directly from the insurers. 

 
34.3   Where the Corporation building or a part thereof is rented by the Contractor 

he shall insure the entire building if the building or any part thereof is used by 
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him for the purpose of storing or using materials of combustible nature, as to 
which the decision of the Engineer-in-Charge shall be final and binding. 

 
34.4   The Contractor shall indemnify and keep indemnified the Corporation against 

all losses and claims for injuries or damage to any person or any property 
whatsoever which may arise out of or in consequence of the construction and 
maintenance of works and against all Claims, demands, proceedings, 
damages, cost of charge and expenses whatsoever in respect of or in relation 
thereto provided always that nothing herein contained shall be deemed to 
render the Contractor liable for or in respect of or to indemnify the 
Corporation against any compensation or damage caused by the Excepted 
Risks. 

 
34.5   The Contractor shall at all times Indemnify the Corporation against all claims, 

damages, or compensation under the provisions of payment of wages Act - 
1936, Minimum Wages Act - 1948, Employer's Liability act - 1938, The 
workmen's Compensation Act - 1923, Industrial Disputes Act - 1947, and 
Maternity Benefit Act - 1961 or any modifications thereof or any other law 
relating thereto and rules made there under from time to time or as 
consequence of any accident or injury to any workmen or other persons in or 
about the works, whether in the employment of the Contractor or not, (save 
and except where such accident or injury has resulted from any act of the 
Corporation, it's agents or servants) and against all cost, charges and expenses 
of any suit action or proceedings arising out of such accident or injury and 
against all sum or sums which may with the consent of the Contractor be paid 
to compromise or compound any such claim,  without limiting his obligations 
and liabilities as above provided.  The Contractor shall insure against all 
claims, damages or compensation payable under the Workmen's 

Compensation Act - 1923 or any modification thereof or any other Law 
relating thereto. 

 
34.6   The aforesaid insurance policy/policies shall provide that they shall not be 

cancelled till the Engineer-in-charge has agreed to there  
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34.7   The Contractor shall prove to the Engineer-in-charge from time to time that 
he has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defect 
Liability Period, if any. 

 
34.8   The Contractor shall ensure that similar insurance policies are taken out by his 

Sub-Contractors (if any) and shall be responsible for any claims or losses to the 
Corporation resulting from their failure to obtain adequate insurance 
protection in connection thereof.  The Contractor shall produce or cause to be 
produced by his Sub-Contractors (if any) as the case may be, the relevant 
policy or policies and premium receipts as and when required by the Engineer-
in-charge. 

 
34.9   If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep 

in force the insurance referred to above or any other insurance which he/they 
may be required to effect under the terms of the Contract, then and in any 
such case the Corporation may, without being bound to, effect and keep in 
force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount so paid 
by the Corporation from any money due or which may become due to the 
Contractor or recover the same as debt due from the Contractor. 

 
 
35.    FACILITIES TO OTHER CONTRACTORS: 
       The Contractor shall, in accordance with requirement of the Engineer-in-

charge, afford all reasonable facilities to other Contractors engaged 
contemporaneously on separate Contracts in connection with the works and 
for departmental labour and labour of any other properly authorized authority 

or statutory body which may be employed at the site on execution on any 
work not included in the Contract or of any Contract which the Corporation 
may enter into the connection with or ancillary to the works. 

 
36.  NOTICES TO LOCAL BODIES 
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       The Contractor shall comply with and give all notices required under any 
governmental authority, interment, rule or order made under any act of 
parliament, state laws or any regulation or bye-laws of any local authorities 
relating to the works.  He shall before making any variation from the Contract, 
drawings necessitated by such compliance give to the Engineer-in-charge a 
written notice giving reasons for the proposed variation and obtain the 
Engineer-in-charge's instructions thereon. 

 
36.1  The Contractor shall pay and indemnify the Corporation against any liability in 

respect of any fees or charges payable under any Act of parliament, state laws 
or any Government instrument, rule or order and any regulations or by-laws 
of any local authority in respect of the works. 

 
37.    SUB CONTRACTS 
       The Contractor shall not sublet any portion of the Contract without the prior 

written approval of the Accepting authority. 
 
38.    INSTRUCTIONS AND NOTICES 
       Subject as otherwise provided in this Contract, all notices to be given on 

behalf of the Corporation and all other actions to be taken on its behalf may 
be given or taken by Engineer-in-charge or any officer for the time being 
entrusted with the functions, duties and powers of the Engineer-in-charge. 

 
38.1   All instructions, notices and communications etc. under the Contract shall be 

given in writing and if sent by registered post to the last known place of above 
or business of the Contractor shall be deemed to have been served on the 
date when in the ordinary course of post these would have been delivered to 
him. 

 
38.2   The Contractor or his agent shall be in attendance at the site/ sites during all 

working hours and shall superintend the execution of the works with such 
additional assistance in each trade as the Engineer-in-charge may consider 
necessary.  Orders given to the Contractor's agent shall be considered to have 
the same force as if they had been given to himself. 
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38.3   The Engineer-in-charge shall communicate or confirm his instructions to the 

Contractor in respect of the execution of work in a "Work site order Book" 
maintained in the office of the Engineer-in-charge and the Contractor or his 
authorised representative shall confirm receipt of such instruction by the 
Contractor, he shall be furnished a certified true copy of such instructions. 

 
39.    FOR CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT 

OR REDUCTION IN SCOPE OF WORK: 
       If at any time after acceptance of the tender, the Corporation shall decide to 

abandon or reduce the scope of the works for any reason, whatsoever hence 
not require the whole or any part of the work to be carried out, the Engineer-
in-Charge shall give notice in writing to that effect to the Contractor and the 
Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage or which he might have 
derived from the execution of the works in full, which he did not derive in 
consequence of the fore closure of the whole or part of the works. 

 
39.1   The Contractor shall be paid at Contract rates full amount for works executed 

at site, and in addition, a reasonable amount as certified by the Engineer-in-
charge for the items hereunder mentioned which could not be utilised on the 
work to the full extent because of the foreclosure. 

 
 (a)   Any expenditure incurred on preliminary site work e.g. temporary 

access roads, temporary labour huts, staff quarters and site office, 
storage, accommodation and water storage tanks. 

 
 (b) i)   The Corporation shall have the option to take over Contractor's 

Materials or any part thereof either brought to site or of which the 
Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work), provided however, the 
Corporation shall be bound to take over the materials or such portions 
thereof as the Contractor does not desire to retain.  For materials taken 
over or to be taken over by the Corporation, cost of such materials 
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shall, however, take into account purchase price, cost of transportation 
and deterioration or damage which may have been caused to materials 
whilst in the custody of the Contractor. 

 
      ii)  For Contractor's materials not retained by the Corporation, reasonable 

cost of transportation of such materials from site to Contractor's 
permanent stores or to his other works, whichever is less.  If materials 
are not transported to either of the said places, no cost of 
transportation shall be payable. 

 
 (c)   If any materials supplied by the Corporation are rendered surplus, the 

same except normal wastage shall be returned by the Contractor to the 
Corporation at rates not exceeding those at which these were originally 
issued less allowance for any deterioration or damage which may have 
been caused whilst the materials were in the custody of the Contractor.  
In addition, cost of transporting such materials from site to the 
Corporation stores if so required by the Corporation. 

 
 (d)   Reasonable compensation for transfer of T & P from site to Contractor's 

permanent stores or to his other works, which ever is less.  If T & P are 
not transported to either of the said places, no cost of transportation 
shall be payable.  

   
The Contractor shall if required by the Engineer-in-charge furnish to 
him books of account, wage books, time sheets and other relevant 
documents as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 

 

40.    TERMINATION OF CONTRACT FOR DEATH: 
       If the Contractor is an individual or a proprietary concern and the individual or 

the proprietary dies and if the Contractor is a partnership in concern and one 
of the partners dies, then unless the Accepting Authority is satisfied that the 
legal representative of the individual Contractor or of the proprietor of the 
proprietary concern and in the case of partnership, the surviving partners, are 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

CIN : U 12000 JH 1967 GOI 000806 

                    Banduhurang Mines 
Jharkhand -832107 

N.I.T.No.BND/CIV-64 

 

 

Page 43 of 64 
 

capable of carrying out and complete the Contract, the Accepting Authority 
shall be entitled to cancel the Contract as to its incomplete part without the 
Corporation being in any way liable to payment of any compensation to the 
estate  of the deceased Contractor and/or to the surviving partners of the 
Contractors firm on account of the cancellation of the Contract.  The decision 
of the Accepting authority that the legal representatives of the deceased 
Contractor or the surviving partners of the Contractor's firm cannot carry out 
and complete the Contract shall be final and binding on the partners.  In the 
event of such cancellation the Corporation shall not hold the estate of the 
deceased Contractor and/or the surviving partners of the Contractor's firm 
liable in damages for not completing the Contract. 

 
41.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 
      If the Contractor: 
 

a)   At any time makes default in proceeding with the works with due 
diligence and continued to do so after a notice in writing of 7 days from 
the Engineer-in-charge or 

 
b)   Commits default the works or items of work with individual dates of 

completion, and does not complete them within the period specified in 
notice given in writing in that behalf by the Engineer-in-charge. 

 
c)   Fail to complete the works or items of work with individual dates of 

completion, and does not complete them within the period specified in 
notice given in writing in that behalf by the Engineer-in-charge. 

 
d)   Shall offer or give or agree to give to any person in Corporation's 

service or to any other person on his behalf consideration, any gift or of 
any kinds as an inducements or reward for doing or forbearing to or for 
having done or forborne to do any act in relation to the obtaining or 
execution of this or any other Contract for the Corporation. 
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e)   Shall enter into a Contract with the Corporation in connection with 
which commission has been paid or agreed to be paid by him or to his 
knowledge, unless the particulars of any such commission and terms of 
payment thereof have previously been disclosed in writing to the 
Accepting Engineer-in-charge. 

 
f)   Shall obtain a Contract with the Corporation as a reward offering 

tendering or by other non - bonafied methods of competitive tendering 
or  

 
g)   Being an individual, or if a firm any partner thereof, shall at any time be 

adjusted insolvent or have a receivers order for administration of his 
estate, made against him or shall take any proceeding, liquidation or 
composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the time 
being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purpose 
so to do, or if any application be made under any Insolvency Act for the 
time being in force for sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditor, shall be given to the 
Contractor for value of the work executed by him up to the time of 
cancellation, the value of Contractor's materials taken over and 
incorporated in the work, and use of tackle and machinery belonging 
the Contractor work or 

 
h)   Being a Corporation, shall pass a resolution or the Court shall make an 

order for the liquidation of its affairs, or a Receiver or Manager on 
behalf of the debenture holders shall be appointed or a circumstance 

shall arise which entitle the court or debenture holders to appoint a 
Receiver or Manager or 

 
i)   Shall suffer an execution being levied on his goods and allow to be 

contained for a period of 21 days or  
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j)   Assigns, transfers, sublets(engagement of labour on a piece basis or of 
labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or attempts to transfer or sublet the entire 
works or any portion thereof, without the prior written approval of the 
Accepting Authority. 

     The Accepting Authority may, without prejudice to any other right to 
remedy, which shall have accrued or shall accrue thereafter, the 
Corporation by written notice cancel the Contract as a whole or only 
such items of work on default from the Contract. 

 
41.1   The Accepting authority shall on such cancellation have power to  

(a)   Take possession of the site and any materials, constructional plant, 
implements, stores etc. thereon, and/or 

 
(b)   Carryout the incomplete work by any means at the risk and cost of the 

Contractor. 
 
41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall 

determine what amount, if any, is recoverable from the Contractor for 
completion of the works or part of the works or in case the works or part of 
the works is not to be completed, the loss or damage suffered by the 
Corporation.  In determining the amount, credit shall be given to the 
Contractor for the value of the work executed by the Contractor upto the time 
of cancellation, the value of Contractor's materials taken over and 
incorporated in the work, and use of tackle and machinery belonging to the 
Contractor. 

 
41.3   Any excess expenditure incurred or to be incurred by the Corporation in 

completing the works or part of the works or the excess loss or damages 
suffered or may be suffered by the Corporation as aforesaid after allowing 
such credit shall be recovered from any moneys due to the Contractor on any 
account, and if such moneys are not sufficient the Contractor shall be called 
upon in writing to pay same within 30 days. 
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If the Contractor shall fail to pay the required sum within the aforesaid period 
of 30 days, the Engineer-in-charge shall have the right to sell any or all of the 
Contractor's unused materials, constructional plant, Implements, temporary 
building etc. and apply the proceeds of sale thereof, towards the satisfaction 
of any sums due from the Contractor under the Contract and if thereafter 
there be any balance outstanding from the Contractor, it shall be recovered in 
accordance with the provisions of the Contract. 

 
41.4   Any sums in excess of the amounts due to the Corporation and unsold 

materials, constructional plant etc. shall returned to the Contractor, provided 
always that if cost or anticipated cost of completion by the Corporation of the 
works is less than the amount which the Contractor would have been paid had 
he completed the works or part of the works, such benefit shall not accrue to 
the Contractor. 

 
 
 
42.    LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF: 
       If the Contractor or his workmen or employees shall injure or destroy any part 

of the building in which they may be working or any building, road, fence etc. 
contiguous to the premises on which the work or any part of it is being 
executed or if any damage shall happen to the work while in that progress, the 
Contractor shall upon receipt of a notice in writing in that behalf make the 
same good at his own expense.  If it shall appear to the Engineer-in-charge or 
his representative at any time during construction or re-construction or prior 
to the expiration of the Defects Liability Period, that any works has been 
executed with unsound, imperfect or unskillful workmanship or that any 

materials are of a inferior quality to that Contract for, or otherwise not in 
accordance with the Contract, or that any defect, shrinkage or other fault 
have appeared in the work arising out of defective or improper materials or 
workmanship, the Contractor shall, upon receipt of a notice in writing in that 
behalf from the Engineer-in-Charge, forthwith rectify or remove and 
reconstruct the work so specified in whole or in part, as the case may require 
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or as the case may be and/or remove the materials or articles at his own 
expense not withstanding that the same may have been to do so within the 
period to be specified by the Engineer-in-charge, may rectify or remove and 
re-execute the work and or remove and replace with other materials or 
articles complained of, as the case may be, by other means at the risk and 
expense of the Contractor. 

 
42.1   In case of repairs and maintenance works, splashes and droppings from white 

washing, painting, etc. shall be removed and surface cleaned simultaneously 
with completion of these items of work in individual rooms, quarters or 
premises etc. where the work is done, without waiting for completion of all 
other items of work in the Contract.  In case the Contractor fails to comply 
with the requirements of this condition, the Engineer-in-charge shall have the 
right to get the work done by other means at the cost of the Contractor.  
Before taking such action, however, the Engineer-in-charge shall give three 
days notice in writing to Contractor. 

 
43.    URGENT WORKS:  
       If any urgent work (in respect whereof the decision of the Engineer-in-Charge 

shall be final and binding) becomes necessary and the Contractor unable or 
unwilling at once to carry it out, the Engineer-in-Charge may by his own or 
other work people carry it out as he may consider necessary.  If the urgent 
work were such as the Contractor is liable under the Contract to carry out at 
his expense, all expenses incurred on it by the Corporation shall be 
recoverable from the Contractor and be adjusted or set off against any sum 
payable to him. 

 

44.    CHANGE IN CONSTITUTION: 
       Where the Contractor is a partnership firm, prior approval in writing of the 

accepting authority shall be obtained before any change is made to the 
constitution of the firm. Where the Contractor is an individual or a Hindu 
Undivided Family-business concern, such approval as aforesaid shall 
likewise be obtained before the Contractor enters into any partnership 
agreement where under the partnership, firm would have the right to carry 
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out the work hereby undertaken by the Contractor.  If prior approval as 
aforesaid is not obtained, the Contract shall be deemed to have been 
assigned in contravention of condition 41(j) hereof and the same action 
may be taken and the same consequences shall ensure as provided for in 
the said condition 41. 

 
45.    TRAINING OF APPRENTICES 
       The Contractor shall during the currency of the Contract, when called upon 

by the Engineer-in-charge engage and also ensure engagement by Sub-
Contractors and others employed by the Contractor in connection with the 
works, such number of apprentices in the categories as directed by E.I.C. 
and for such periods as may be required by the Engineer-in-charge.  The 
Contractor shall train them as required under the Apprentices Act, 1961 
and shall be responsible for all obligations, the employer under the Act 
including the liability to make payment of apprentices as required under 
the act. 

 
46. VALUATIONS AND PAYMENT:       
       RECORDS AND MEASUREMENT: 
 
       The Engineer-in-charge, shall except as otherwise stated ascertain and 

determine the value of the works done in accordance with the 
measurement recorded and the Contract rates for each such items of work. 

 
46.1   All items having a financial value shall be entered in Measurement Book, 

Level Book etc. prescribed by the Corporation so that a complete record is 
obtained of all work performed under the Contract. 

 
46.2   Measurements shall be taken jointly by the Engineer-in-charge or his 

authorised representative and by the Contractor or his authorised 
representative. 
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46.3   Before taking measurements of any work, the Engineer-in-charge or the 
persons deputed by him for the purpose shall give a reasonable notice to 
the Contractor.  If the Contractors fails to attend or send an authorised 
representative for measurement after such a notice or fails to countersign 
or to record the objection within a week from the date of measurement, 
then in any such event, measurements taken by the Engineer-in-charge or 
by person deputed by him shall be taken to be correct measurements of 
the work. 

 
46.4   The Contractor shall, without extra charge, provide assistance with every 

appliance, labour and other things necessary for measurement. 
 
46.5   Measurement shall be signed and dated by both parties each day on the 

site on completion of measurement.  If the Contractor objects to any of the 
measurements recorded on behalf of the Corporation, a note to that effect 
shall be made in the Measurement Book against the item objected to and 
such note shall be signed and dated by both parties engaged in taking 
measurements. 

 
46.6   Where mode of measurement is not otherwise specified, the measurement 

shall be taken at site as per the latest I.S. Code of practice at the time of 
tendering. 

 
47.    METHOD OF MEASUREMENTS: 
       Except where any general or detailed description of the work in quantities 

expressly shows to the contrary, Schedule of Quantities shall be deemed to 
have been prepared and measurements shall be taken in accordance with 
the procedure set forth in the Schedule of Rates/Specifications not 
withstanding any provision in the relevant standard Method of 
Measurement or any general or local custom.  In the case of items, which 
are not covered by the Schedule of Rates/Specifications, measurements 
shall be taken in accordance with the relevant Standard Method of 
Measurement issued by the Indian Standard Institution. 
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48.    PAYMENT ON ACCOUNT: 
       Interim bills shall be submitted by the Contractors at intervals mentioned in 

Schedule - F on or before the date fixed by the Engineer-in-charge for the 
work executed.  The Engineer-in-charge shall then arrange to have the bill 
verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. 

 
48.1   Payment on account for amount admissible shall be made on the Engineer-

in-charge certifying the sum to which the Contractor is considered entitled 
by way of interim payment for all work executed after deducting there 
from the accounts already paid, the security deposit and such other 
amounts as may be deductible or recoverable in terms of the Contract. 

 
48.2   Any interim certificate given relating to work done or materials supplied 

may be modified or corrected by any subsequent interim certificate or by 
the final certificate.  No certificate of the Engineer-in-charge supporting an 
interim payment shall of itself be conclusive evidence that any work or 
materials to which it relates is/are in accordance with the Contract. 

 
48.3   Pending consideration of extension of date of completion, interim 

payments shall continue to be made as herein provided. 
 
 49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 
       The Contractor shall submit the Final Bill within three months of physical 

completion of the works.  The Contractor shall make no further claims after 
submission of the bill (final) and these shall be deemed to have been 
waived and extinguished.  Payment of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and at 
rates as approved by Engineer-in-charge, shall be made within the period 
specified hereunder, the period being reckoned from the date of receipt of 
the bill by the Engineer-in-charge. 
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a)  Contract amount not exceeding Rs. 5 Lakhs .....  Four months 
 
b)  Contract amount exceeding Rs. 5 Lakhs .........  Six months 

 
50.    After payment of the amount of the final bill payable as aforesaid has been 

made, the Contractor may, if he so desires, reconsider his position in 
respect of the disputed portion of the final bill and if he fails to do so within 
90 days his disputed claim shall be deals with as provided in the Contract, 
provided however, no reimbursement or refund shall be made if the 
increase/decrease is not more than + 10% of the said price, and if so the 
reimbursement or refund shall be made only on the excess over + 10% 
provided that any increase will not be payable if such increase has become 
operative after the Contract extended date of completion of the works or 
items of work in question. 

 
51. OVER PAYMENTS AND UNDER PAYMENTS 

       Whenever any claim for the payment of a sum of money to the Corporation 
arises out of or under this Contract against the Contractor, the same may 
be deducted by the Corporation from any sum then due or which at any 
time thereafter may become due to the Contractor under this Contract and 
failing that, under any other Contract with the Corporation (which may be 
available with the Corporation) or from his security deposits or he shall pay 
the claim on demand. 

 
51.1   The Corporation reserves the right to carry out post payment audit and 

technical examination of the final bill including all supporting vouchers, 
abstracts, etc.  The Corporation further reserves the right to enforce 
recovery of any over payment when detected, notwithstanding the fact 
that amount of the final bill may be included by one of the parties as an 
item of dispute before an arbitrator appointed under condition 52 of this 
Contract and notwithstanding the fact that the amount of the final bill 
figures the arbitration award. 
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51.2   If as a result of such audit and technical examination any over payment 

discovered in respect of any work done by the Contractor or alleged to 
have been done by him under the Contract, it shall be recovered by the 
Corporation from the Contractor by any or all of the methods prescribed 
above or if any under payment is discovered, the amount shall be duly paid 
to the Contractor by the Corporation. 

 
51.3   Provided that the aforesaid right of the Corporation to adjust over payment 

against amounts due to the Contractor under any other Contract with the 
Corporation shall not extend beyond the period of two years from the date 
of payment of the final bill or in case the final bill is a Minus bill, from the 
date the amount payable by the Contractor under the minus final bill is 
communicated to the Contractor. 

 
51.4   Any amount due to the Contractor under this Contract for under payment 

may be adjusted against any amount then due or which may at any time 
thereafter become due before payment is made to the Contractor, from him 
to the Corporation on any other Contract or amount whatsoever. 

 
ARBITRATION AND LAW 

 
52.1   ARBITRATION: 
       Except where otherwise provided for in the Contract, all questions and 

disputes relating to the meaning of the specifications, designs, drawings 
and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or 
relating to the Contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works, 
or the execution or failure to execute the same, whether arising during the 
progress  of the work or after the completion or abandonment thereof, 
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shall be referred to the sole arbitration of the Chairman & Managing 
Director of Uranium Corporation of India Limited, Jaduguda and if the 
Chairman and Managing Director is unable or unwilling to act to the sole 
arbitration, of some other person appointed by the Chairman & Managing 
Director, willing to act as such arbitrator.  There will be no objection if the 
arbitrator so appointed is an employee of Uranium Corporation of India 
Limited, Jaduguda and that he had to deal with the matters to which the 
Contract relates and that in the course of his duties as such he had 
expressed views on all or any of the matters in dispute or difference.  The 
arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reasons, such Chairman & 
Managing Director as aforesaid at the transfer, vacation of the office of 
inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the Contract. Such person shall be entitled to 
proceed with the reference from the stage at which his predecessor left it.  
It is also a terms of this Contract that no person other than a person 
appointed by such Chairman & Managing Director, as aforesaid should act 
as arbitrator and if for any reason, that is not possible, the matter is not to 
be referred to arbitration at all.  In all cases where the amount of the claim 
in dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the arbitrator 
shall give reasons for the award. 

 
       Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any 

statutory modification or re-enactment thereof and the rules made there 
under and for the time being in force, shall apply the arbitration 
proceeding under this clause.  It is a term of the Contract that the party 
invoking arbitration shall specify the dispute or disputes to be referred to 
arbitration under the clause together with the amount for amounts 
claimed in respect of each such dispute.   

 
      It is also a term of the Contract that if the Contractor does not make any 

demand for arbitration in respect of any claim(s) in writing within 90 days 
of receiving the intimation from the Corporation that the bill is ready for 
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acceptance of the Contractor, the claim of the Contractor will be deemed 
to have been waived and absolutely barred and the company shall be 
discharged and released of all liabilities under the Contract in respect of 
these claims. 

 
       The arbitrator(s) may from time to time with consent of the parties enlarge 

the time, for making and publishing the award. 
        

The decision of the Engineer-in-charge regarding the quantum of reduction 
as well as justification thereof in respect of rates for substandard work, 
which may be decided to be accepted, will be final and would not be open 
to arbitration. The arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties fixing the date of 
the first hearing. 

 
       The venue of Arbitration shall be such place as may be fixed by the 

Arbitrator, in his sole discretion.  The award of the Arbitrator shall be final, 
conclusive and binding all the parties to this Contract. 

 
52.2 COST OF ARBITRATION 
       Upon every or any such reference, the costs of and incidental to the 

reference and award respectively shall be in the discretion of the 
arbitrator, who may determine the amount thereof, or direct the same to 
be taxed as between solicitor and client, or as between party and party and 
shall direct by whom and to whom and in what manner the same shall be 
borne and paid. 

 
52.3   WORK TO CONTINUE 
       Work under the Contract shall be continued by the Contractor during the 

arbitration proceedings, unless otherwise directed in writing by the 
Corporation or the Engineer-in-charge or unless the matter is such that the 
works cannot possibly be continued until the decision of the arbitrator is 
obtained and except as those which are otherwise expressly provided in 
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the Contract, no payment due or payable by the Corporation shall be 
withheld on account of such arbitration proceeding unless it is the subject 
matter or one of the subject matters of the arbitration. 

 
53. LAWS GOVERNING THE CONTRACT: 
       This Contract shall be governed by the Indian Laws for the time being in 

force and it shall be deemed to have been executed at Jaduguda, District 
Singhbhum(East), Jharkhand within the ordinary Civil Jurisdiction of the 
Competent courts in the district of Singhbhum(East). 

 
 

* * * * * * * 
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S C H E D U L E  -  B 

Free issue materials 

 

No material will be issued by the corporation 

 

 

Signature of                             Signature of  

Issuing officer --------------------------                           Contractor   --------------------- 

 

Date --------------------------------------                             Date ---------------------------- 

 

S C H E D U L E – C 
 

TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR 

Sl. 
No 

Particulars Number 
available 

Hire 
Charges 
per unit 
per 
working 
day (Rs.) 

Frequency 
of 
maintenance 

Value per 
unit 

Place of Issue Number 
required by 
the 
Contractor 
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             S  C  H  E  D  U  L  E        -        D 
 

Sl.No Category of Labour Wage per day Remarks 
1. 
 

Unskilled Labour Minimum wages to be paid as 
fixed  

by Asstt.  
Labour Commissioner  Chaibasa 
from time to time. 
 
                          

Prevailing Daily 
wages Rate of  
(a) Rs.220/- per day 
  for surface work 
unskilled 
  
 

 
 

S  C  H  E  D  U  L  E – F 
REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

Clause 
No. 
3(b) Accepting Authority    Chairman & Managing Director, UCIL 
 
3(i) Market rate percentage addition to 
 overheads and profit    Ten Percent 
 
9. Security Deposit    Ten percent of the contract sum  
       including earnest Money. 
 
12. Date of commencement   7 (Seven) Days from the date on  
       which written order issued to  
       commence the work 
 
12. Date of completion    03 (Three) months from the date of  
       commencement 
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32.1 Agreed liquidated damage   Upto a maximum of 10 percent of the 
       contract as per clause 32.1 
 
33. Defect Liability Period    12 months  
 
48. On Account payment    Monthly bill 
 
9(d) Refund of security deposit   50% of total security deposit will be   

      released  after completion of the work 
and balance 50% after completion of  defect 
liability period 

 34. Insurance     as directed 
 
52.1 Authority for appointing   Chairman & Managing Director, UCIL 
 arbitrator. 

# # # # # 

SPECIAL CONDITIONS OF CONTRACT 
 
1. SITE INVESTIGATIONS:-   
 
The work envisaged in this contract consists “Drilling, Supply, installation of 02 Nos 8” dia bore 
wells with submersible pump and repairing of two nos old submersible pump at Banduhurang 
Open Cast Mines”. 
, Jharkhand as indicated in the Schedule of Quantities. The work has to be executed in accordance 
with construction drawings, which will be issued progressively after the placement of the order.  
The tenderers are advised to visit the site to acquaint themselves as to the nature and location of 
the work of the general and local conditions, particularly those bearing upon transportation, 
disposal, handling and storage of materials, availability of labour, water, electric power and road, 
as also uncertainties of weather or similar physical conditions of the site, the formation and 
conditions of the site, the formation and conditions of the ground, the character, quality of surface 
and sub-surface materials to be encountered, including sub-soil water levels, the character of 
equipments and facilities need, preliminary to and during the progress of the work or the cost 
thereof under the contract. 

 
2.  GOVERNMENT LABOUR ACT: 

 
The contractor has to follow strictly the Government Labour Acts, which are and will 
be in force during the period of execution of work. All necessary arrangements for 
Labour ‘s security Insurance will have to be made by the contractor at his own cost. 
 

3. CONTRACTOR LABOUR ACT:  According to provision of contract Labour 
(Regulation & Abolition) Act of 1970 and Contract (Regulation & Abolition) General 
Rules, 1971, contractors engaging 20 or more contract labour on any day are required 
to obtain the license from the Regional Labour Commissioner, Chaibasa In the event 
of the breach of the aforesaid condition, the contractor shall be opened for action as 
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deemed fit by the concerned labour authorities of the Central Government E.P.F. & 
M.P.Act’1952 or any other law relating thereto and rules made there. 

 
4. TAX & DUTIES: - Sales Tax / Service Tax /Works Tax as per rules shall be 

recovered at source on gross value of the work executed and balance amount on this 
account shall be deposited by the contractor directly to sales Tax authority. 

5. No escalation shall be payable under this contract. 
 
      6. SPECIFICATIONS TO BE FOLLOWED 
 The entire work shall be carried out as per IS & C.P.W.D/MOIST. specifications, 

however directions of Engineer-in-charge shall be final & binding. 
 
      7. MODE OF MEASUREMENT 
 Mode of measurement of quantities, lead, lift, deduction of voids etc. shall be as per 

IS/C.P.W.D. specifications unless otherwise stated in the Schedule of quantities 
enclosed with this tender document. 

 
 

      8. PLANT AND MACHINERY TO BE ARRANGED BY CONTRACTOR 
 

Contractor shall at his own excess provide equipment and machinery i.e. hot mix 
plant, Tar Boiler, Road Roller (8 to 10 capacity), sprayer, concrete mixer and water 
tankers etc. for this work.  UCIL shall not issue any plant and machinery whereas 
otherwise stated in this tender document. 
 

09. CONTRACTOR’S SUPERINTENDENCE 
 

The contractor shall employ one or more competent and qualified technical person/s 
and supervisor/s whose name/s shall have to be communicated in writing to the 
Engineer-in-charge by the contractor at the site of work during all working hours and 
any orders or instructions which the Engineer-in-charge/Engineer’s representative 
may give to the said representative of the contractor, shall be deemed to have been 
given to the contractor. 

 
 
 
 
 

10. TESTING OF MATERIALS 
 

Contractor shall arrange for the testing of materials as and when required and 
instructed by the Engineer-in-charge or his representative(s). All materials should 
conform to M.O.S.T./I.S. specifications. 

 
11. Rates for altered/substituted/extra items of work may be decided by any one of the 

methods in the chronological order detailed hereunder: 
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i) Nearest similar item of work available in the bill of quantities of the particular 
contract. 

 

ii) If not covered in Bill of quantities, but covered in CPWD-DSR-2007, rate 
shall be DSR-2007 rate plus/minus percentage of contract value over the 
estimated cost. 

 
iii) If not covered in CPWD-DSR-2007, the rate shall be market rate and labour 

with 10% extra to cover for overhead and profit. 
 
12. Temporary road diversion at work place and also at other places during construction 

as may be necessary shall be made by the contractor. 
 
13. Contractor shall shift the excess quantity of any materials from one place to another 

during execution of the work at their own cost. 
 
14. In case of stoppage of work by local people/Bandh or any other reasons, no idle 

charges will be paid by corporation towards labour, plant and machinery etc. to the 
contractor for this work. 

 
 
15.     All item rates are inclusive of all cost of materials, taxes, service tax,  tools, tackles,   

barriers, danger signals, night guards, guards, making and maintaining diversions 
wherever necessary, plant and machinery etc. except bitumen (free issue materials). 

 
17. All the labour rules shall be followed strictly as per Contract Labour (Regulation & 

Abolition) Act. 1970. All registers, forms stipulated under Contract Labour under 
Contract Labour Act should be maintained by the contractor and to be furnished to the 
Corporation before commencement of the work. In case of non-submission of above 
registers/forms to the corporation regularly, contractor will not be allowed to continue 
to do the work. 

 
18. In case payment of labourers engaged for this work, has not been made on stipulated 

payment day, Corporation shall compel the contractor to stop the work and necessary 
action will be taken. 

 

19. Necessary workmen insurance coverage for workmen shall be obtained by the 
contractor for this work at his own cost for the entire period of the contract and shall 
be furnished to the corporation before commencement of the work. 

 

20. Contractor shall have to provide the facilities under the provision of Contract Labour 
(Regulation & Abolition) Act, 1970- Section – 16, 17, 18 and 19, Chapter – V – 
“welfare and Health of Contract Labour”. 

 

21. Quantity of any individual item may vary to any extent and be excluded altogether, 
Contractor will carry out all works up to a total variation of + 10% (TEN) on the 
contract price and all quoted rates shall remain firm within this limit. 
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22. Any grass/jungle stripping, cutting of bushes and removal of minor natural 
obstructions on the way of excavation will be carried out by the Contractor at no extra 
cost to Corporation and the rate of excavation work will include all this elements. 

 
23. Final Bills will not be entertained unless the contractor submit the royalty clearance 

certificate for the minor minerals consumed against this work from District Mining 
Officer, Jamshedpur. 

 
24. The Contractor shall procure the material well in advance so that  can get approved by 

the Engineer-in-charge before commencement of work. 
 
25. The work will be carried out on different elevation condition making proper 

approaches of materials at their own cost and contractor shall take necessary safety 
precautions during the execution of work and to be followed AERB Safety rules. 

 
 

26.   Land required, if any for stacking of materials/other purpose on temporary basis 
shall be arranged by contractor at their own cost.  The corporation shall not entertain 
any claim whatsoever in this regard. 

 
27.  The work will be carried out in running traffic condition and contractor shall take 

necessary safety precautions during the execution of work.  Safety appliances like 
gum boot, helmet, gloves etc. shall be provided by the contractor at their own cost. 

SAFETY OF CONTRACTOR’ S EMPLOYEES 
 

1.0.0 The contractor shall at all times, take all reasonable precautions for the safety of employees, including 
those of sub-contractors in the performance of his contract and shall comply with all applicable 
provisions of both Central as well as the State Safety Laws, in additions, to the safety provision already 
included the safety requirements recommended by the V.T. Centre, Narwapahar/Turamdih for a 
specific contract. 

 

In the event that the contractor fails to comply with these provisions, the Engineer-in-charge may, 
without prejudice to any other legal or contractual rights, issue an order stopping all or any parts of the 
work, thereafter a start order for resumption of work may be issued at the discretion of the contracting 
office.  The contractor shall make no claim for an extension of time or stoppage. 

 

2.0.0 Contractors shall have a full time Safety office/Engineer when the contractor employs 500 or more 
persons or when engaged in specially hazardous work.  In the case of contractors employing fewer than 
500 persons, his safety representative shall be employed in high supervisory capacity and his safety 
duties may be in addition to other technical or administrative duties. 

 
1.0.0 Contractor shall have at least one person fully trained in First - Aid present at the site of work all the 

times. 
 
1.0.0 Contractors must report to the V.T. Centre, Narwapahar/Turamdih through their Engineer-in-charge 

every accident involving 
 
        -  their personnel 
        -  UCIL property or personnel 
        -  Property or personnel of other contractors working on the site 
 
1.0.0 Contractor must report to V.T. Centre, Narwapahar Turamdih through immediately on becoming aware 

of any accident of Type - A (See Appendix - 1) giving the following information 
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         Name of the informant 
         Nature and location of incident being reported 
         Name of Supervisor/Engineer-in-charge, Location and Telephone No. 
         Where he can be reached 

 

4.1.1 Contractor shall submit their investigation reports, through their Engineer-in-charge, to V.T. Centre 
immediately but not later than three working days after the occurrence of accident in the Form - A (see 
Appendix - 2). 

 
4.2.0 In the case of Type _ B accidents (see Appendix _ 1), Contractor shall submit their investigation 

reports, through their Engineer-in-charge, to V.T. Centre immediately but not later than three working 
days after the occurrence of accident in the Form-A.  

 
4.3.0 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form - B (See 

Appendix - 3) and be sent to V.T. Centre, Narwapahar/Turamdih by the seventh of next month. 
 
4.3.1 Principal contractor shall report the man days lost and occurrence of accidents under the jurisdiction of 

sub-contractors. 
 
4.3.2 Contractor shall submit a narrative report on safety activities and fire incidents for each month along 

with Form - B.  The review should contain such items as personnel and programme change, major 
project started and major problems. 

 

APPENDIX – I 
CLASSIFICATION OF ACCIDENTS 

Type – A 
1. Fatal Injuries 
2. Serious Injuries such as fracture, dislocation, severe burns etc. 
3. Any Injury to give or more persons 

Type – B 
1. Minor Injuries, which result in lacorxation, abrasion, contusion etc. 
2. Disabling injuries but not requiring hospitalization. 

 
APPENDIX – 2 

 

(F O R M – A) 

ACCIDENT INVESTIGATION REPORT 
 

Name of the contractor and Project: :  
 

Nature of the Contract: :  
 

Name of the Engineer-in-charge: :  
 

Name of the Injured Person: :  
 

Age: :  
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Date & Time of Accident occurred: :  

 
Nature of Job: :  

 
What was the injured person doing on the time of 
Accident 

:  
 
 

Description of Accident ( in detail) :  
 

What was defective or wrong condition that was 
responsible for the accident? 

:  
 
 

What was wrong with the working methods/ 
instruction?  

:  
 
 

What steps should be taken to prevent recurrence of 
such accident? 

:  
 
 

Name of the Witnesses : 1. 
 
2. 

Safety representative’s remarks with Signature & 
date 

:  

APPENDIX – 3 
 

(F O R M –B) 
 

SUMMARY OF ACCIDENT FOR THE MONTH OF -   _________ 
 
Name of the Project:  :  

Name of the safety representative of the Project : :  

Name of the Contractor : :  

Name of the Sub-Contractor : :  

Total No. of persons working in the Project :  

Male :  

Female :  

Engineers :  

Supervisors :  

Labourers :  

Total No. of Accidents ( including Type-A & Type-B) :  

Disabling injuries :  
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Non Disabling injuries :  

Agency No. No. of days lost/charged 

Machine   

Handling materials   

Fall of persons   

Hand Tools   

Fire/ Explosion   

Collapse of excavation/ structure   

Electrical shock/ burn   

Miscellaneous   

 

Remarks: 

Signature of Safety Representative 

 

 


