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Bid Number/qreh spatien (s @war): GEM/2024/B/5242:
Dated/feaias : 03-08-2(

Bid Document/ Qs a&mast

Bid Details/[5 faeor

Bid End Date/Time/RE s aa f al@/aag

26-08-2024 09:00:00

Bid Opening Date/Time/fds g i ali@/ax#d

26-08-2024 09:30:00

Bid Offer Validity (From End Date)/d3 O3raer
A (d A9 H A W)

180 (Days)

Ministry/State Name/FareRI/Isd & 1A

Pmo

Department Name/Q#IeT & A1

Department Of Atomic Energy

Organisation Name/G3161 &l =1

Uranium Corporation Of India Limited

Office Name/&dtaa & AT

Jaduguda

Item Category/3ig Heary

Manpower Outsourcing Services - Minimum wage - Skilled;
Others; Instrument technician , Manpower Outsourcing Servic
- Minimum wage - Unskilled; Others; Mazdoor/Labour

Contract Period/3i[a9 /@i 1 Year(s)
MSE Exemption for Years Of Experience/3ic[Hd

¥ auf ¥ waATES P/ and Turnover/TH3aR & faw | Yes
THTES Bl Te WA &

Startup Exemption for Years Of

Experience/3iJHa & auf ¥ FIE30 e/ and Yes

Turnover/ TINR & fAUT TIE3T & Fe wF &

Document required from seller/fashar & it T
A5G

Experience Criteria,Bidder Turnover,Certificate (Requested in
ATC)

*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by t
buyer

Bid to RA enabled/Rs & Rayf el aftha frar

No

Type of Bid/[ds & g

Two Packet Bid

Time allowed for Technical Clarifications

during technical evaluation/ddlifl Fedidd & |2 Days
aNIa cepelidh! TUEIAIOT ¥ A THI
Estimated Bid Value/3igaiad 95 #ea 1651927

Evaluation Method/fsida ugfa

Total value wise evaluation
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EMD Detail/3uaE faaror

Advisory Bank/Tgarssi{r && State Bank of India

EMD Amount/3uagr Y 16519

ePBG Detail/&didisit faaror

Advisory Bank/Tgargsi{l §& State Bank of India

ePBG Percentage(%)/sdst ufaerd (%) 5.00

Duration of ePBG required (Months)/$dids &Y

18
faT 3afa (@@a).

(a). EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document for the releve
category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and Service Providers for
Services are eligible for exemption from EMD. Traders are excluded from the purview of this Policy./si &I erdf & g
$UAE FT & STPE ST B HATAd HeI & e s & @y 3 aafdd cxardst TEgd AR §| THTES BRIy & 3adid haet a3t
fore fafaatar aar Jarsif & fow dar gerar $uerdl & e & urd &1 TRt & 57 Afd F I T areX @ IR B

(b). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable./3tar 3{R Turea STATAT
TR, ST IE I I &, i & uar F gh =wrfeu)

Beneficiary/arandf :

Chief Manager A/Cs-Works
URANIUM CORPORATION OF INDIA LIMITED, JADUGUDA
(Works Accounts Section)

Splitting/fasrsiet
Bid splitting not applied/dtel AT o9y el fopam .

MIl Compliance/THTSHTS 3igurel

MII Compliance/TH3TS3TS el Yes

MSE Purchase Preference/taitsis @ilg adar

MSE Purchase Preference/Tauds @l adigdr Yes

1. If the bidder is a Micro or Small Enterprise as per latest definitions under MSME rules, the bidder shall be exempte
from the requirement of "Bidder Turnover" criteria and "Experience Criteria" subject to meeting of quality and techn
specifications. If the bidder is OEM of the offered products, it would be exempted from the "OEM Average Turnover"
criteria also subject to meeting of quality and technical specifications. In case any bidder is seeking exemption from
Turnover / Experience Criteria, the supporting documents to prove his eligibility for exemption must be uploaded for
evaluation by the buyer.
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2. If the bidder is a Startup, the bidder shall be exempted from the requirement of "Bidder Turnover" criteria and
"Experience Criteria" subject to their meeting of quality and technical specifications. If the bidder is OEM of the offer
products, it would be exempted from the "OEM Average Turnover" criteria also subject to meeting of quality and
technical specifications. In case any bidder is seeking exemption from Turnover / Experience Criteria, the supporting
documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer.

3. Purchase preference will be given to MSEs having valid Udyam Registration and whose credentials are validated
online through Udyam Registration portal as defined in Public Procurement Policy for Micro and Small Enterprises
(MSEs) Order, 2012 dated 23.03.2012 issued by Ministry of Micro, Small and Medium Enterprises and its subsequent
Orders/Notifications issued by concerned Ministry. If the bidder wants to avail themselves of the Purchase preferenc
the bidder must be the manufacturer / OEM of the offered product on GeM. Traders are excluded from the purview o
Public Procurement Policy for Micro and Small Enterprises and hence resellers offering products manufactured by so
other OEM are not eligible for any purchase preference. In respect of bid for Services, the bidder must be the Service
provider of the offered Service. Relevant documentary evidence in this regard shall be uploaded along with the bid i
respect of the offered product or service and Buyer will decide eligibility for purchase preference based on documen
evidence submitted, while evaluating the bid. If L-1 is not an MSE and MSE Seller (s) has / have quoted price within L
15% (Selected by Buyer) of margin of purchase preference /price band defined in relevant policy, such MSE Seller sh
be given opportunity to match L-1 price and contract will be awarded for 100% (selected by Buyer) percentage of to
quantity. The buyers are advised to refer the OM No. F.1/4/2021-PPD dated 18.05.2023

OM_No.1 4 2021 PPD _dated 18.05.2023 for compliance of Concurrent application of Public Procurement Policy for
Micro and Small Enterprises Order, 2012 and Public Procurement (Preference to Make in India) Order, 2017. Benefits
MSE will be allowed only if seller is validated on-line in GeM profile as well as validated and approved by Buyer after
evaluation of documents submitted.

4. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and for
determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc. This has
relevance or bearing on the price to be quoted by the bidders and is also not going to have any impact on bid
participation. Also this is not going to be used as a criteria in determining reasonableness of quoted prices which wo
be determined by the buyer based on its own assessment of reasonableness and based on competitive prices receiv
in Bid / RA process.

Additional Qualification/Data Required/31faRe Jdeadr /3maas Ser

Scope of work & Job description:1722593373.pdf

Buyer to upload undertaking that Minimum Wages indicated by him during Bid Creation are as per
applicable Minimum Wages Act:1722593524.pdf

Manpower Outsourcing Services - Minimum Wage - Skilled; Others; Instrument Technicia
1)

Technical Specifications/da=lidh fafafEar

Specification Values
Core
Skill Category Skilled
Type of Function Others
List of Profiles Instrument technician
Educational Qualification High School
Specialization Experience in CCTV maintenance
Post Graduation Not Required
Specialization for PG Not Applicable
Experience 0 to 3 Years
State NA
Zipcode NA
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https://bidplus.gem.gov.in/bidding/downloadOmppdfile/
https://bidplus.gem.gov.in/resources/upload_nas/AugQ324/bidding/biddoc/bid-6730291/1722593373.pdf
https://bidplus.gem.gov.in/resources/upload_nas/AugQ324/bidding/biddoc/bid-6730291/1722593524.pdf

Specification

Values

District NA

Addon(s)/us3iiaT

Additional Details/31faR@® faazor

Title for Optional Allowances 1 PAID HOLIDAYS

Title for Optional Allowances 2 Safety appliance and tools and tackles
Title for Optional Allowances 3 NIL

Designation Instrument Technician

Additional Specification Documents/3ifaR® AR &

Consignees/Reporting Officer/@XRc/Raiféar i

. Consignee
S.No./s.™d i . Number of
Reporting/Officer/a Address/adr Resources to
WS/ Raféar e be hired

Additional
Requirement/3ifal@®
TR A
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Consignee
Reporting/Officer/a

R /RafEar s

S.No./&.

Address/adr

Number of
Resources to
be hired

Additional
Requirement/3ifiaR®
TR AT

832102,AT/PO-JADUGUDA MINES
1 Aparna Pandey MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

e Minimum daily watr
(INR) exclusive of
GST:778

e Bonus (INR per da!
1 64.81

e EDLI (INR per day)
3.89

e EPF Admin Charge
(INR per day) : 3.8

e Optional Allowance
1 (INR per day) :
9.12

e Optional Allowance
2 (INR per day) :
15.56

e Optional Allowance
3 (INR perday): 0

e Estimated Number
of Overtime Hours
per Resource per
Month : 0

e Remuneration per
resource per hour
Overtime Hours
(Including all
applicable allowan
etc & excluding G¢
:0

e ESI (INR per day) :
29.18

e Provident Fund (IN
per day) : 93.36

e Number of workin¢
days in a month : :

e Tenure/ Duration ¢
Employment (in
months) : 12

Manpower Outsourcing Services - Minimum Wage - Unskilled; Others; Mazdoor/Labour (!

Technical Specifications/da=lid RAfRAPAr

Specification Values
Core
Skill Category Unskilled
Type of Function Others
List of Profiles Mazdoor/Labour

Educational Qualification

Not Required

Specialization

Not Required

Post Graduation

Not Required
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Specification

Values

Specialization for PG

Not Applicable

Experience 0 to 3 Years
State NA

Zipcode NA

District NA
Addon(s)/us3ia

Additional Details/3faR@ faaor

Title for Optional Allowances 1

PAID HOLIDAYS

Title for Optional Allowances 2

Safety appliance and tools and tackles

Title for Optional Allowances 3

NIL

Designation

Helper

Additional Specification Documents/3ifaR® RANRRP xR

Consignees/Reporting Officer/a¥Rd/Raiféar i

. Consignee
S.No./s.9

Reporting/Officer/a
IR/ Raiféar e

Number of
Address/adr Resources to
be hired

Additional
Requirement/31faR®
TaIFBA
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Consignee
Reporting/Officer/u Address/adr
R/ Raféar s

S.No./5.9

Number of
Resources to
be hired

Additional
Requirement/3ifiaR®
TR AT

832102,AT/PO-JADUGUDA MINES
1 Aparna Pandey MAIN BUILDING URANIUM
CORPORATION OF INDIA LTD

e Minimum daily watr
(INR) exclusive of
GST : 522

e Bonus (INR per da!
:43.48

e EDLI (INR per day)
2.61

e EPF Admin Charge
(INR per day) : 2.6

e Optional Allowance
1 (INR per day) :
6.12

e Optional Allowance
2 (INR per day) :
10.44

e Optional Allowance
3 (INR perday): 0

e Estimated Number
of Overtime Hours
per Resource per
Month : 0

e Remuneration per
resource per hour
Overtime Hours
(Including all
applicable allowan
etc & excluding G¢
:0

e ESI (INR per day) :
19.58

e Provident Fund (IN
per day) : 62.64

e Number of workin¢
days in a month : :

e Tenure/ Duration ¢
Employment (in
months) : 12

Buyer Added Bid Specific Terms and Conditions/sa gx 51 o Rz i fadw orf

1. Generic

OPTION CLAUSE: The buyer can increase or decrease the contract quantity or contract duration up to 25 perc
at the time of issue of the contract. However, once the contract is issued, contract quantity or contract durati
can only be increased up to 25 percent. Bidders are bound to accept the revised quantity or duration

2. Generic

Buyer Organization specific Integrity Pact shall have to be complied by all bidders. Bidders shall have to uplo:
scanned copy of signed integrity pact as per Buyer organizations policy along with bid. Click here to view the

3. Forms of EMD and PBG
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https://fulfilment.gem.gov.in/contract/slafds?fileDownloadPath=SLA_UPLOAD_PATH/2024/Aug/GEM_2024_B_5242213/CL10360/Integrity_b306124d-5ae8-4161-a2df1722665871932_JADINST.pdf

Successful Bidder can submit the Performance Security in the form of Account Payee Demand Draft also (bes
PBG which is allowed as per GeM GTC). DD should be made in favour of

Uranium Corporation of India Limited.

payable at

SBI Jaduguda

. After award of contract, Successful Bidder can upload scanned copy of the DD in place of PBG and has to en:
delivery of hard copy to the original DD to the Buyer within 15 days of award of contract.

Forms of EMD and PBG

Bidders can also submit the EMD with Account Payee Demand Draft in favour of
Uranium Corporation of India Limited.

payable at

SBI Jaduguda

Bidder has to upload scanned copy / proof of the DD along with bid and has to ensure delivery of hardcopy to
Buyer within 5 days of Bid End date / Bid Opening date.

Buyer Added Bid Specific ATC
Buyer Added text based ATC clauses
URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
P.O.: Jaduguda Mines, Dist: East Singhbhum

Jharkhand-832102

Ref: UCIL/Mill/AMC-Misc-02/2024 3(
May 2024

NOTICE INVITING TENDER

Tenders are invited for the execution of following work through E-tendering:

1. Name of the work Skilled and Unskilled Manpower Supply |
Instrumentation Section of Jaduguda Mil

2. Estimated value including all taxes & duties etc. ( | Rs. 16,51,927/-

Rs.)

3. Cost of Tender Document(SBI Challan) NIL

4, Earnest Money Deposit (EMD)(DD/BC) Rs.16000/-

5. Completion Time 12 (Twelve) months

6. Bid Document Download Start Date As per GeM Bid

7. Bid document download End date As per GeM Bid

8. Bid submission Start date As per GeM Bid
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9. Bid submission End date As per GeM Bid

10. Last date and time of submission of As per GeM Bid
original Demand draft against EMD, (If the bi
dder claims exemption from the tender fee & EM
D, relevant certificate MSME, NSIC, etc. to be sub
mitted) (

11. Bid opening date (Techno-commercial Part As per GeM Bid
-1)

Pre-qualification criteria:

1. The bidder should have experience of having successfully completed similar works during last 7 ye
ending on 30.04.2024 as at (a) or (b) or (c) below:

a) One similar completed work costing not less than the amount of Rs. 13.21 lakhor
b) Two similar completed works costing not less than the amount of Rs. 8.26 lakh eachor

c) Three similar completed works costing not less than the amount of Rs.6.60 Lakh each.

2. The average annual financial turnover during the last three (03) years, ending 31st March of the ¢
ious financial year, i.e., 2020-2021, 2021-2022 & 2022-2023 should be at least 4.96 Lakh.

(“Similar work” - Work contract which includes supplying of manpower related to Electri
and Instrumentation only.) The work orders submitted of any other category will not be c:
idered and the offer will be out rightly rejected.

3. The payment of the National Holiday (i.e 26 January, 15 August,2 October)will be paid to the contractual v
er as per the minimum wages act, and the same am ount will be reimbursed to the contractor after submissio
the bill.

4. The cost of safety tools and tackles will be reimbursed to the contractor @ Rs.78 / mandays with the mont
billing after submission of documentary evidence.

Documentary evidence in the form of completed works order copies specifying the work and amounti
contract should be uploaded. Bidders have to upload documentary proof of PAN No., GST registratior
d EPF A/C. No. and duly signed unconditional acceptance letter (Covering Letter) of UCIL’s tender cor
ons or Authorization letter/Undertaking letter.

The eligibility be decided strictly based on documents submitted at the time of receipt of tenders. Nc
ditional documents be allowed to be submitted after receipt of tenders but there is no bar to seek cla
ation or authentication of submitted documents. However in case of poor response, with a view to ir
ase the competition, admission of additional documents to meet the PQ-Criteria may be allowed subj
to the condition that
a] “Poor response” implies when less than three bids are found suitable on the basis of submitte
igible documents as per NIT.
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b] The additional documents should not be issued subsequent to last date of receipt of tender a

entioned in the NIT.
c] The bidder submitting additional documents has submitted EMD and tender cost as prescribec
NIT

Tender can be downloaded from GeM Website (www.gem.gov.in)

Tenderer shall upload a scanned copy of Bank demand draft for Earnest Money Deposit (EMD) on por
and enclose the original EMD in an envelope mentioning NIT No. and name of the work in the super s
ed and send (postal /physical) it to the Office of DGM (I/P & IRs.), UCIL, Jaduguda, East Singhbhum-83
2 which should reach on or before 3.00 p.m. on Bid Opening Date.

The successful tenderer shall have to comply with provisions of contract labour (Regulation & Abolitic
Act, 1970 and EPF & MP Act, 1952 and rules framed there under.

The Corporation reserves the right to accept or reject any or all the tenders in full or part and the ter
ers shall be bound to perform the same at his quoted rates.

For Uranium Corporation of India Lim

( Aparna Pandey)
Supdt.(Inst.)
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URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISES)
PO- JADUGUDA MINES, DIST.-SINGHBHUM (EAST)
IHARKHAND - 832102.

(LN.D E X)

GENERAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS OF CONTRACT

SCOPE OF WORK

vV CONTRACT LABOUR EMPLOYMENT ACT & RULES (
ANNEXURE-A)

v SAFETY OF CONTRACTOR’S EMPLOYEES
(ANNEXURE-B)

VI

SPECIAL CONDITIONS FOR SAFETY
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a)

VII MEDICAL EXAM. OF CONTRACT WORKER AS PER
FORMAT ATTACHED

VIII HEIGHT PASS SYSTEM AS PER
FORMAT ATTACHED

IX AFFIDAVIT CUM DECLARATION

GENERAL CONDITIONS OF CONTRACT

INTERPRETATIONS AND DEFINITIONS

Singular and Plural

Where the context so requires, words importing the singular only also include the plural and vice vers:
Heading and Marginal Notes to conditions:

Heading and marginal notes to these General Conditions shall not be deemed to form part thereof or
aken into consideration in the interpretation or construction thereof or of the Contract.

Definitions:

Corporation' shall mean Uranium Corporation of India Limited having it's registered office at PO Jadu
a, Distt - East Singhbhum, Jharkhand -831012 and includes a duly authorized representative of the

rporation or any other person empowered in this behalf by the Corporation to discharge all or any
t's functions.

The "Accepting Authority' shall mean the authority approved by Competent Authority.

The “Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof and th
rmal agreement, if any, executed between the Corporation and the Contractor together with the c
ments referred to therein including these conditions, Designs, Drawings, Schedule of Quantities wit
tes and amounts and Schedule of Rates. All these documents taken together shall be deemed to f¢
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4.1

)

one Contract and shall be complementary to one another.

The "Contractor' shall mean the individual or firm or company whether incorporated or not, undert
g the works and shall include legal representatives of such individual or persons composing such f
or unincorporated company, or successors of such firm or company as the case may be and permit
assigns or such individual or firm or company.

The "“Contract Sum' shall mean:
i) In the case of Lump Sum Contracts the sum for which the tender is accepted.

ii) In the case of percentage Rate Contracts the estimated value of the works as mentioned in the -
er adjusted by the Contractor's percentage.

iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the quant
shown in Schedule of Quantities by the item rates quoted by the Tenderer or as finally accepted foi
various items.

A “Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours
rked in that day.

"Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his duly at
rized representative who shall direct, supervise and be in-charge of the works for purpose of this C
act.

"Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and civil cor
tion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of foreig:
emies, hostilities, civil war, rebellion, revolution, insurrection, damage from aircraft, acts of god sut
s earth quake, lightning and unprecedented floods and other causes over which the Contractor has
control and accepted as such by the Accepting authority.

“Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost of mal
Is and labour at the site where the work is to be executed, plus the percentage to cover all overhe
and profit.

Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to the ten
papers issued by the Corporation or the standard Schedule of Rates prescribed by the Corporation
the amendments thereto issued from time to time.

The "Site' shall mean the lands and/or other places on, under, in or through which the work is to b
ecuted under the Contract including any other lands or places which may be allotted by the Corpor
n or used for the purposes of the Contract.

“Temporary Works' shall mean all temporary works of every kind required in or about the executio
ompletion, maintenance of the works.

“Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-Charge, beco
necessary during the progress of the works, obviate any risk of accident or failure of which becomt
cessary for security.

A “Week' shall mean seven days without regard to the number of hours worked any day in that wee

The “Works' shall mean the works to be executed in accordance with the Contract or part(s) thereo
the case may be and shall include all extra or additional, altered or substituted works or temporan
d urgent works as required for performance of the Contract.

SCOPE AND PERFORMANCE
Contract Documents:

The Contractor shall be furnished, free of charge, one original and two photocopies of the Contract do«
ents (Price Part) and one set of Technical Part. He shall keep one copy of the Documents on the site in
od order and the same shall at all reasonable times be available for inspection and use by the Engine
n-Charge, his representative or other Inspecting Officer.

None of these documents shall be used by the Contractor for any purpose other than that of this Cont
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4.2

8.1

8.2

8.3

The Contractor shall take necessary steps to ensure that all persons employed on any work in connec
with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) applied to them and s
continue so to apply even after the execution of such works under the Contract.

Works to be carried out:

The work to be carried out under the Contract shall except as otherwise provided in these conditions,
ude all labour, materials, tools, equipment and transport which may be required in preparation of anc
and in the full and entire execution and completion of the works. The descriptions given in the Schec
of Quantities shall, unless otherwise stated, be held to include waste on materials, carriage and carta
arrying in return of empties, hoisting, setting, fitting and fixing in position and all other labourers nece
ry in and for the full and entire execution and completion as aforesaid in accordance with good practi
nd recognized principles.

Inspection of site:

The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before
mitting his tender as to the nature of the ground and sub-soils (so far as is practicable), the form and
re of the site, the quantities and nature of work and materials necessary for the completion of the wol
nd the means of access to the site, the accommodation he may require, availability of labour, water, ¢
ric power. In general he shall himself obtain all necessary information as to risks, contingencies and ¢
r circumstances which may influence or affect his tender. No extra charges consequent on any misur
standing or otherwise shall be allowed.

Sufficiency of Tender:

Description of item in the Schedule of quantities is brief and therefore, shall be read in conjunction wit
e relevant specifications and the Contractor's rate shall be deemed to be for such complete work unl
otherwise specified by the Contractor while tendering. No claim, whatsoever, shall be entertained by
Corporation on account of insufficiency of any rate as quoted in the Schedule of Quantities and rates.
e Contractor shall be deemed to have satisfied himself before tendering as to the correctness
sufficiency of his tender of

the works and of the rates and prices quoted in the Schedule of Quantities, in which rates and prices ¢
, except as otherwise provided, cover all his obligations under the Contract and all matters and thing:
cessary for the proper completion, maintenance of works and shall also cover the cost of necessary p
ction, including labour, materials and equipment to ensure safety and protection against all risks, acci
ts compensation for injury to life and damage to property if any caused by the Contractor's operation
nnected with the work. The rates shall be firm and shall not be subject to change due to variation dut
the entire period of execution of the work in cost of materials, labour conditions or any other conditior
hatsoever. The rates quoted by the Tenderer shall be inclusive of all taxes, duties and other statutory
ies.

Discrepancies and Adjustment of Errors:

The several documents forming the Contract are to be taken as mutually explanatory of one another :
the special conditions in preference to General Conditions.

If there are varying or conflicting provisions made in any one document forming part of the Contract,
Accepting Authority shall be the deciding authority with regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall no
iate the Contract or release the Contractor from the execution of the whole or any part of the works c
rised there in according to specifications or from any of his obligations under the Contract.

If on check there are found to be difference between the rates given by the Contractor in words and f
es or in the amount worked out by him in the Schedule of Quantities and general summary the same !
be adjusted in accordance with the following rules:

a) The item descript tion should be clear and unambiguous.
b) In case of item rate tender, only quoted rate shall be considered.

c) Rate quoted by the contractor in item rate tender in figure and words shall be accurately filled
that there is no discrepancy in the rates written in figures and words. However, if a discrepancy
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ound, the rates which correspond with the amount worked out by the contractor shall unless o
wise proved be taken as correct. If the amount of an item is not worked out by the contractor ¢
does not correspond with the rates written either in figure or in words then the rates quoted by
contractor in words shall be taken as correct.

where the rates quoted by the contractor in figure and in words tally but the amount is not wor
out correctly, the rates quoted by the contractor will unless otherwise proved be taken as corre
nd not the amount. In event no rates has been quoted for any item(s) then rate for such item(s
| be considered as zero.

In case of lump sum Contracts (based on bills of quantities/ quantity not shown as provisional),
uld any error in quantities or any omissions of items be discovered, the cumulative effects of v
h varies Rs. 20,000/- whichever is less, then the errors shall be rectified and the rectifications d
with as for deviations/variations under conditions 10 and 11 hereof, and the value thereof shall
added or deducted from the Contract sum, as the case may be, provided that there shall be nc
tification of any errors, omissions or wrong estimates in the prices inserted by the Contractor i
e Bills of quantities.

9. Security Deposit:

Total amount of Security deposit shall be limited to 10% of the awarded value of work. Fifty percent o
s amount shall have to be deposited as initial security deposit at the time of execution of agreement
uding the amount deposited as Earnest Money.

(a)

Acceptable mode of payment of Initial Security Deposit/ Earnest Money:
i) For deposit upto Rs. 5,000/- : Demand Draft payable at SBI, Jaduguda/Hartopa.

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.: DAC/TDR/FDR etc. from any Sched
Banks duly pledged in favour of UCIL. But in case of Earnest Money of amount more than Rs
,000/-, the Tenderer should submit Bank Guarantee issued by Nationalized bank as mention
n Para 9(a)(iii).

iii) For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by Scheduled bank of jointly, sevt
y bound with the Contractor to the purchaser for the amount same above. The terms of the
guarantee shall be such as shall be approved by the purchaser and the obtaining of such gt
ntee and the cost of guarantee to be so entered shall be at the expenses, in all respects, of
Contractor. The said guarantee shall be valid till the expiry of the defect liability period and
e of the final certificate by the Engineer, and with a claim period of Six months beyond it's re
ed validity.

In addition to the above, further amount to the extent of the 5% of awarded value of the wor
Il be deducted from the Running Account bills by way of percentage deductions. Such perce
ge deduction shall be @ 10% of the running account bills till the full amount of security depc
s realized/retained by the Corporation.

All compensation or other sums of money payable by the Contractor under the terms of this contac
any other contact or any other account whatsoever may be deducted from or paid by sale of a suf
nt part of his security deposit or from the interest arising there from or from any sums which may |
ue or become due to the Contractor by the Corporation or any account whatsoever and in the ever
his security deposit be reduced by reason of any such deduction or sale as aforesaid, the Contract
hall within fourteen days of receipt of notice of demand from the Engineer-in-charge make good thi
ficit.

Refund of Security Deposit:

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge certifying in\
ng that the work has been completed as per condition 31 hereof etc.

On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of the
| bill payable whichever is later, the Engineer-in-charge shall on request from the Contractor refunc
him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that-
e is no demand outstanding against the Contractor.

10. Deviation/Variation Extent & Pricing:

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, or sut
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10.1

ution for the original specification, drawings design and instructions that may appear to him to be ne
ary or advisable during the progress of the work and (ii) to omit a part of the works in case of non a
ability of a portion of the site or for any other reasons and the Contractor shall be bound to carry out
works in accordance with any instructions given to him in writing signed by the Engineer-in-charge ai
uch alterations, omissions additions or substitutions shall form part of the Contract as if originally pro
d therein and any altered, additional or substituted work which the Contractor may be directed to do
he manner above specified as part of the works, shall be carried out by the Contractor on the same c
tions in all respects including price on which agreed to do the main work except as hereinafter provid
No work which radically changes the original nature of the Contract shall be ordered by the Engineer-
harge as a deviation and in the event of any deviation being ordered which in the opinion of the Cont
or changes the original nature of the Contract, he shall nevertheless carry it out and the disagreemen
to the nature of the work and the rate to be paid therefore shall be resolved in accordance with condil
52.

The time for completion of the works shall, in the event of any deviations resulting in additional cost o
the Contract sum being ordered, be extended as follows if requested by the Contractor.

a) In the proportion which the additional cost of the altered additional or substituted work, bears
he original Contract sum plus

b) 25% of the time calculated in (a) above or such further additional time as may be conside
reasonable by the Engineer-in-charge.

10.b.1 Rate for such additional altered or substituted work shall be determined by the Engineer-in-charge as 1

11.

WS: -

i) If the rate for additional, altered or substituted items of works is specified in the Schedule of G
tities, the Contractor shall carry out the additional, altered or substituted item at the same rat
n the case of composite tenders, where two or more Schedules of Quantities may form part of
Contract, the applicable rate shall be taken from the Schedule of Quantities of that particular
in which the deviation is involved, failing that, at the lowest applicable rate for the same iten
work in the other Schedule of Quantities.

i) If rate for any altered, additional or substituted item of work is not specified in the Schedule o
antities, the rate for that item shall be derived from the rate for the nearest similar item speci
therein. In case of composite Tenders, where two or more Schedule of Quantities form part of
Contract, the rate shall be derived from the nearest similar item in the Bills of Quantities of th
rticular part of works in which the deviation is involved, failing that, from the lowest of the nei
t similar item in other Schedule of Quantities.

iii) If the rate for any additional, altered or substituted item of work cannot be determined in the 1
ner specified in sub-paras (i) and (ii) above, then such item of the work shall be carried out at
rate entered in the C.PW.D. Schedule of Rates (current) then plus/minus the percentage by w
h the tendered amount of the work actually awarded is higher or lower than the estimated arr
t of the works actually awarded. (Applicable to measurement Contract is based on item rates
ump sum Contracts based on Bills of Quantities or percentage rate Contracts).

iv) If the rate for any altered, additional or substituted item of work cannot be determined in the |
ner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of the date of re
t of the order to carry out the said work, inform the Engineer-in-charge of the rate which he pi
sed to claim for such item of work, supported by analysis of the rate claimed, and the Engines
-charge shall within three months thereafter, after giving due consideration to the rate claime
y the Contractor determine the rate on the basis of market rate(s). In the event of the Contra
failing to inform the Engineer-in-charge within the stipulated period of time, the rate, which h
oposes to claim, the rate for such item shall be determined by the Engineer-in-charge on the |
s of market rate(s). For this purpose the purchase voucher etc. shall be produced by the Cont
or to the Engineer-in-charge.

Suspension of works:

The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the process ¢
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12.

13.1

13.2

13.3

13.4

14.1

14.2

e works or any part thereof for such time and in such manner, as the Engineer-in-charge may conside
cessary for and of the following reasons.

i) On account of any default on part of the Contractor or

i) For proper execution of the works or part thereof for reasons other than the default of the Con
tor; or

iii)  For safety of the works or part thereof.
TIME AND EXTENSION FOR DELAY:

The time allowed for execution of the works as specified in the Schedule - 'F' or the extended time, in
ordance with these conditions shall be of the essence of the Contract. The execution of the work sha
mmence within 15 days after the date on which the Engineer-in-charge issues written orders to comnr
e the work or from the date of handing over the site whichever is earlier. If the Contractor commits de
t in commencing the execution of the work as aforesaid, Corporation shall without prejudice to any ot
right or remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely.

As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor shall ¢
e upon a Time and Progress Chart. The Chart shall be prepared in direct relation to the time stated i
e Contract Documents for completion of items of the work. It shall indicate the force of the dates of «
mencement and completion of various trades or sections of the work and may be amended as necess
by agreement between the Engineer-in-charge and the Contractor within the limitation of time impos
n the Contract documents, and further to ensure good progress during the execution of the work, the
tractor shall minimum in all cases in which the time allowed for any work exceed one month (save fo
ecial jobs) complete 1/8th of the whole of the work before 1/4th of the whole time allowed in the Cont
has elapsed 3/8th before 3/4th of such time has elapsed.

If the works be delayed by
(a) Force major, or
(b) Abnormally bad weather, or
(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen, strike or engaged by Corporation in executir
ork not forming part of the Contract, or

(e) Delay on the part of other Contractor or tradesman engaged by Corporation in executing worl
to forming part of the Contract, or

() Non-availability of stores which are the responsibility of Corporation to supply, or
(9) Non-availability or break-down of Tools and Plant to be supplied or supplied by Corporation or

(h) Any other cause, which, in the absolute discretion of the Corporation, is beyond the Contracto
ontrol.

Then upon the happening of any such event causing delays, the Contractor shall immediately
e notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his
t endeavors to prevent or make good the delay and shall do all that may be reasonably requi
to the satisfaction of the Engineer-in-charge to proceed with the work.

Request for extension of time to be eligible for consideration shall be made by the Contractor in writir
ithin fourteen days of the happening of the event causing delays. The Contractor may also, if practica
ndicate, in such request, the period for which extension is desired.

In any such case, the Corporation may give a fair and reasonable extension of time for completion of
work. Such extension shall be communicated to the Contractor by the Engineer-in-charge in writing v
n 3 months of the date of receipt of such requests by the Engineer-in-charge.

If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, if such i
is available and the same can be spared, hire it to the Contractor at a rate to be fixed by the Enginee
charge.

The period of hire will be reckoned from the commencement of the day of issue up to the end of the d
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14.3

14.4

14.5

14.6

15.0
15(a)

15(a) 1

15(a) 2

15(a)3.

15(a) 4.

15(a)5.

f return (including all recognized holidays) irrespective of the actual hour of issue and return. The Co
ctor will be exempt from levy of any charges for the number of days he is called upon in writing by tt
ngineer-in-charge to suspend execution of the work, provided Corporation's T & P in question has, in f
remained idle with the Contractor because of the suspension, provided the Contractor, in case the pel
of suspension, exceeds 11 days returns Corporation's T & P to the place from where the same was iss

The Contractor shall be responsible for care and custody of Corporation's T & P (including employmen
chowkider's) during the period Corporation's T & P remain with him and any damage (fair wear and te
xcepted) to any of the equipment shall be made good at the Contractor's expense to the satisfaction
he Engineer-in-charge, unless, such damage is caused because of negligence of crew provided by the
rporation.

The Corporation give no guarantee in respect of output of his T & P hired to the Contractor and no red
on in rates or any compensation shall be allowed on the ground that outturn or performance of Corpc
on's T & P was not to the Contractor's expectations.

Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless otherwise di
ed) by the Contractor to the Engineer-in-charge on completion of the work or section of the work or e
r on termination of the hire by the Corporation as hereinafter provided on a written notice by the Engi
r-in-charge. The Corporation shall be entitled to terminate the hire on two days notice without assign
any reason whatsoever on account of termination of hire of Corporation's T & P by the Corporation. |
ch an event however, a reasonable extension of time shall be given by the Engineer-in-charge.

A Log Book for recording hours during which every item of Corporation's T & P issued to the Contracto
s worked each day, shall be maintained by the member of the crew-in-charge thereof or any represer
ve of the Engineer-in-charge appointed in that behalf and shall be daily attested by the Contractor or
authorized agent. In case the Contractor contest correctness of any entry and/or fails to sign the Log
k, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges shall be calc
ed in accordance with the Log Book recorded time or as per term-hiring as the case be.

MATERIALS:

The Contractor shall, at his own expense, provide all materials required for the works other than thos
hich are to be supplied by the Corporation.

. All materials to be provided by the Contractor shall be, in conformity with the specification laid down

he relevant Indian Standard and the Contractor shall, if required by the Engineer-in-charge, furnish pr
to the satisfaction of the Engineer-in-charge, that the material so comply with the specifications.

The Contractor shall at his own expense and without delay supply to the Engineer-in-charge sample:
materials proposed to be used in the works. The Engineer-in-charge shall, within seven days of suppl
samples or within such further period as he may require, intimate to the Contractor in writing, whethe
mples are approved by him or not. If samples are not approved, the Contractor shall forthwith arrang
supply to the Engineer-in-charge, for his approval, fresh samples complying with the specifications lai
wn in the Contract.

The Engineer-in-charge shall have powers to require removal of all of the materials brought at site by
Contractor which are not in accordance with the Contract specifications or do not conform in characte
quality to samples approved by him. In case of default on the part of the Contractor in removing rejet
materials, the Engineer-in-Charge shall have full powers to procure other proper materials to be subs!
ed for rejected materials and in the event of the Contractor refusing to comply; he may cause the sar
0 be supplied by other. All costs, which may accrue upon such removal and/or substitution, shall be t
e by the Contractor.

The Contractor shall indemnify the Corporation servant or employee of the Corporation against any &
n, claim or proceeding relating to infringement or use of any patent or design or any other charges wl
may be payable in respect of or any article or materials or part thereof included in the Contract. In tl
vent of any claim being made or action being made or action being brought against the Corporation i
spect of any such matters as aforesaid, the Contractor shall furnish indemnity immediately, provided

such indemnity shall not apply when such infringement has taken place in complying with the specifi
ections/issued by the Corporation. But the Contractor shall pay any royalties or other charges payabl
respect of any such use, the amount so being reimbursed to the Contractor only if the use was the re:
of any drawing and/or specification issued after submission of the Tender.

All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or materials obtain
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15(a)6.

for the works from any source (excluding materials supplied by the Corporation) shall be borne by the
ntractor.

The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the Ci
actor other than those for which satisfactory proof has already been furnished, at the cost of the Cont
or and the Contractor shall provide at his expense all facilities, which the Engineer-in-charge may req!
for the purpose.

15(b) Materials to be supplied by the Corporation:

15(b)1.

15(b)2.

15(b)3.

15(b)4.

15(b)5.

15(b)6.

15(b)7.

15(c)

15(c)1.

Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates quantum,
ce of issue and rate(s) to be charged in respect thereof.

If after acceptance of the tender, the Contractor desires the Corporation to supply any other materials
ch materials may be supplied by the Corporation, if available, at rates to be fixed by the Engineer-in-C
ge and all on payment before the materials are issued to the Contractor.

For the materials listed in Schedule-B, which the Corporation has agreed to supply the Contractor, he
| give reasonable notice in writing about his requirements to the Engineer-in-charge in accordance wit
e agreed phases of programme. Such materials shall be supplied for the purpose of the Contract of a
said Schedule, shall be set off or deducted, as and when materials are consumed in item of work for \
h payment is being made to the Contractor, or from any sums then due or which may after become d
o the Contractor from/under the Contract. At the time of submission of bills the Contractor shall propt¢
account for the materials issued to him to the satisfaction of the Engineer-in-charge and certify that b
ce of materials supplied is available at site.

The Contractor shall bear the cost of loading, transporting to site, unloading, storing under cover as r
red, assembling and joining the several parts together as necessary, incorporating of fixing materials
he works including all preparatory work of whatever description as may be required.

All materials issued to the Contractor by the Corporation for fixing in the works (including preparatory
rk), and being surplus on completion or on foreclosure of the work be returned by the Contractor at hi
pense, at wear and tear and/or waste. If the Contractor is required to deliver such materials at a plac
her than the place of issue, he shall do so and the transportation charges from the site to such place,
the transportation charges which would have been incurred by the Contractor had such materials bes
elivered at the place of issue, shall be borne by the Corporation.

Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge at ra
not exceeding those at which these were originally issued to him after taking into consideration any ¢
rmination or damage which may have been caused to the said materials whilst in the custody of the (
ractor.

If on completion of works the Contractor fails to return surplus materials out of these supplied by the
poration, then in addition to any other liability which the Contractor would incur, the Engineer-in-cha
may, by a written notice to the Contractor require him pay within a fortnight of receipt of the notice, {
uch unreturned surplus materials at double the issue rates.

Delay in obtaining materials by the Corporation:

Owing to difficulty in obtaining certain controlled and other materials in the market, the Corporation |
undertaken to supply them as specified in Schedule - B, there may be delay in obtaining these mate
by the Corporation and the Contractor is therefore, required to keep himself in touch with the day to «
position regarding the supply of materials from the Engineer-in-charge and to so adjust the progress ¢
e work that their labour may not remain idle nor may there by any other claim due to or arising from
y in obtaining the materials. It should be clearly understood that no claim whatsoever shall be enter
ed by the Corporation on account of delay in supplying materials.

GENERAL

Materials required for the works, whether brought by the Contractor or supplied by the Corporation, s
be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe cu:
y of materials shall be the responsibility of the Contractor.

Corporation official concerned with the Contract shall be at liberty any time to inspect and examine :
materials intended to the use in or on the works, either on the site or at factory or workshop or other
e(s), where such materials are assembled, fabricated, manufactured or any place(s) where these are
g or from which these are being obtained and the Contractor shall give such facilities as may be requ
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for such inspection and examination.

15(c) 2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be removed
the site without the prior written approval of the Engineer-in-Charge. But whenever the works are fin:
completed, the Contractor shall at his own expense forthwith return to the all-surplus materials origin
supplied to him as per stipulation in the Contracts.

16. LABOUR

The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress anc
quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of the Ei
eer-in-Charge. The Contractor shall not employ in connection with the works any person who has no
mpleted his eighteen years of age.

16.1 The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a distributi
eturn of the number and description by trades of the work, people employed on the works. The Cont
or shall also submit on the 4th and 19th of every month to the Engineer-in-Charge a true statement sl
ing in respect of the second half of the preceding month and the first half of the current month (i) tl
ccident that occurred during the said fortnight showing the circumstances under which they happenet
d the extent of damages and injury caused by them and (ii) the number of female workers who have
n allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under
the amount paid to them.

16.2 The Contractor shall pay to labour employed by him wages not less than fair wages as defined in the C
act Labour (Regulation & Abolition) Act, 1970 and Rules made there under.

16.3 The Contractor shall in respect of labour employed by him comply with or cause to be complied with
Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in regard to all matte
rovided therein.

16.4 The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum Wages Ac
948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947,
ternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof or any other Law relating
eto and rules made there under from time to time.

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the Employee
ate Insurance scheme in respect of all labour employed by him for the execution of the Contract, in a
dance with provision of “The Employees State Insurance Act, 1948' as amended from time to time an
applicable in this case. In case the Contractor fails to submit full details of his account of labour emp
d and the contribution payable, the Engineer- in-Charge shall recover from the running bills of Contrac
an amount of Contribution as assessed by him. The amount so recovered shall be adjusted against ti
ctual contribution payable under Employees State Insurance scheme.

16.5 The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the
ntract Labour (Regulation) Act, 1970 and rules made there under have the power to deduct the mone
ue to the Contractor, any sum required estimated to be required for making good the loss suffered kt
worker or workers by reason of no fulfillment of the conditions of the Contract for the benefit of worke
onpayment of wages or of deduction made from his or their wages which are not justified by the termr
the Contract or non-observance of the said act.

16.6 The Contractor shall indemnify the Corporation against any payment to be made under and for obsen
e of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under without prejt
e to his right to claim indemnity from his Sub-Contractors.

16.7 In the event of the Contractor committing a default or breach of any of the provisions of aforesaid Act :
rules made amended/amended from time to time, or furnishing any information or submitting or fillint
y Form/Register/Slip under the provisions of the Law which is materially incorrect, then on the report «
e Inspecting Officer, the Contractor shall without prejudice pay to the Corporation a sum not exceedil
abilities for such defaults including liguidated damages etc. for every default, breach or furnishing, mi
g, submitting, filling materially incorrect statement, as may be fixed by the Labour Department and tt
ontractor should indemnify the Corporation against all such liabilities.

16.7.1 Model Rules for Labour Welfare:

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Lak
Welfare as provided under the Rules framed by the appropriate government from time to time for the
tection of health and for making sanitary arrangements for workers employed directly or indirectly on

20/76



17.

17.1

18.

19.

20.

21.

22.

works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall t
ntitled to do so and recover the cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating to report
accidents and to grant Maternity Benefits to female workers shall make the Contractor liable to pay t
e Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default on material
correct statement or reports from the Engineer-in-charge in such matters, based on reports from the |
ecting officers shall be final and binding and deductions for recovery of such liquidated damages may
made from the any amount payable to the Contractor.

The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possessit
f the site until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be o«
ied by the Contractor shall be defined and/or marked on the site plan, failing which these shall be inc
ed by the Engineer-in-charge at site and the Contractor shall on no account be allowed to extend his
rations beyond these areas.

In respect of any land allotted to the Contractor for purpose of or in connection with the Contract, the
tractor shall be a licensee subject to the following and such other terms and the licenser may impose
ditions as:

i) That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and occupati
in respect of each and every separate area of land allotted to him

i) That such use or occupation shall not confer any right of tenancy of the land to the Contractor
iii) That the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge.
iv) That the Contractor shall have no right to any construction over this land without the written

mission of the Engineer-in-charge. In case he is allowed to construct any structure he shall h¢
to demolish and clear the same before handing over the completed work unless agreed to the
poration.

The Contractor shall provide, if necessary or if required on the site all temporary access there to and ¢
alter, adopt and maintain same as required from time to time and shall take up and clear them away
nd when no longer required and as and when ordered by the Engineer-in-charge and make good all d:
ge done to the site.

SETTING OF THE WORKS:

The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set out the
rk. The Contractor shall provide all labour and setting out appliances required and set out the work al
e responsible for the accuracy of the same. He shall amend at his own cost and to the satisfaction of
Engineer-in-charge any error found at any stage which may arise through inaccurate setting out unle
uch error is based on incorrect data furnished in writing by the Engineer-in-charge, in which case cost
ectification shall be borne by the Corporation. The Contractor shall protect and preserve all benchma
used in setting out the works till end of the Defect Liability Period unless the Engineer-in-Charge direc
heir earlier removal.

SIDE DRAINAGE:

All water, which may accumulate on the site during the progress of works or in trenches and excavatic
shall be removed from the site to the satisfaction of the Engineer-in-charge and at the Contractor exg
es.

NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything whic
all cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of other propertie!
ar the site and to the public generally.

MATERIALS OBTAINED FROM EXCAVATION:

Materials of any kind obtained from excavation on the site shall remain the property of the Corporatio
d shall be disposed of as the Engineer-in-charge may direct.

TREASURE TROVE, FOSSILS ETC.:

All fossils, coins, articles of value or antiquity and structures and other remains or things of geologica
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23.

24,

25.

26.

26.1

26.2

27.

27.1

27.2

27.3

archaeological interest discovered on the site shall be the absolute property of the Corporation and tt
ontractor shall take reasonable precautions to prevent his workmen or any other person from removil
r damaging any such articles or thing and shall immediately open discovery thereof and before remo:
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expen:
the Corporation.

PROTECTION OF TREES:

Tree designated by the Engineer-in-charge shall be protected from damage during the course of the w
s and earth level within 1.0 Mtr. of each such tree shall not be changed. Where necessary, such tree:
all be protected by providing temporary fencing.

WATCHING AND LIGHTING:

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watching
en and where necessary or required by the Engineer-in-charge for the protection of the works or for ti
afety and convenience of those employed on the works or the public.

CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:

The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary suppor
supervisory staff of sufficient experience of all types of works covered by this Contract and they shou
ave all necessary authority to receive materials from the Corporation, issue valid receipt for the same
gage labour etc. and proceed with the work as required for speedy execution of the work.

INSPECTION AND APPROVAL:

All works embracing more than one process shall be subject to examination and approval at each sta
hereof and the Contractor shall given due notice to the Engineer-in-Charge or his authorized represer
ve when each stage is ready. In default of such notice the Engineer-in-Charge shall be entitled to app
e the quality and extent thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his a
rized representative and the Contractor shall afford full opportunity for examination and measuremer
any work which is about to be covered up or put out of view and for examination foundations before
manent work is placed thereon. The Contractor shall give the notice to the Engineer-in-Charge or his
horized representative whenever any such work or foundation is ready for examination and the Engin
in-charge or his representative shall without unreasonable delay, unless he considers it unnecessary
advises the Contractor accordingly; attend for the purpose of examining and measuring such work or
xamining such foundation. In the event of the failure of the Contractor, such work shall be uncovered
he Contractor's expense for examination by the Engineer-in-Charge.

Corporation officers concerned with the Contract shall have powers at any time to inspect and examil
ny part of the works and the Contractor shall give such facilities as may be required for such inspecti
nd examination.

DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE

The duties of the Representative of the Engineer-in-Charge are to watch and supervise the works and
est and examine any materials to be used or workmanship employed in connection with the works. |
hall have no authority to order any work involving any extra payment by the Corporation nor to make
y variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his Representative any of the po
s and authorities vested in the Engineer-in-charge and shall furnish to the Contractors a copy of all s
written delegation of powers and authorities. Any written instruction or written approval given by the
presentative of the Engineer-in-Charge to the Contractor within the t