Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

TENDER DOCUMENT

(OPEN TENDER)

OF

N.I.T.No.BND/CIV-64

FOR

“Drilling, Supply, installation of 02 Nos 8” dia bore wells with
submersible pump and repairing of two nos old submersible
pump at Banduhurang Open Cast Mines”.
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Uranium Corporation of India Limited N.I.T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

N.I.T. NO.BND/CIV-64
(Open Tender)

ITEM RATE TENDER

FOR

“Drilling, Supply, installation of 02 Nos 8” dia bore wells with
submersible pump and repairing of two Nos. old submersible
pump at Banduhurang Open Cast Mines”.

1. Tenders (Technical & Price Parts) to be deposited in the Personal Section at Mines
Office, Narwapahar Mines by 15.00 PM on 22.08.2014

2. Tenders (Technical part & Price Part) shall be opened in presence of Tenderers
who may like to present at 15.30 PM. on 22.08.2014 at personal section Mines Office
Narwapahar mines

3. Details of Instruments submitted towards cost of Tender document (To be filled by
Tenderers)

a) D.D. Number with Date

b) Amount

c) Submitted by (Name and Address with seal of Tenderers)

d) Issued to

(Name of contractor)

e) Signature of officer issuing the
Tender document
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Uranium Corporation of India Limited

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

N.I.T.No.BND/CIV-64

N.I.T. NO.BND/CIV-64
(Open Tender)

“Drilling, Supply, installation of 02 Nos 8 dia bore wells with
submersible pump and repairing of two nos old submersible

pump at Banduhurang Open Cast Mines”.

SPECIAL INSTRUCTION TO THE TENDERERS

1. One Set of Technical part & 03 sets of Price Part complete in all respect (Original
along with Two Xerox copies of original) in a separate sealed envelope super scribing
price part N.I.T. No. Name of work, Name of Tenderer and date of opening of tender

as advertised/notified.

2. (One set filled in original and two sets Xerox thereof) will be submitted in a single

sealed envelope separately.

3. E.M.D. will be submitted in a separate sealed envelope.

4. All the above sealed envelope shall be kept in separate main sealed envelope, which
shall also be super scribed with N.I.T. No. with the details as mentioned above in

serial number.

5. All the pages of tender document including price part should be duly signed along

with seal of tenderers without which tenders are likely to be rejected.

6. Total no of pages (Technical & price part) 62 pages. Technical part 1-62 pages &
Price part 1-6 pages including cover page. In case of any of the document, found

missing or changing tender is likely to be rejected.

7. Note :-Conditional tenderer shall be rejected.

Tenderer are advised to quote their rate as per N.I.T. Conditions only.
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

No. UCIL/BND/CIV/64/2014. Phone No: 0657-2318001-04Ext 7215
Fax.0657-2318010

Dated: -26/07/2014
N.I.T.No. BND/CIV-64

Sealed item rate Open tenders are invited from the experienced local contractors for the following
work. Price part to be submitted in triplicate (One original plus two sets Xerox there of ).

01 | Name of work : | Drilling, Supply, installation of 02 Nos 8” dia
bore wells with submersible pump and repairing
of two nos old submersible pump at
Banduhurang Open Cast Mines.

02 | Estimated Value . | Rs 1285506=00
03 | Duration of Contract : | 03(Three) Months
04 | Cost of Tender Document : | Rs 500/-

05 | Earnest Money Deposit : | Rs 26000/-

06 | Last Date for submission of Tender | : | 22.08.2014 up to 3.00 P.M
(Technical & Price Part)

Date of opening of tender (Technical & | : | 22.08.2014 at 3.30 P.M
07 | Price Part)

If the Office of UCIL, Turamdih happens to be closed on the last date and time mentioned
for any of the event, the said event will take place on the next working day at the same
time and venue.

Full details, terms, conditions and specifications of works as well as detailed conditions of
tendering shall be available in the abovementioned NIT document, which can be downloaded
from UCIL web site www.ucil.gov.in. Telex, telegraphic, postal or e-mail bids will not be
entertained. Tenders received without Earnest Money Deposit, PAN and cost of tender will be
summarily rejected.

Contractor should have experience of having successfully completed the similar work (in
drilling , supply, installation of bore wells) costing not less than the amount equal to Rs.
10.00 Lakhs in single work order during last 05 years . Contractor should submit relevant
work order and completion certificate along with tender without which tender may not be
considered even after opening of Price part.

The corporation reserves the right to accept or reject any or all tenders either in full or
part thereof or to split up the work, if necessary without assigning any reasons
whatsoever.

For Chairman & Managing director
Uranium Corporation O India limited
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

10.

DETAILED NOTICE INVITING TENDER

Sealed item Rate limited tenders are invited on behalf of the Chairman and Managing
Director, Uranium Corporation of India Limited, Jaduguda for. “Drilling, Supply, Installation
of 02 Nos 8” dia bore well with submersible pump and repairing of 02 (two) nos old
submersible pump at Banduhurang Opencast Mines.

The Tender shall be in prescribed form and it shall be valid for a minimum period of six
months from the date of opening of Tender. Should the Tenderer modify or withdraw his
tender within the said period of six months from the date of opening the Tender, Earnest
Money deposited by the Tenderer shall be forfeited and no tenders will be issued further to
such tenderer.

The works are required to be completed within 03 (Three) Month from the fifteen day after
the date on which the engineer-in-charge issues written orders to commence the work/as per
L.O.1. or from the date of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated by the Corporation in the Tender documents.

Chairman & Managing Director, UCIL shall be the Accepting Officer hereinafter referred to
as such for the purpose of this contract.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub soil as far
as is practicable the form and nature of the site, the means of access to the site the
accommodation they may require and general shall themselves obtain all necessary
information as to risks, contingencies and circumstances which may influence of effect their
Tender. A Tenderer shall be deemed to have full knowledge of the site whether he inspect it
or not and no extra changes consequent on any miss understanding or otherwise shall be
allowed.

Submission of a Tender by a tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work
to be done and of considerations and rates at which stores, tools and plants etc. will be issued
to him by the corporation and local conditions and other factors bearing on the execution of
the work.

A Tenderer should quote the rate(s) tendered in figures as well as in words. The amount for
each item should be worked out and the requisite totals given. Special care shall be taken to
write rates in figures as well as words and the rates in words only in such a way shall be
considered for calculation of quoted value.

All rates shall be quoted on the Tender form.

In the case of item rate Tenders, only rates quoted shall be considered. Any Tender
containing percentage below/above any scheduled rates quoted is liable to be rejected.

The Tender for the works shall not be witnesses by a Contractor or Contractors who
himself/themselves has/have tendered or who may and has/have tendered for the same works.
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

11.

12.

13.

14.

15.

16.

17.

18.

19.

Failure to observe this condition shall render the Tender of the contractor tendering as well as
of those witnessing the tender liable to be rejection.

Tender (Technical Parts + Price Parts) shall be received in Tender box at the Personal office
at Mines office Narwapahar mines up to 3.00 P.M. on or before 22.08.2014 (Technical &
Price Part) and shall be opened (Technical part + Price part only) at 3.30 P.M. on the same
day i.e. 22.08.2014 in the presence of Tenderers who may be present at personal section
Narwapahar mines.

The Tender shall be accompanied by Earnest Money as stipulated in N.1.T. and in the mode of
payment as contained in Para (9) of General conditions of Contract. Even working Contractor
shall not be exempted from payment of Earnest Money Deposit.

On acceptance of tender, Earnest Money will be treated as part of the security deposit.
Failure of the successful tenderers to carry out the tender work shall entail forfeiture of the
earnest money and security deposit entirely.

Uranium Corporation of India Limited, Turamdih will return the Earnest Money without any
interest, to unsuccessful Tenderers on production by the Tenderer of a certificate of Engineer-
in-charge.

The Tenderer shall submit the Tender which satisfied each and every condition laid down in
this notice, failing which the Tender will be liable to be rejected.

The Corporation does not bind themselves to accept the lowest or any tender or to give any
reasons for their decision.

The corporation reserves to themselves the right of accepting the whole or any part of the
Tender and Tenderer shall be bound to perform the same at quoted rates.

This notice of Tender shall form a part of the Contract documents.

Conditional tender, without cost of tender & E.M.D. amount tender shall be cancelled without
any prejudice.

*khkkkikkkkiikk
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Uranium Corporation of India Limited
(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

N.I.T.No.BND/CIV-64

A)

GENERAL CONDITIONS OF CONTRACT

INTERPRETATIONS AND DEFINITIONS

Singular and Plural

Where the context so requires, words importing the singular only also include

the plural and vice versa.

Heading and Marginal Notes to conditions:

Heading and marginal notes to these General Conditions shall not be deemed
to form part thereof or be taken into consideration in the interpretation or

construction thereof or of the Contract.

Definitions:

a) Corporation' shall mean Uranium Corporation of India Limited having it's

registered office at Jaduguda Mines, Post office and Town Jaduguda Mines -
832 102, in the state of Jharkhand and includes a duly authorised
representative of the Corporation or any other person empowered in this
behalf by the Corporation to discharge all or any of it's functions.

The "Accepting Authority' shall mean the authority mentioned in Schedule -
F.

The "Contract' shall mean the notice inviting the tender, the tender, and
acceptance thereof and the formal agreement, if any, executed between
the Corporation and the Contractor together with the documents referred
to therein including these conditions, Designs, Drawings, Schedule of
Quantities with rates and amounts and Schedule of Rates. All these
documents taken together shall be deemed to form one Contract and shall
be complementary to one another.

Page 8 of 64



Uranium Corporation of India Limited N.I.T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

The "Contractor' shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal
representatives of such individual or persons composing such firm or
unincorporated company, or successors of such firm or company as the case
may be and permitted assigns or such individual or firm or company.

The "Contract Sum' shall mean:

i) In the case of Lump Sum Contracts the sum for which the tender is
accepted.

i) In the case of percentage Rate Contracts the estimated value of the
works as mentioned in the tender adjusted by the Contractor's percentage.

iii) In the case of Item Rate Contracts the cost of the works arrived at after
multiplying of the quantities shown in Schedule of Quantities by the item
rates quoted by the Tenderer or as finally accepted for the various items.

A "Day' shall mean a day of 24 hours from midnight to midnight irrespective
of the number of hours worked in that day.

"Engineer-in-charge' shall mean the Engineering Officer appointed by the
Corporation or his duly authorised representative who shall direct,
supervise and be in-charge of the works for purpose of this Contract.

"Excepted Risks' are risks due to riots (otherwise than among Contractors'
Employees) and civil commotion (in so far as both these are uninsurable),
war (whether declared or not), invasion, act of foreign enemies, hostilities,
civil war, rebellion, revolution, insurrection, damage from aircraft, acts of
god such as earth quake, lightning and unprecedented floods and other
causes over which the Contractor has no control and accepted as such by
the Accepting authority.
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

)

)

k)

"Market Rate' shall be the rate as decided by the Engineer-in-charge on the
basis of the cost of materials and labour at the site where the work is to be
executed, plus the percentage mentioned in Schedule - F to cover all
overheads and profit.

Schedule(s) referred to in these conditions shall mean the relevant
Schedule(s) annexed to the tender papers issued by the Corporation or the
standard Schedule of Rates prescribed by the Corporation and the
amendments thereto issued from time to time.

The “Site’ shall mean the lands and/or other places on, under, in or through
which the work is to be executed under the Contract including any other
lands or places which may be allotted by the Corporation or used for the
purposes of the Contract.

“Temporary Works' shall mean all temporary works of every kind required in
or about the execution, completion, maintenance of the works.

“Urgent Works' shall mean any urgent measures which, in the opinion of
Engineer-in-Charge, become necessary during the progress of the works,
obviate any risk of accident or failure of which become necessary for
security.

A "Week' shall mean seven days without regard to the number of hours
worked any day in that week.

The "Works' shall mean the works to be executed in accordance with the
Contract or part(s) thereof as the case may be and shall include all extra or
additional, altered or substituted works or temporary and urgent works as
required for performance of the Contract.

SCOPE AND PERFORMANCE
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

4.1

4.2

Contract Documents:

The Contractor shall be furnished, free of charge, two certified true copies of
the Contract documents except standard specification, the Schedule of Rate
and of all further drawings which may be issued during the progress of the
works. He shall keep one copy of the Documents on the site in good order
and the same shall at all reasonable times be available for inspection and use
by the Engineer-in-Charge, his representative or other Inspecting Officer.

None of these documents shall be used by the Contractor for any purpose
other than that of this Contract.

The Contractor shall take necessary steps to ensure that all persons employed
on any work in connection with Contract have noticed that the Indian official
secret act 1923(XIX of 1923) applied to them and shall continue so to apply
even after the execution of such works under the Contract.

Works to be carried out:

The work to be carried out under the Contract shall except as otherwise
provided in these conditions, include all labour, materials, tools, equipment
and transport which may be required in preparation of and for and in the full
and entire execution and completion of the works. The descriptions given in
the Schedule of Quantities shall, unless otherwise stated, be held to include
waste on materials, carriage and cartage carrying in return of empties,
hoisting, setting, fitting and fixing in position and all other labourers necessary
in and for the full and entire execution and completion as aforesaid in
accordance with good practice and recognised principles.

Inspection of site:

The Contractor shall inspect and examine the site and its surrounding and
shall satisfy himself before submitting his tender as to the nature of the
ground and sub-soils(so far as is practicable), the form and nature of the site,
the quantities and nature of work and materials necessary for the completion
of the works and the means of access to the site, the accommodation he may
require, availability of labour, water, electric power. In general he shall
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

himself obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect his tender. No extra charges
consequent on any misunderstanding or otherwise shall be allowed.

Sufficiency of Tender:

Description of item in the Schedule of quantities is brief and therefore, shall
be read in conjunction with the relevant drawings and specifications and the
Contractor's rate shall be deemed to be for such complete work unless
otherwise specified by the Contractor while tendering. No claim, whatsoever,
shall be entertained by the Corporation on account of insufficiency of any
rate as quoted in the Schedule of Quantities and rates. The Contractor shall
be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender of the works and of the rates and prices quoted
in the Schedule of Quantities, in which rates and prices shall, except as
otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion, maintenance of
works and shall also cover the cost of necessary protection, including labour,
materials and equipment to ensure safety and protection against all risks,
accidents compensation for injury to life and damage to property if any
caused by the Contractor's operations connected with the work. The rates
shall be firm and shall not be subject to change due to variation during the
entire period of execution of the work in cost of materials, labour conditions
or any other conditions whatsoever. The rates quoted by the Tenderer shall
be inclusive of all taxes, duties and other statutory levies.

Discrepancies and Adjustment of Errors:

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawing being followed preference to
small scale drawings and the figured dimensions in preference to drawing
measured scale and the special conditions in preference to General
Conditions.
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

8.1

8.2

8.3

If there are varying or conflicting provisions made in any one document
forming part of the Contract, the Accepting Authority shall be the deciding
authority with regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the works comprised there in
according to drawings and specifications or from any of his obligations under
the Contract.

If on check there are found to be difference between the rates given by the
Contractor in words and figures or in the amount worked out by him in the
Schedule of Quantities and general summary the same shall be adjusted in
accordance with the following rules:

a) In the event of a discrepancy between description in words and figures quoted
by a Tenderer, the description in words shall prevail.

b) In the event of error occurring in the amount column of Schedule of Quantities
as a result of wrong extension of the Unit rate and quantity, the Unit rate shall be
regarded as firm and extension shall be amended on the basis of the rate.

c) All errors in totaling in the amount column and carrying forwarded totals shall
be corrected.

d) The totals of various sections of Schedule of Quantity appended and amended
shall be carried over to the general summary and the tendered such amended
accordingly. The tendered sum so altered shall, for the purpose of the tenders be
substituted for sum originally tendered and considered for acceptance instead of
the original sum quoted by the Tenderer. Any rounding off of totals in various
sections of Schedule of quantities or in general summary by the Tenderer, shall be
ignored.
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

e) In case of lump sum Contracts (based on bills of quantities/ quantity not
shown as provisional), should any error in quantities or any omissions of items
be discovered, the cumulative effects of which varies Rs. 20,000/- whichever is
less, then the errors shall be rectified and the rectifications dealt with as for
deviations/variations under conditions 10 and 11 hereof, and the value
thereof shall be added or deducted from the Contract sum, as the case may
be, provided that there shall be no rectification of any errors, omissions or
wrong estimates in the prices inserted by the Contractor in the Bills of
quantities.

9. Security Deposit:
Total amount of Security deposit shall be limited to 10% of the awarded value
of work. Fifty percent of this amount shall have to be deposited as initial
security deposit at the time of execution of agreement including the amount
deposited as Earnest Money.

(@) Acceptable mode of payment of Initial Security Deposit/ Earnest Money:

i) For deposit upto Rs. 5,000/- : Cash/Demand Draft payable at SBI,
Jaduguda/Hartopa.

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:
DAC/TDR/FDR etc. from any Nationalised bank of schedule Banks duly
pledged in favour of UCIL. But in case of Earnest Money of amount
more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee
issued by SBI, Jamshedpur/Hartopa or PNB, Jamshedpur or as
mentioned in Para 9(a)(iii).

iii) For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by SBI,
Jaduguda/ Hartopa or Punjab National Bank, Jamshedpur. Bank
Guarantee obtained from any Indian nationalised bank of schedule
banks to be jointly, severally bound with the Contractor to the
purchaser for the amount same above. The terms of the said
guarantee shall be such as shall be approved by the purchaser and the
obtaining of such guarantee and the cost of guarantee to be so
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

10.

(b)

©)

(d)

entered shall be at the expenses, in all respects, of the Contractor.
The said guarantee shall be valid till the expiry of the defect liability
period and issue of the final certificate by the Engineer, and with a
claim period of Six months beyond it's required validity.

In addition to the above, further amount to the extent of the 5% of
awarded value of the work will be deducted from the Running
Account bills by way of percentage deductions. Such percentage
deduction shall be @ 10% of the running account bills till the full
amount of security deposit is realised/retained by the Corporation.
All compensation or other sums of money payable by the Contractor under
the terms of this contact or any other contact or any other account
whatsoever may be deducted from or paid by sale of a sufficient part of his
security deposit or from the interest arising there from or from any sums
which may be due or become due to the Contractor by the Corporation or
any account whatsoever and in the event of his security deposit be reduced
by reason of any such deduction or sale as aforesaid, the Contractor shall
within fourteen days of receipt of notice of demand from the Engineer-in-
charge make good the deficit.

Refund of Security Deposit:

Initial Security Deposit shall be refunded to the Contractor on the Engineer-
in-charge certifying in writing that the work has been completed as per
condition 31 hereof etc.

On expiry of the Defects liability period (referred to in condition 33 hereof)
or after payment of the Final bill payable which ever is later, the Engineer-
in-charge shall on request from the Contractor refund to him the remaining
portion of the security deposit provided the Engineer-in-charge is satisfied
that there is no demand outstanding against the Contractor.

Deviation / Variation Extent & Pricing:

The Engineer-in-charge shall have power (i) to make alteration in, omissions

from, additions to, or substitution for the original

specification, drawings
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Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
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Banduhurang Mines
Jharkhand -832107

10.1

10.b.1

design and instructions that may appear to him to be necessary or advisable
during the progress of the work and (ii) to omit a part of the works in case of
non availability of a portion of the site or for any other reasons and the
Contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in-charge and such
alterations, omissions additions or substitutions shall form part of the
Contract as if originally provided therein and any altered, additional or
substituted work which the Contractor may be directed to do in the manner
above specified as part of the works, shall be carried out by the Contractor on
the same conditions in all respects including price on which agreed to do the
main work except as hereinafter provided. No work which radically changes
the original nature of the Contract shall be ordered by the Engineer-in-charge
as a deviation and in the event of any deviation being ordered which in the
opinion of the Contractor changes the original nature of the Contract, he shall
nevertheless carry it out and the disagreement as to the nature of the work
and the rate to be paid therefore shall be resolved in accordance with
condition 52.

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the Contract sum being ordered, be extended
as follows if requested by the Contractor.

a) In the proportion which the additional cost of the altered additional or
substituted work, bears to the original Contract sum plus

b) 25% of the time calculated in (a) above or such further additional time
as may be considered reasonable by the Engineer-in-charge.

Rate for such additional altered or substituted work shall be
determined by the Engineer-in-charge as follows:-

i) If the rate for additional, altered or substituted items of works is
specified in the Schedule of Quantities, the Contractor shall carry out
the additional, altered or substituted item at the same rate. In the case
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ii)

of composite tenders, where two or more Schedules of Quantities may
form part of the Contract, the applicable rate shall be taken from the
Schedule of Quantities of that particular part in which the deviation is
involved, failing that, at the lowest applicable rate for the same item of
work in the other Schedule of Quantities.

If rate for any altered, additional or substituted item of work is not
specified in the Schedule of Quantities, the rate for that item shall be
derived from the rate for the nearest similar item specified therein. In
case of composite Tenders, where two or more Schedule of Quantities
form part of the Contract, the rate shall be derived from the nearest
similar item in the Bills of Quantities of the particular part of works in
which the deviation is involved, failing that, from the lowest of the
nearest similar item in other Schedule of Quantities.

If the rate for any additional, altered or substituted item of work can
not be determined in the manner specified in sub-paras (i) and (ii)
above, then such item of the work shall be carried out at the rate
entered in the C.P.W.D. Schedule of Rates(current) then plus/minus the
percentage by which the tendered amount of the work actually
awarded is higher or lower than the estimated amount of the works
actually awarded. (Applicable to measurement Contract is based on
item rates or lump sum Contracts based on Bills of Quantities or
percentage rate Contracts).

If the rate for any altered, additional or substituted item of work can
not be determined in the manner specified in sub-Para (i) to (iii) above,
the Contractor shall within 14 days of the date of receipt of the order
to carry out the said work, inform the Engineer-in-charge of the rate
which he proposed to claim for such item of work, supported by
analysis of the rate claimed, and the Engineer-in-charge shall within
three months thereafter, after giving due consideration to the rate
claimed by the Contractor determine the rate on the basis of market
rate(s). In the event of the Contractor failing to inform the Engineer-in-
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11.

12.

13.1

charge within the stipulated period of time, the rate, which he
proposes to claim, the rate for such item shall be determined by the
Engineer-in-charge on the basis of market rate(s). For this purpose the
purchase voucher etc. shall be produced by the Contractor to the
Engineer-in-charge.

Suspension of works:
The Contractor shall on receipt of the order in writing of the Engineer-in-
charge suspend the process of the works or any part thereof for such time and
in such manner as the Engineer-in-charge may consider necessary for and of
the following reasons.

i) Onaccount of any default on part of the Contractor or

if)  For proper execution of the works or part thereof for reasons other

than the default of the Contractor; or
iii) For safety of the works or part thereof.

TIME AND EXTENSION FOR DELAY:

The time allowed for execution of the works as specified in the Schedule - 'F
or the extended time, in accordance with these conditions shall be of the
essence of the Contract. The execution of the work shall commence from the
date of 15th day after the date on which the Engineer-in-charge issues written
orders to commence the work or from the date of handing over the site
whichever is later. If the Contractor commits default in commencing the
execution of the work as aforesaid, Corporation shall without prejudice to any
other right or remedy be at liberty to forfeit the Earnest Money/Security
Deposit absolutely.

As soon as possible, after the Contract is concluded, the Engineer-in-charge
and the Contractor shall agree upon a Time and Progress Chart. The Chart
shall be prepared in direct relation to the time stated in the Contract
Documents for completion of items of the work. It shall indicate the force of
the dates of commencement and completion of various trades or sections of
the work and may be amended as necessary by agreement between the
Engineer-in-charge and the Contractor within the limitation of time imposed
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13.2

in the Contract documents, and further to ensure good progress during the
execution of the work, the Contractor shall minimum in all cases in which the
time allowed for any work exceed one month(save for special jobs) complete
1/8th of the whole of the work before 1/4th of the whole time allowed in the
Contract has elapsed 3/8th before 3/4th of such time has elapsed.

If the works be delayed by

(@  Force majeur, or

(b)  Abnormally bad weather, or

(c)  Serious loss or damage by fire, or

(d)  Civil commotion, local combination of workmen, strike or engaged by
Corporation in executing work not forming part of the Contract, or

(e) Delay on the part of other Contractor or tradesman engaged by
Corporation in executing work on to forming part of the Contract, or

(f) Non-availability of stores which are the responsibility of Corporation to
supply, or

() Non-availability or break-down of Tools and Plant to be supplied or
supplied by Corporation or

(h)  Any other cause which, in the absolute discretion of the Corporation, is

beyond the Contractor's control.

Then upon the happening of any such event causing delays, the
Contract shall immediately give notice thereof in writing to the
Engineer-in-charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may
be reasonably required to the satisfaction of the Engineer-in-charge to
proceed with the work.
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13.3

134

14.

14.1

14.2

143

Request for extension of time to be eligible for consideration shall be made by
the Contractor in writing within fourteen days of the happening of the event
causing delays. The Contractor may also, if practicable indicate, in such
request, the period for which extension is desired.

In any such case, the Corporation may give a fair and reasonable extension of
time for completion of the work. Such extension shall be communicated to
the Contractor by the Engineer-in-charge in writing within 3 months of the
date of receipt of such requests by the Engineer-in-charge.

The Contractor shall arrange at his own expenses all tools, plant and
equipment (hereinafter refer to as T & P) required for execution of the work.

If the Contractor required any item of T & P on hire from the Corporation, the
Corporation will, if such item is available and the same can be spared, hire it
to the Contractor at a rate to be fixed by the Engineer-in-charge.

The period of hire will be reckoned from the commencement of the day of
issue up[to the end of the day of return (including all recognized holidays)
irrespective of the actual hour of issue and return. The Contractor will be
exempt from levy of any charges for the number of days he is called upon in
writing by the Engineer-in-charge to suspend execution of the work, provided
Corporation's T & P in question has, in fact, remained idle with the Contractor
because of the suspension, provided the Contractor, in case the period of
suspension, exceeds 11 days returns Corporation's T & P to the place from
where the same was issued.

The Contractor shall be responsible for care and custody of Corporation's T &
P (including employment of chowkider's) during the period Corporation's T &
P remain with him and any damage(fair wear and tear excepted) to any of the
equipment shall be made good at the Contractor's expense to the satisfaction
of the Engineer-in-charge, unless, such damage is caused because of
negligence of crew provided by the Corporation.
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14.4

145

14.6

15.0

15(a)

The Corporation give no guarantee in respect of output of his T & P hired to
the Contractor and no reduction in rates or any compensation shall be
allowed on the ground that outturn or performance of Corporation's T & P
was not to the Contractor's expectations.

Corporation's T & P hired to the Contractor shall be returned at the place of
issue (unless otherwise directed) by the Contractor to the Engineer-in-charge
on completion of the work or section of the work or earlier on termination of
the hire by the Corporation as hereinafter provided on a written notice by the
Engineer-in-charge. The Corporation shall be entitled to terminate the hire on
two days notice without assigning any reason whatsoever on account of
termination of hire of Corporation's T & P by the Corporation. In such an
event however, a reasonable extension of time shall be given by the Engineer-
in-charge.

A Log Book for recording hours during which every item of Corporation's T & P
issued to the Contractor has worked each day, shall be maintained by the
member of the crew-in-charge thereof or any representative of the Engineer-
in-charge appointed in that behalf and shall be daily attested by the
Contractor or his authorised agent. In case the Contractor contest correctness
of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-
charge shall be final and binding on him. Hire charges shall be calculated in
accordance with the Log Book recorded time or as per term-hiring as the case
be.

MATERIALS:

The Contractor shall, at his own expense, provide all materials required for the
works other than those which are to be supplied by the Corporation.

15(a) 1. All materials to be provided by the Contractor shall be, in conformity with

the specification laid down in the relevant Indian Standard and the Contractor
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shall, if required by the Engineer-in-charge, furnish proof, to the satisfaction of
the Engineer-in-charge, that the material so comply with the specifications.

15(a)2 The Contractor shall at his own expense and without delay supply to the

Engineer-in-charge samples of materials proposed to be used in the works.
The Engineer-in-charge shall, within seven days of supply of samples or within
such further period as he may require, intimate to the Contractor in writing,
whether samples are approved by him or not. If samples are not approved,
the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for
his approval, fresh samples complying with the specifications laid down in the
Contract.

15(a)3.The Engineer-in-charge shall have powers to require removal of all of the
materials brought at site by the Contractor which are not in accordance with the
Contract specifications or do not conform in character or quality to samples
approved by him. In case of default on the part of the Contractor in removing
rejected materials, the Engineer-in-Charge shall have full powers to procure
other proper materials to be substituted for rejected materials and in the event of
the Contractor refusing to comply, he may cause the same to be supplied by
other. All costs which may accrue upon such removal and/or substitution, shall

be borne by the Contractor.

15(a)4. The Contractor shall indemnify the Corporation servant or employee of the

Corporation against any action, claim or proceeding relating to infringement
or use of any patent or design or any other charges which may be payable in
respect of or any article or materials or part thereof included in the Contract.
In the event of any claim being made or action being made or action being
brought against the Corporation in respect of any such matters as aforesaid,
the Contractor shall furnish indemnity immediately, provided that such
indemnity shall not apply when such infringement has taken place in
complying with the specific directions/issued by the Corporation. But the
Contractor shall pay any royalties or other charges payable in respect of any
such use, the amount so being reimbursed to the Contractor only if the use
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was the result of any drawing and/or specification issued after submission of

the Tender.

15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties or

materials obtained for the works from any source (excluding materials
supplied by the Corporation) shall be borne by the Contractor.

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any

15(b)

materials supplied by the Contractor other than those for which satisfactory
proof has already been furnished, at the cost of the Contractor and the
Contractor shall provide at his expense all facilities which the Engineer-in-
charge may require for the purpose.

Materials to be supplied by the Corporation:

Materials to be supplied by the Corporation are shown in Schedule - B which
also stipulates quantum, place of issue and rate(s) to be charged in respect
thereof.

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to

supply any other materials, such materials may be supplied by the
Corporation, if available, at rates to be fixed by the Engineer-in-Charge and all
on payment before the materials are issued to the Contractor.

15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to

supply the Contractor, he shall give reasonable notice in writing about his
requirements to the Engineer-in-charge in accordance with the agreed phases
of programme. Such materials shall be supplied for the purpose of the
Contract of aforesaid Schedule, shall be set off or deducted, as and when
materials are consumed in item of work for which payment is being made to
the Contractor, or from any sums then due or which may after become due to
the Contractor from/under the Contract. At the time of submission of bills the
Contractor shall properly account for the materials issued to him to the
satisfaction of the Engineer-in-charge and certify that balance of materials
supplied is available at site.
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15(b) 3. The Contractor shall bear the cost of loading, transporting to site, unloading,

storing under cover as required, assembling and joining the several parts
together as necessary, incorporating of fixing materials in the works including
all preparatory work of whatever description as may be required.

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the

works(including preparatory work), and being surplus on completion or on
foreclosure of the work be returned by the Contractor at his expense, at wear
and tear and/or waste. If the Contractor is required to deliver such materials
at a place other than the place of issue, he shall do so and the transportation
charges from the site to such place, less the transportation charges which
would have been incurred by the Contractor had such materials been
delivered at the place of issue, shall be borne by the Corporation.

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the

Engineer-in-charge at rates not exceeding those at which these were originally
issued to him after taking into consideration any determination or damage
which may have been caused to the said materials whilst in the custody of the
Contractor.

15(b)6. If on completion of works the Contractor fails to return surplus materials out

of these supplied by the Corporation, then in addition to any other liability
which the Contractor would incur, the Engineer-in-charge may, by a written
notice to the Contractor require him pay within a fortnight of receipt of the
notice, for such unreturned surplus materials at double the issue rates.

15(b)7. Delay in obtaining materials by the Corporation:

Owing to difficulty in obtaining certain controlled and other materials in the
market, the Corporation has undertaken to supply them as specified in
Schedule - B, there may be delay in obtaining these materials by the
Corporation and the Contractor is therefore, required to keep himself in touch
with the day to day position regarding the supply of materials from the
Engineer-in-charge and to so adjust the progress of the work that their labour
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may not remain idle nor may there by any other claim due to or arising from
delay in obtaining the materials. It should be clearly understood that no claim
whatsoever shall be entertained by the Corporation on account of delay in
supplying materials.

15(c) GENERAL

Materials required for the works, whether brought by the Contractor or
supplied by the Corporation, shall be stored by the Contractor only at places
approved by the Engineer-in-charge. Storage and safe custody of materials
shall be the responsibility of the Contractor.

15(c)1. Corporation official concerned with the Contract shall be at liberty any time

to inspect and examine any materials intended to the use in or on the works,
either on the site or at factory or workshop or other place(s), where such
materials are assembled, fabricated, manufactured or any place(s) where
these are lying or from which these are being obtained and the Contractor
shall give such facilities as may be required for such inspection and
examination.

15(c)2. Materials supplied by the Corporation and brought to the site by the

16.

16.1

Contractor shall not be removed off the site without the prior written
approval of the Engineer-in-Charge. But whenever the works are finally
completed, the Contractor shall at his own expense forthwith return to the all
surplus materials originally supplied to him as per stipulation in the Contracts.

LABOUR

The Contractor shall employ labour in sufficient numbers to maintain the
required rate of progress and of quality to ensure workmanship of the degree
specified in the Contract and to the satisfaction of the Engineer-in-Charge.
The Contractor shall not employ in connection with the works any person who
has not completed his eighteen years of age.

The Contractor shall furnish to the Engineer-in-Charge at the intervals as
decided by E.I.C., a distribution return of the number and description by
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16.2

16.3

trades of the work, people employed on the works. The Contractor shall also
submit on the 4th and 19th of every month to the Engineer-in-Charge a true
statement showing in respect of the second half of the preceding month and
the first half of the current month (i) the accident that occurred during the
said fortnight showing the circumstances under which they happened and the
extent of damages and injury caused by them and (ii) the number of female
workers who have been allowed Maternity Benefit as provided in the
Maternity Benefit Act 1961 or Rules made there under and the amount paid
to them.

The Contractor shall pay to labour employed by him wages not less than fair
wages as defined in the Contract Labour (Regulation & Abolition) Act, 1970
and Rules made there under.

The Contractor shall in respect of labour employed by him comply with or
cause to be complied with the Contract Labour (Regulation & Abolition) Act,
1970 and Rules made there under in regard to all matters provided therein.

16.3A The Contractor shall comply with the provisions of EPF & MP Act 1952 and

16.4

rules made under the said Act for the purpose of provident fund to their
contract labourers

The Contractor shall comply with the provision of the payment of Wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's
Compensation Act, 1923, Industrial Dispute Act, 1947, Maternity Benefit Act,
1961 and Mines Act, 1952 or any modifications thereof or any other Law
relating thereto and rules made there under from time to time.

16.4(a) The Contractor shall be liable to pay his contribution and the Employees

Contribution to the Employees State Insurance scheme in respect of all labour
employed by him for the execution of the Contract, in accordance with
provision of ‘'The Employees State Insurance Act, 1948' as amended from time
to time and as applicable in this case. In case the Contractor fails to submit
full details of his account of labour employed and the contribution payable,
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the Engineer- in-Charge shall recover from the running bills of Contractor an
amount of Contribution as assessed by him. The amount so recovered shall
be adjusted against the actual contribution payable under Employees State
Insurance scheme.

16.5 The Engineer-in-charge shall on a report having been made by an Inspecting
staff as defined under the Contract Labour (Regulation) Act, 1970 and rules
made there under have the power to deduct the money, due to the
Contractor, any sum required estimated to be required for making good the
loss suffered by a worker or workers by reason of non-fulfilment of the
conditions of the Contract for the benefit of workers, non payment of wages
or of deduction made from his or their wages which are not justified by the
terms of the Contract or non-observance of the said act.

16.6  The Contractor shall indemnify the Corporation against any payment to be
made under and for observance of the Contract Labour (Regulation &
Abolition) Act, 1970 and Rules made there under without prejudice to his right
to claim indemnity from his Sub-Contractors.

16.7 In the event of the Contractor committing a default or breach of any of the
provisions of aforesaid Act and rules made amended/amended from time to
time, or furnishing any information or submitting or filling any
Form/Register/Slip under the provisions of the Law which is materially
incorrect, then on the report of the Inspecting Officer, the Contractor shall
without prejudice pay to the Corporation a sum not exceeding liabilities for
such defaults including liquidated damages etc. for every default, breach or
furnishing, making, submitting, filling materially incorrect statement, as may
be fixed by the Labour Department and the Contractor should indemnify the
Corporation against all such liabilities.

16.7.1 Model Rules for Labour Welfare:
The Contractor shall at his own expense comply with or cause to be complied
with Model Rules for Labour Welfare as provided under the Rules framed by
the appropriate government from time to time for the protection of health

Page 27 of 64




Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

17.

and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as
aforesaid, the Engineer-in-charge shall be entitled to do so and recover the
cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety code or the
provisions relating to report on accidents and to grant Maternity Benefits to
female workers shall make the Contractor liable to pay to the Corporation as
liquidated damages an amount not exceeding Rs. 50.00 for each default on
materially incorrect statement or reports from the Engineer-in-charge in such
matters, based on reports from the Inspecting officers shall be final and
binding and deductions for recovery of such liquidated damages may be made
from the any amount payable to the Contractor.

The Contractor shall not be permitted to enter on (other than for inspection
purpose) or take possession of the site until instructed to do so by the
Engineer-in-charge in writing. The portion of the site to be occupied by the
Contractor shall be defined and/or marked on the site plan, failing which
these shall be indicated by the Engineer-in-charge at site and the Contractor
shall on no account be allowed to extend his operations beyond these areas.

In respect of any land allotted to the Contractor for purpose of or in
connection with the Contract, the Contractor shall be a licensee subject to the
following and such other terms and the licenser may impose conditions as:

i) That he shall pay a nominal license fee of Rs. 1 per year or part of a
year for use and occupation, in respect of each and every separate area
of land allotted to him

i) That such use or occupation shall not confer any right of tenancy of the
land to the Contractor

iii)  That the Contractor shall be liable to vacate the land on demand by the
Engineer-in-charge.
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17.1

18.

19.

20.

iv)  That the Contractor shall have no right to any construction over this
land without the written permission of the Engineer-in-charge. In case
he is allowed to construct any structure he shall have to demolish and
clear the same before handing over the completed work unless agreed
to the Corporation.

The Contractor shall provide, if necessary or if required on the site all
temporary access there to and shall alter, adopt and maintain same as
required from time to time and shall take up and clear them away as and
when no longer required and as and when ordered by the Engineer-in-charge
and make good all damage done to the site.

SETTING OF THE WORKS:

The Engineer-in-Charge shall supply dimensioned drawings, levels and other
information necessary to enable the Contractor to set out the work. The
Contractor shall provide all labour and setting out appliances required and set
out the work and be responsible for the accuracy of the same. He shall amend
at his own cost and to the satisfaction of the Engineer-in-charge any error
found at any stage which may arise through inaccurate setting out unless such
error is based on incorrect data furnished in writing by the Engineer-in-charge,
in which case cost of rectification shall be borne by the Corporation. The
Contractor shall protect and preserve all benchmarks used in setting out the
works till end of the Defect Liability Period unless the Engineer-in-Charge
directs their earlier removal.

SIDE DRAINAGE:

All water, which may accumulate on the site during the progress of works or in
trenches and excavations, shall be removed from the site to the satisfaction of
the Engineer-in-charge and at the Contractor expenses.

NUISANCE:
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21.

22.

23.

24.

25.

The Contractor shall not at any time do, cause or permit any nuisance on the
site or do anything which shall cause unnecessary disturbance, inconvenience
to owners, tenants or occupiers of other properties near the site and to the
public generally.

MATERIALS OBTAINED FROM EXCAVATION:

Materials of any kind obtained from excavation on the site shall remain the
property of the Corporation and shall be disposed of as the Engineer-in-charge
may direct.

TREASURE TROVE, FOSSILS ETC.:

All fossils, coins, articles of value or antiquity and structures and other remains
or things of geological or archaeological interest discovered on the site shall
be the absolute property of the Corporation and the Contractor shall take
reasonable precautions to prevent his workmen or any other person from
removing or damaging any such articles or thing and shall immediately open
discovery thereof and before removal, acquaint the Engineer-in-charge and
obtain his directions as to the disposal of the same at the expense of the
Corporation.

PROTECTION OF TREES:

Tree designated by the Engineer-in-charge shall be protected from damage
during the course of the works and earth level within 1.0 Mtr. of each such
tree shall not be changed. Where necessary, such trees shall be protected by
providing temporary fencing.

WATCHING AND LIGHTING:

The Contractor shall provide and maintain at his own expense all lights,
guards, fencing and watching when and where necessary or required by the
Engineer-in-charge for the protection of the works or for the safety and
convenience of those employed on the works or the public.

CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:
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26.

26.1

26.2

27.

The Contractor shall engage and keep at site, qualified technical
staff/engineer with necessary supporting supervisory staff of sufficient
experience of all types of works covered by this Contract and they should have
all necessary authority to receive materials from the Corporation, issue valid
receipt for the same, engage labour etc. and proceed with the work as
required for speedy execution of the work.

INSPECTION AND APPROVAL:

All works embracing more than one process shall be subject to examination
and approval at each stage thereof and the Contractor shall given due notice
to the Engineer-in-Charge or his authorised representative when each stage is
ready. In default of such notice the Engineer-in-Charge shall be entitled to
appraise the quality and extent thereof.

No work shall be covered up or put out of view without the approval of the
Engineer-in-charge or his authorized representative and the Contractor shall
afford full opportunity for examination and measurement of any work which
is about to be covered up or put out of view and for examination foundations
before permanent work is placed thereon. The Contractor shall give the
notice to the Engineer-in-Charge or his authorised representative whenever
any such work or foundation is ready for examination and the Engineer-in-
charge or his representative shall without unreasonable delay, unless he
considers it unnecessary and advises the Contractor accordingly, attend for
the purpose of examining and measuring such work or of examining such
foundation. In the event of the failure of the Contractor, such work shall be
uncovered at the Contractor's expense for examination by the Engineer-in-
Charge.

Corporation officers concerned with the Contract shall have powers at any
time to inspect and examine any part of the works and the Contractor shall

give such facilities as may be required for such inspection and examination.

DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:
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27.1

27.2

27.3

28.

The duties of the Representative of the Engineer-in-Charge are to watch and
supervise the works and to test and examine any materials to be used or
workmanship employed in connection with the works. He shall have no
authority to order any work involving any extra payment by the Corporation
nor to make any variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his
Representative any of the powers and authorities vested in the Engineer-in-
charge and shall furnish to the Contractors a copy of all such written
delegation of powers and authorities. Any written instruction or written
approval given by the Representative of the Engineer-in-Charge to the
Contractor within the terms of such delegation shall bind the Contractor and
the Corporation as though it had been given by the Engineer-in-charge.

Failure of the Representative of the Engineer-in-Charge to disapprove any
work or materials shall not prejudice the power of the Engineer-in-Charge
there after to disapprove such work or materials and to order pulling down,
removal or breaking up thereof.

If the Contractor shall be dissatisfied with any decision of the Representative
of the Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-
in-Charge who shall thereupon confirm, reverse vary such decision.

REMOVAL OF WORKMEN:

The Contractor shall employ in and about the execution of the works such
persons as are skilled and experienced in their several trades and Engineer-in-
Charge shall be at liberty to object to and require the Contractor or to remove
from the works any person employed by the Contractor in or about the
execution of the works who in the opinion of the Engineer-in-Charge
misconducts himself or is incompetent or negligent in the proper performance
of his duties and such person shall not be again employed upon the works
without permission of the Engineer-in-charge.
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29.

30.

31.1

UNCOVERING AND MAKING GOOD:

The Contractor shall uncover any part of the works and/or make opening in or
through the same as the Engineer-in-charge may from time to time direct for
his verification and shall re-instate and make good such part to the
satisfaction of the Engineer-in-charge. If any such part has been covered up or
put out of view after being approved by the Engineer-in-Charge and
subsequently found on uncovering to be executed in accordance with the
Contract, the expenses of uncovering and/or making opening or through
reinstating and making good the same shall be borne by the Contractor.

WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the Contract none of
the permanent works shall be carried out during night or on Sundays or on
authorised holidays without the permission in writing of the Engineer-in-
Charge except when the work is unavoidable or absolutely necessary for the
safety of life, property or works in which case the Contractor shall
immediately advise the Engineer-in-charge accordingly.

COMPLETION CERTIFICATE:

As soon as the work is complete, the Contractor shall give notice of such
completion to the Engineer-in-charge and within ten days of receipt of such
notice the Engineer-in-charge shall inspect the work and shall furnish the
Contractor with a certificate of completion indicating (a) the date of
completion, (b) defects to be rectified by the Contractor and/or (c) items for
which payment shall be made at reduced rates. When separate periods of
completion have been specified for items or groups of item the Engineer-in-
Charge shall issue separate completion certificates for such items or group of
items. No certificate of completion shall be issued, nor shall the work be
considered to be complete till the Contractor shall have removed from the
premises on which the work has been executed all scaffolding, sheds and
surplus materials, except such as are required for rectification of defects,
rubbish and all huts and sanitary arrangements required for his workmen on
the site in connection with the execution of the work, as shall have been
erected by the Contractor, the workmen and cleaned all dirt from all parts of
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31.2

building(s), in upon or about which the work has been executed or of which
the work has been executed or of which he may have had possession for the
purpose of the execution thereof and cleaned floors, gutters and drains, eased
doors and sashes oiled locks and fastenings labelled keys clearly and handed
them over to the Engineer-in-Charge or his representative and made the
whole premises fit for immediate occupation or use to the satisfaction of the
Engineer-in-charge. If the Contractor shall fail to comply with any of the
requirements of this conditions as aforesaid, on or before the date of
completion of the works, the Engineer-in-charge may at the expense of the
Contractor fulfil such requirements and dispose of the scaffoldings, surplus
materials, and rubbish etc. as he thinks fit and the Contractor shall have no
claim in respect of any such scaffolding or surplus materials except for any
sum actually realised by the sale thereof less the cost of fulfilling the
requirements and any other amount that may be due from the Contractor, if
the expense of fulfilling such requirements is more than the amount realised
on such disposal as aforesaid the Contractor shall forthwith on demand pay
such excess.

If at any time before completion of the work, items or groups of items for
which separate periods of completion have been specified, have been
completed the Engineer-in-charge with the consent of the Contractor takes
possession of any part of the same (any such parts being hereinafter in this
conditions referred to as the relevant part) then not withstanding any thing
expressed or implied elsewhere in this Contract.

31.2 (a) Within ten days of the date of completion of such items or group of items or

of possession of the relevant part the Engineer-in-charge shall issue
completion certificate for the relevant part as in conditions 31(1) as above
provided the Contractor fulfils his obligations under that condition for the
relevant part.

(b) The Defects Liability Period in respect of such items and the relevant part

shall be deemed to have commenced from the certified date of completion
of such items or the relevant part as the case may be.
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32.

(c) The Contractor may reduce the value insured to extent of full value of the

completed items or relevant part as estimated by the Engineer-in-charge for
this purpose. This estimate shall be applicable for this purpose only and for
no other.

(d) For the purpose of ascertaining compensation for delay in completion of the

work relevant part will be deemed to form a separate item or group, with
date of completion as given in the Contract or as extended under the
relevant condition and actual date of completion as certified by the
Engineer-in-charge under this condition.

COMPENSATION FOR DELAY

If the Contractor fails to maintain the required progress in terms of the
condition of this Contract or to complete the work and clear the site on or
before the Contract or extended date/period of completion, he shall, without
prejudice to any other right or remedy of the Corporation on account of such
breach, part as agreed compensation amount calculated as stipulated below
or such smaller amount as the Contract value of the work for every week that
the progress remains below that specified or that the work remains
incomplete.

This will also apply to items or group of items for which separate period of
completion has been specified.

For this purpose the term "Contract Value' shall be the value at Contract rates
of the work as ordered.

(@) | Completion Period (as originally stipulated) not | @ 1% per week
exceeding 6 months

(b) | Completion period (as originally stipulated) | @ 0.5% per
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32.1

32.2

exceeding 6 months and not exceeding 2 years week
(c) | Completion Period (as originally stipulated) | @ 0.25% per
exceeding 2 years. week

Provided always that the total amount of compensation for delays to be under
this condition shall not exceed the under noted percentage of the Contract
value of the item or group of items of work for which a separate period of
completion is given

The amount of compensation may be adjusted or set off against any sum
payable to the Contractor under this or any other Contract with the
Corporation.

(@) | Completion Period (as originally stipulated) not | @ 10 percent

exceeding 6 months

(b) | Completion Period (as originally stipulated) | @ 7.5 percent

exceeding 6 months and not exceeding 2 years

(c) | Completion period (as originally stipulated) | @ 5 percent

exceeding 2 years

33.

34.

DEFECTS LIABILITY PERIOD

The Contractor shall be responsible to make good and remedy at his own
expense within such period as may be stipulated by the Engineer-in-charge,
any defect which may develop or may be noticed before the expiry of the
period mentioned in Schedule - F hereto from the certified date of completion
and intimation of which has been sent to the Contractor within seven days of
the expiry of the said period by a letter sent by hand delivery or by registered
post.

From commencement to completion of the works, the Contractor shall take
full responsibility for the care thereof and for taking precautions to prevent
loss or damage and to minimise loss or damage to the greatest extent possible
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34.1

34.2

34.3

and shall be liable for any damage or loss that may occur to the works or any
part thereof and all Government T & P from any cause whatsoever (save and
except the Excepted Risks) and shall at his own cost repair and make good the
same so that at completion of the work, Corporation’s T & P shall be in good
order and condition and in conformity in every respect with the requirements
of the Contract and instruction of the Engineer-in-charge.

Provided always that the Contractor shall not be entitled to payment unless
the Contractor shall insure the works (from commencement to completion),
the Corporation's T & P hired by the Contractor and all materials at site to
their full value (as to Corporation's T & P according to the value indicated in
Schedule-C), against the risk or damage from whatever cause arising other
than the Excepted Risks. The said insurance shall be in joint name of the
Corporation and the Contractor, The Contractor shall deposit with the
Engineer-in-charge the said policy or policies. All money payable by the
insurers under such policy or policies shall be recovered by the Corporation
and shall be paid to the Contractor in instalments by the Engineer-in-charge
for the purpose of re-building or replacement or repairs of the works and/or
goods destroyed or damaged as the case may be. Provided however if the
amount payable by the insurers in respect of any claim under such a policy is
not in excess of the amount mentioned in Schedule - F the same may be
recovered by the Contractor directly from the insurers and shall be utilised by
him for the purpose of re-building or replacement or repairs of the works
and/or goods destroyed or damaged as the case may be.

If the Contractor has blanket insurance policy for all his works and the policy
covers all the items to be insured under this condition, the said policy shall be
assigned by the Contractor in favour of the Corporation, provided however, if
any amount is payable under the policy by the insurers in respect of works
other than the work under this Contract, the same may be recovered by the
Contractor directly from the insurers.

Where the Corporation building or a part thereof is rented by the Contractor
he shall insure the entire building if the building or any part thereof is used by
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34.4

34.5

34.6

him for the purpose of storing or using materials of combustible nature, as to
which the decision of the Engineer-in-Charge shall be final and binding.

The Contractor shall indemnify and keep indemnified the Corporation against
all losses and claims for injuries or damage to any person or any property
whatsoever which may arise out of or in consequence of the construction and
maintenance of works and against all Claims, demands, proceedings,
damages, cost of charge and expenses whatsoever in respect of or in relation
thereto provided always that nothing herein contained shall be deemed to
render the Contractor liable for or in respect of or to indemnify the
Corporation against any compensation or damage caused by the Excepted
Risks.

The Contractor shall at all times Indemnify the Corporation against all claims,
damages, or compensation under the provisions of payment of wages Act -
1936, Minimum Wages Act - 1948, Employer's Liability act - 1938, The
workmen's Compensation Act - 1923, Industrial Disputes Act - 1947, and
Maternity Benefit Act - 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as
consequence of any accident or injury to any workmen or other persons in or
about the works, whether in the employment of the Contractor or not, (save
and except where such accident or injury has resulted from any act of the
Corporation, it's agents or servants) and against all cost, charges and expenses
of any suit action or proceedings arising out of such accident or injury and
against all sum or sums which may with the consent of the Contractor be paid
to compromise or compound any such claim, without limiting his obligations
and liabilities as above provided. The Contractor shall insure against all
claims, damages or compensation payable under the Workmen's
Compensation Act - 1923 or any modification thereof or any other Law
relating thereto.

The aforesaid insurance policy/policies shall provide that they shall not be
cancelled till the Engineer-in-charge has agreed to there
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34.7

34.8

34.9

35.

36.

The Contractor shall prove to the Engineer-in-charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defect
Liability Period, if any.

The Contractor shall ensure that similar insurance policies are taken out by his
Sub-Contractors (if any) and shall be responsible for any claims or losses to the
Corporation resulting from their failure to obtain adequate insurance
protection in connection thereof. The Contractor shall produce or cause to be
produced by his Sub-Contractors (if any) as the case may be, the relevant
policy or policies and premium receipts as and when required by the Engineer-
in-charge.

If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract, then and in any
such case the Corporation may, without being bound to, effect and keep in
force any such insurance and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount so paid
by the Corporation from any money due or which may become due to the
Contractor or recover the same as debt due from the Contractor.

FACILITIES TO OTHER CONTRACTORS:

The Contractor shall, in accordance with requirement of the Engineer-in-
charge, afford all reasonable facilities to other Contractors engaged
contemporaneously on separate Contracts in connection with the works and
for departmental labour and labour of any other properly authorized authority
or statutory body which may be employed at the site on execution on any
work not included in the Contract or of any Contract which the Corporation
may enter into the connection with or ancillary to the works.

NOTICES TO LOCAL BODIES
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36.1

37.

38.

38.1

38.2

The Contractor shall comply with and give all notices required under any
governmental authority, interment, rule or order made under any act of
parliament, state laws or any regulation or bye-laws of any local authorities
relating to the works. He shall before making any variation from the Contract,
drawings necessitated by such compliance give to the Engineer-in-charge a
written notice giving reasons for the proposed variation and obtain the
Engineer-in-charge's instructions thereon.

The Contractor shall pay and indemnify the Corporation against any liability in
respect of any fees or charges payable under any Act of parliament, state laws
or any Government instrument, rule or order and any regulations or by-laws
of any local authority in respect of the works.

SUB CONTRACTS
The Contractor shall not sublet any portion of the Contract without the prior
written approval of the Accepting authority.

INSTRUCTIONS AND NOTICES

Subject as otherwise provided in this Contract, all notices to be given on
behalf of the Corporation and all other actions to be taken on its behalf may
be given or taken by Engineer-in-charge or any officer for the time being
entrusted with the functions, duties and powers of the Engineer-in-charge.

All instructions, notices and communications etc. under the Contract shall be
given in writing and if sent by registered post to the last known place of above
or business of the Contractor shall be deemed to have been served on the
date when in the ordinary course of post these would have been delivered to
him.

The Contractor or his agent shall be in attendance at the site/ sites during all
working hours and shall superintend the execution of the works with such
additional assistance in each trade as the Engineer-in-charge may consider
necessary. Orders given to the Contractor's agent shall be considered to have
the same force as if they had been given to himself.
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38.3 The Engineer-in-charge shall communicate or confirm his instructions to the

39.

39.1

Contractor in respect of the execution of work in a "Work site order Book"
maintained in the office of the Engineer-in-charge and the Contractor or his
authorised representative shall confirm receipt of such instruction by the
Contractor, he shall be furnished a certified true copy of such instructions.

FOR CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT
OR REDUCTION IN SCOPE OF WORK:

If at any time after acceptance of the tender, the Corporation shall decide to
abandon or reduce the scope of the works for any reason, whatsoever hence
not require the whole or any part of the work to be carried out, the Engineer-
in-Charge shall give notice in writing to that effect to the Contractor and the
Contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage or which he might have
derived from the execution of the works in full, which he did not derive in
consequence of the fore closure of the whole or part of the works.

The Contractor shall be paid at Contract rates full amount for works executed
at site, and in addition, a reasonable amount as certified by the Engineer-in-
charge for the items hereunder mentioned which could not be utilised on the
work to the full extent because of the foreclosure.

(@ Any expenditure incurred on preliminary site work e.g. temporary
access roads, temporary labour huts, staff quarters and site office,
storage, accommodation and water storage tanks.

(b)i) The Corporation shall have the option to take over Contractor's
Materials or any part thereof either brought to site or of which the
Contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work), provided however, the
Corporation shall be bound to take over the materials or such portions
thereof as the Contractor does not desire to retain. For materials taken
over or to be taken over by the Corporation, cost of such materials
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40.

©)

(d)

shall, however, take into account purchase price, cost of transportation
and deterioration or damage which may have been caused to materials
whilst in the custody of the Contractor.

For Contractor's materials not retained by the Corporation, reasonable
cost of transportation of such materials from site to Contractor's
permanent stores or to his other works, whichever is less. If materials
are not transported to either of the said places, no cost of
transportation shall be payable.

If any materials supplied by the Corporation are rendered surplus, the
same except normal wastage shall be returned by the Contractor to the
Corporation at rates not exceeding those at which these were originally
issued less allowance for any deterioration or damage which may have
been caused whilst the materials were in the custody of the Contractor.
In addition, cost of transporting such materials from site to the
Corporation stores if so required by the Corporation.

Reasonable compensation for transfer of T & P from site to Contractor's
permanent stores or to his other works, which ever isless. If T & P are
not transported to either of the said places, no cost of transportation
shall be payable.

The Contractor shall if required by the Engineer-in-charge furnish to
him books of account, wage books, time sheets and other relevant
documents as may be necessary to enable him to certify the reasonable
amount payable under this condition.

TERMINATION OF CONTRACT FOR DEATH:

If the Contractor is an individual or a proprietary concern and the individual or
the proprietary dies and if the Contractor is a partnership in concern and one
of the partners dies, then unless the Accepting Authority is satisfied that the
legal representative of the individual Contractor or of the proprietor of the
proprietary concern and in the case of partnership, the surviving partners, are
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41.

capable of carrying out and complete the Contract, the Accepting Authority
shall be entitled to cancel the Contract as to its incomplete part without the
Corporation being in any way liable to payment of any compensation to the
estate of the deceased Contractor and/or to the surviving partners of the
Contractors firm on account of the cancellation of the Contract. The decision
of the Accepting authority that the legal representatives of the deceased
Contractor or the surviving partners of the Contractor's firm cannot carry out
and complete the Contract shall be final and binding on the partners. In the
event of such cancellation the Corporation shall not hold the estate of the
deceased Contractor and/or the surviving partners of the Contractor's firm
liable in damages for not completing the Contract.

CANCELLATION OF CONTRACT IN FULL OR IN PART:

If the Contractor:

a) At any time makes default in proceeding with the works with due
diligence and continued to do so after a notice in writing of 7 days from
the Engineer-in-charge or

b) Commits default the works or items of work with individual dates of
completion, and does not complete them within the period specified in
notice given in writing in that behalf by the Engineer-in-charge.

C) Fail to complete the works or items of work with individual dates of
completion, and does not complete them within the period specified in
notice given in writing in that behalf by the Engineer-in-charge.

d) Shall offer or give or agree to give to any person in Corporation’s
service or to any other person on his behalf consideration, any gift or of
any kinds as an inducements or reward for doing or forbearing to or for
having done or forborne to do any act in relation to the obtaining or
execution of this or any other Contract for the Corporation.
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Shall enter into a Contract with the Corporation in connection with
which commission has been paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such commission and terms of
payment thereof have previously been disclosed in writing to the
Accepting Engineer-in-charge.

Shall obtain a Contract with the Corporation as a reward offering
tendering or by other non - bonafied methods of competitive tendering
or

Being an individual, or if a firm any partner thereof, shall at any time be
adjusted insolvent or have a receivers order for administration of his
estate, made against him or shall take any proceeding, liquidation or
composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time
being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purpose
so to do, or if any application be made under any Insolvency Act for the
time being in force for sequestration of his estate or if a trust deed be
executed by him for benefit of his creditor, shall be given to the
Contractor for value of the work executed by him up to the time of
cancellation, the value of Contractor's materials taken over and
incorporated in the work, and use of tackle and machinery belonging
the Contractor work or

Being a Corporation, shall pass a resolution or the Court shall make an
order for the liquidation of its affairs, or a Receiver or Manager on
behalf of the debenture holders shall be appointed or a circumstance
shall arise which entitle the court or debenture holders to appoint a
Receiver or Manager or

Shall suffer an execution being levied on his goods and allow to be
contained for a period of 21 days or
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41.2

41.3

)i Assigns, transfers, sublets(engagement of labour on a piece basis or of

labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or attempts to transfer or sublet the entire
works or any portion thereof, without the prior written approval of the
Accepting Authority.
The Accepting Authority may, without prejudice to any other right to
remedy, which shall have accrued or shall accrue thereafter, the
Corporation by written notice cancel the Contract as a whole or only
such items of work on default from the Contract.

The Accepting authority shall on such cancellation have power to
(@) Take possession of the site and any materials, constructional plant,
implements, stores etc. thereon, and/or

(b)  Carryout the incomplete work by any means at the risk and cost of the
Contractor.

On cancellation of the Contract in full or in part, the Engineer-in-Charge shall
determine what amount, if any, is recoverable from the Contractor for
completion of the works or part of the works or in case the works or part of
the works is not to be completed, the loss or damage suffered by the
Corporation. In determining the amount, credit shall be given to the
Contractor for the value of the work executed by the Contractor upto the time
of cancellation, the value of Contractor's materials taken over and
incorporated in the work, and use of tackle and machinery belonging to the
Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in
completing the works or part of the works or the excess loss or damages
suffered or may be suffered by the Corporation as aforesaid after allowing
such credit shall be recovered from any moneys due to the Contractor on any
account, and if such moneys are not sufficient the Contractor shall be called
upon in writing to pay same within 30 days.

Page 45 of 64




Uranium Corporation of India Limited N..T.No.BND/CIV-64

(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

414

42.

If the Contractor shall fail to pay the required sum within the aforesaid period
of 30 days, the Engineer-in-charge shall have the right to sell any or all of the
Contractor's unused materials, constructional plant, Implements, temporary
building etc. and apply the proceeds of sale thereof, towards the satisfaction
of any sums due from the Contractor under the Contract and if thereafter
there be any balance outstanding from the Contractor, it shall be recovered in
accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation and unsold
materials, constructional plant etc. shall returned to the Contractor, provided
always that if cost or anticipated cost of completion by the Corporation of the
works is less than the amount which the Contractor would have been paid had
he completed the works or part of the works, such benefit shall not accrue to
the Contractor.

LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION
THEREOF:

If the Contractor or his workmen or employees shall injure or destroy any part
of the building in which they may be working or any building, road, fence etc.
contiguous to the premises on which the work or any part of it is being
executed or if any damage shall happen to the work while in that progress, the
Contractor shall upon receipt of a notice in writing in that behalf make the
same good at his own expense. If it shall appear to the Engineer-in-charge or
his representative at any time during construction or re-construction or prior
to the expiration of the Defects Liability Period, that any works has been
executed with unsound, imperfect or unskillful workmanship or that any
materials are of a inferior quality to that Contract for, or otherwise not in
accordance with the Contract, or that any defect, shrinkage or other fault
have appeared in the work arising out of defective or improper materials or
workmanship, the Contractor shall, upon receipt of a notice in writing in that
behalf from the Engineer-in-Charge, forthwith rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require
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42.1

43.

44.

or as the case may be and/or remove the materials or articles at his own
expense not withstanding that the same may have been to do so within the
period to be specified by the Engineer-in-charge, may rectify or remove and
re-execute the work and or remove and replace with other materials or
articles complained of, as the case may be, by other means at the risk and
expense of the Contractor.

In case of repairs and maintenance works, splashes and droppings from white
washing, painting, etc. shall be removed and surface cleaned simultaneously
with completion of these items of work in individual rooms, quarters or
premises etc. where the work is done, without waiting for completion of all
other items of work in the Contract. In case the Contractor fails to comply
with the requirements of this condition, the Engineer-in-charge shall have the
right to get the work done by other means at the cost of the Contractor.
Before taking such action, however, the Engineer-in-charge shall give three
days notice in writing to Contractor.

URGENT WORKS:

If any urgent work (in respect whereof the decision of the Engineer-in-Charge
shall be final and binding) becomes necessary and the Contractor unable or
unwilling at once to carry it out, the Engineer-in-Charge may by his own or
other work people carry it out as he may consider necessary. If the urgent
work were such as the Contractor is liable under the Contract to carry out at
his expense, all expenses incurred on it by the Corporation shall be
recoverable from the Contractor and be adjusted or set off against any sum
payable to him.

CHANGE IN CONSTITUTION:

Where the Contractor is a partnership firm, prior approval in writing of the
accepting authority shall be obtained before any change is made to the
constitution of the firm. Where the Contractor is an individual or a Hindu
Undivided Family-business concern, such approval as aforesaid shall
likewise be obtained before the Contractor enters into any partnership
agreement where under the partnership, firm would have the right to carry
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45.

out the work hereby undertaken by the Contractor. If prior approval as
aforesaid is not obtained, the Contract shall be deemed to have been
assigned in contravention of condition 41(j) hereof and the same action
may be taken and the same consequences shall ensure as provided for in
the said condition 41.

TRAINING OF APPRENTICES

The Contractor shall during the currency of the Contract, when called upon
by the Engineer-in-charge engage and also ensure engagement by Sub-
Contractors and others employed by the Contractor in connection with the
works, such number of apprentices in the categories as directed by E.I.C.
and for such periods as may be required by the Engineer-in-charge. The
Contractor shall train them as required under the Apprentices Act, 1961
and shall be responsible for all obligations, the employer under the Act
including the liability to make payment of apprentices as required under
the act.

46. VALUATIONS AND PAYMENT:

46.1

46.2

RECORDS AND MEASUREMENT:

The Engineer-in-charge, shall except as otherwise stated ascertain and
determine the value of the works done in accordance with the
measurement recorded and the Contract rates for each such items of work.

All items having a financial value shall be entered in Measurement Book,
Level Book etc. prescribed by the Corporation so that a complete record is
obtained of all work performed under the Contract.

Measurements shall be taken jointly by the Engineer-in-charge or his

authorised representative and by the Contractor or his authorised
representative.
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46.3

46.4

46.5

46.6

47.

Before taking measurements of any work, the Engineer-in-charge or the
persons deputed by him for the purpose shall give a reasonable notice to
the Contractor. If the Contractors fails to attend or send an authorised
representative for measurement after such a notice or fails to countersign
or to record the objection within a week from the date of measurement,
then in any such event, measurements taken by the Engineer-in-charge or
by person deputed by him shall be taken to be correct measurements of
the work.

The Contractor shall, without extra charge, provide assistance with every
appliance, labour and other things necessary for measurement.

Measurement shall be signed and dated by both parties each day on the
site on completion of measurement. If the Contractor objects to any of the
measurements recorded on behalf of the Corporation, a note to that effect
shall be made in the Measurement Book against the item objected to and
such note shall be signed and dated by both parties engaged in taking
measurements.

Where mode of measurement is not otherwise specified, the measurement
shall be taken at site as per the latest I.S. Code of practice at the time of
tendering.

METHOD OF MEASUREMENTS:

Except where any general or detailed description of the work in quantities
expressly shows to the contrary, Schedule of Quantities shall be deemed to
have been prepared and measurements shall be taken in accordance with
the procedure set forth in the Schedule of Rates/Specifications not
withstanding any provision in the relevant standard Method of
Measurement or any general or local custom. In the case of items, which
are not covered by the Schedule of Rates/Specifications, measurements
shall be taken in accordance with the relevant Standard Method of
Measurement issued by the Indian Standard Institution.
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48.

48.1

48.2

48.3

49.

PAYMENT ON ACCOUNT:

Interim bills shall be submitted by the Contractors at intervals mentioned in
Schedule - F on or before the date fixed by the Engineer-in-charge for the
work executed. The Engineer-in-charge shall then arrange to have the bill
verified by taking or causing to be taken, where necessary, the requisite
measurements of the work.

Payment on account for amount admissible shall be made on the Engineer-
in-charge certifying the sum to which the Contractor is considered entitled
by way of interim payment for all work executed after deducting there
from the accounts already paid, the security deposit and such other
amounts as may be deductible or recoverable in terms of the Contract.

Any interim certificate given relating to work done or materials supplied
may be modified or corrected by any subsequent interim certificate or by
the final certificate. No certificate of the Engineer-in-charge supporting an
interim payment shall of itself be conclusive evidence that any work or
materials to which it relates is/are in accordance with the Contract.

Pending consideration of extension of date of completion, interim
payments shall continue to be made as herein provided.

TIME LIMIT FOR PAYMENT OF FINAL BILL

The Contractor shall submit the Final Bill within three months of physical
completion of the works. The Contractor shall make no further claims after
submission of the bill (final) and these shall be deemed to have been
waived and extinguished. Payment of those items of the bill in respect of
which there is no dispute and of items in dispute, for quantities and at
rates as approved by Engineer-in-charge, shall be made within the period
specified hereunder, the period being reckoned from the date of receipt of
the bill by the Engineer-in-charge.
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50.

ol.

51.1

a) Contract amount not exceeding Rs. 5 Lakhs ..... Four months
b) Contract amount exceeding Rs. 5 Lakhs ......... Six months

After payment of the amount of the final bill payable as aforesaid has been
made, the Contractor may, if he so desires, reconsider his position in
respect of the disputed portion of the final bill and if he fails to do so within
90 days his disputed claim shall be deals with as provided in the Contract,
provided however, no reimbursement or refund shall be made if the
increase/decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only on the excess over + 10%
provided that any increase will not be payable if such increase has become
operative after the Contract extended date of completion of the works or
items of work in question.

OVER PAYMENTS AND UNDER PAYMENTS
Whenever any claim for the payment of a sum of money to the Corporation

arises out of or under this Contract against the Contractor, the same may
be deducted by the Corporation from any sum then due or which at any
time thereafter may become due to the Contractor under this Contract and
failing that, under any other Contract with the Corporation (which may be
available with the Corporation) or from his security deposits or he shall pay
the claim on demand.

The Corporation reserves the right to carry out post payment audit and
technical examination of the final bill including all supporting vouchers,
abstracts, etc. The Corporation further reserves the right to enforce
recovery of any over payment when detected, notwithstanding the fact
that amount of the final bill may be included by one of the parties as an
item of dispute before an arbitrator appointed under condition 52 of this
Contract and notwithstanding the fact that the amount of the final bill
figures the arbitration award.
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51.2

51.3

51.4

52.1

If as a result of such audit and technical examination any over payment
discovered in respect of any work done by the Contractor or alleged to
have been done by him under the Contract, it shall be recovered by the
Corporation from the Contractor by any or all of the methods prescribed
above or if any under payment is discovered, the amount shall be duly paid
to the Contractor by the Corporation.

Provided that the aforesaid right of the Corporation to adjust over payment
against amounts due to the Contractor under any other Contract with the
Corporation shall not extend beyond the period of two years from the date
of payment of the final bill or in case the final bill is a Minus bill, from the
date the amount payable by the Contractor under the minus final bill is
communicated to the Contractor.

Any amount due to the Contractor under this Contract for under payment
may be adjusted against any amount then due or which may at any time
thereafter become due before payment is made to the Contractor, from him
to the Corporation on any other Contract or amount whatsoever.

ARBITRATION AND LAW

ARBITRATION:

Except where otherwise provided for in the Contract, all questions and
disputes relating to the meaning of the specifications, designs, drawings
and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or
relating to the Contract, designs, drawings, specifications, estimates,
Instructions, orders or these conditions or otherwise concerning the works,
or the execution or failure to execute the same, whether arising during the
progress of the work or after the completion or abandonment thereof,
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shall be referred to the sole arbitration of the Chairman & Managing
Director of Uranium Corporation of India Limited, Jaduguda and if the
Chairman and Managing Director is unable or unwilling to act to the sole
arbitration, of some other person appointed by the Chairman & Managing
Director, willing to act as such arbitrator. There will be no objection if the
arbitrator so appointed is an employee of Uranium Corporation of India
Limited, Jaduguda and that he had to deal with the matters to which the
Contract relates and that in the course of his duties as such he had
expressed views on all or any of the matters in dispute or difference. The
arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reasons, such Chairman &
Managing Director as aforesaid at the transfer, vacation of the office of
inability to act, shall appoint another person to act as arbitrator in
accordance with the terms of the Contract. Such person shall be entitled to
proceed with the reference from the stage at which his predecessor left it.
It is also a terms of this Contract that no person other than a person
appointed by such Chairman & Managing Director, as aforesaid should act
as arbitrator and if for any reason, that is not possible, the matter is not to
be referred to arbitration at all. In all cases where the amount of the claim
in dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the arbitrator
shall give reasons for the award.

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any
statutory modification or re-enactment thereof and the rules made there
under and for the time being in force, shall apply the arbitration
proceeding under this clause. It is a term of the Contract that the party
invoking arbitration shall specify the dispute or disputes to be referred to
arbitration under the clause together with the amount for amounts
claimed in respect of each such dispute.

It is also a term of the Contract that if the Contractor does not make any
demand for arbitration in respect of any claim(s) in writing within 90 days
of receiving the intimation from the Corporation that the bill is ready for
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52.2

52.3

acceptance of the Contractor, the claim of the Contractor will be deemed
to have been waived and absolutely barred and the company shall be
discharged and released of all liabilities under the Contract in respect of
these claims.

The arbitrator(s) may from time to time with consent of the parties enlarge
the time, for making and publishing the award.

The decision of the Engineer-in-charge regarding the quantum of reduction
as well as justification thereof in respect of rates for substandard work,
which may be decided to be accepted, will be final and would not be open
to arbitration. The arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties fixing the date of
the first hearing.

The venue of Arbitration shall be such place as may be fixed by the
Arbitrator, in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding all the parties to this Contract.

COST OF ARBITRATION
Upon every or any such reference, the costs of and incidental to the

reference and award respectively shall be in the discretion of the
arbitrator, who may determine the amount thereof, or direct the same to
be taxed as between solicitor and client, or as between party and party and
shall direct by whom and to whom and in what manner the same shall be
borne and paid.

WORK TO CONTINUE

Work under the Contract shall be continued by the Contractor during the
arbitration proceedings, unless otherwise directed in writing by the
Corporation or the Engineer-in-charge or unless the matter is such that the
works cannot possibly be continued until the decision of the arbitrator is
obtained and except as those which are otherwise expressly provided in
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53.

the Contract, no payment due or payable by the Corporation shall be
withheld on account of such arbitration proceeding unless it is the subject

matter or one of the subject matters of the arbitration.

LAWS GOVERNING THE CONTRACT:

This Contract shall be governed by the Indian Laws for the time being in
force and it shall be deemed to have been executed at Jaduguda, District
Singhbhum(East), Jharkhand within the ordinary Civil Jurisdiction of the

Competent courts in the district of Singhbhum(East).

E R e e b
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SCHEDULE -B

Free issue materials

No material will be issued by the corporation

Signature of

Signature of

Issuing officer Contractor ---------------------
Date Date
SCHEDULE-C
TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR

Sl. Particulars | Number | Hire Frequency Value per | Place of Issue | Number

No available | Charges | of unit required by
per unit maintenance the
per Contractor
working
day (Rs.)
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SCHEDULE - D
SI.No | Category of Labour Wage per day Remarks
1. Unskilled Labour Minimum wages to be paid as | Prevailing Daily
fixed wages Rate of
by Asstt. (a) Rs.220/- per day
Labour Commissioner Chaibasa | for surface work
from time to time. unskilled

SCHEDULE-F
REFERENCE TO GENERAL CONDITIONS OF CONTRACT

Clause
No.
3(b)  Accepting Authority Chairman & Managing Director, UCIL
3(i) Market rate percentage addition to
overheads and profit Ten Percent
9. Security Deposit Ten percent of the contract sum

including earnest Money.

12. Date of commencement 7 (Seven) Days from the date on
which written order issued to
commence the work

12. Date of completion 03 (Three) months from the date of
commencement
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321

33.
48.

9(d)

Agreed liquidated damage

Defect Liability Period
On Account payment

Refund of security deposit

Upto a maximum of 10 percent of the
contract as per clause 32.1

12 months
Monthly bill

50% of total security deposit will be

released after completion of the work
and balance 50% after completion of defect

liability period
Insurance as directed
52.1  Authority for appointing Chairman & Managing Director, UCIL

arbitrator.
HHE#H#H#

SPECIAL CONDITIONS OF CONTRACT

1. SITE INVESTIGATIONS:-

The work envisaged in this contract consists “Drilling, Supply, installation of 02 Nos 8” dia bore
wells with submersible pump and repairing of two nos old submersible pump at Banduhurang
Open Cast Mines”.

, Jharkhand as indicated in the Schedule of Quantities. The work has to be executed in accordance
with construction drawings, which will be issued progressively after the placement of the order.
The tenderers are advised to visit the site to acquaint themselves as to the nature and location of
the work of the general and local conditions, particularly those bearing upon transportation,
disposal, handling and storage of materials, availability of labour, water, electric power and road,
as also uncertainties of weather or similar physical conditions of the site, the formation and
conditions of the site, the formation and conditions of the ground, the character, quality of surface
and sub-surface materials to be encountered, including sub-soil water levels, the character of
equipments and facilities need, preliminary to and during the progress of the work or the cost
thereof under the contract.

2. GOVERNMENT LABOUR ACT:

The contractor has to follow strictly the Government Labour Acts, which are and will
be in force during the period of execution of work. All necessary arrangements for
Labour ‘s security Insurance will have to be made by the contractor at his own cost.

3. CONTRACTOR LABOUR ACT: According to provision of contract Labour
(Regulation & Abolition) Act of 1970 and Contract (Regulation & Abolition) General
Rules, 1971, contractors engaging 20 or more contract labour on any day are required
to obtain the license from the Regional Labour Commissioner, Chaibasa In the event
of the breach of the aforesaid condition, the contractor shall be opened for action as
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09.

10.

11.

deemed fit by the concerned labour authorities of the Central Government E.P.F. &
M.P.Act’1952 or any other law relating thereto and rules made there.

. TAX & DUTIES: - Sales Tax / Service Tax /Works Tax as per rules shall be

recovered at source on gross value of the work executed and balance amount on this
account shall be deposited by the contractor directly to sales Tax authority.

No escalation shall be payable under this contract.

SPECIFICATIONS TO BE FOLLOWED

The entire work shall be carried out as per IS & C.P.W.D/MOIST. specifications,

however directions of Engineer-in-charge shall be final & binding.

MODE OF MEASUREMENT

Mode of measurement of quantities, lead, lift, deduction of voids etc. shall be as per
IS/C.P.W.D. specifications unless otherwise stated in the Schedule of quantities
enclosed with this tender document.

PLANT AND MACHINERY TO BE ARRANGED BY CONTRACTOR

Contractor shall at his own excess provide equipment and machinery i.e. hot mix
plant, Tar Boiler, Road Roller (8 to 10 capacity), sprayer, concrete mixer and water
tankers etc. for this work. UCIL shall not issue any plant and machinery whereas
otherwise stated in this tender document.

CONTRACTOR’S SUPERINTENDENCE

The contractor shall employ one or more competent and qualified technical person/s
and supervisor/s whose name/s shall have to be communicated in writing to the
Engineer-in-charge by the contractor at the site of work during all working hours and
any orders or instructions which the Engineer-in-charge/Engineer’s representative
may give to the said representative of the contractor, shall be deemed to have been
given to the contractor.

TESTING OF MATERIALS

Contractor shall arrange for the testing of materials as and when required and
instructed by the Engineer-in-charge or his representative(s). All materials should
conform to M.O.S.T./I.S. specifications.

Rates for altered/substituted/extra items of work may be decided by any one of the
methods in the chronological order detailed hereunder:
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12.

13.

14.

15.

17.

18.

19.

20.

21.

i) Nearest similar item of work available in the bill of quantities of the particular
contract.

i) If not covered in Bill of quantities, but covered in CPWD-DSR-2007, rate
shall be DSR-2007 rate plus/minus percentage of contract value over the
estimated cost.

iii) If not covered in CPWD-DSR-2007, the rate shall be market rate and labour
with 10% extra to cover for overhead and profit.

Temporary road diversion at work place and also at other places during construction
as may be necessary shall be made by the contractor.

Contractor shall shift the excess quantity of any materials from one place to another
during execution of the work at their own cost.

In case of stoppage of work by local people/Bandh or any other reasons, no idle
charges will be paid by corporation towards labour, plant and machinery etc. to the
contractor for this work.

All item rates are inclusive of all cost of materials, taxes, service tax, tools, tackles,
barriers, danger signals, night guards, guards, making and maintaining diversions
wherever necessary, plant and machinery etc. except bitumen (free issue materials).

All the labour rules shall be followed strictly as per Contract Labour (Regulation &
Abolition) Act. 1970. All registers, forms stipulated under Contract Labour under
Contract Labour Act should be maintained by the contractor and to be furnished to the
Corporation before commencement of the work. In case of non-submission of above
registers/forms to the corporation regularly, contractor will not be allowed to continue
to do the work.

In case payment of labourers engaged for this work, has not been made on stipulated
payment day, Corporation shall compel the contractor to stop the work and necessary
action will be taken.

Necessary workmen insurance coverage for workmen shall be obtained by the
contractor for this work at his own cost for the entire period of the contract and shall
be furnished to the corporation before commencement of the work.

Contractor shall have to provide the facilities under the provision of Contract Labour
(Regulation & Abolition) Act, 1970- Section — 16, 17, 18 and 19, Chapter — V —
“welfare and Health of Contract Labour”.

Quantity of any individual item may vary to any extent and be excluded altogether,
Contractor will carry out all works up to a total variation of + 10% (TEN) on the
contract price and all quoted rates shall remain firm within this limit.
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22.

23.

24,

25.

26.

217.

1.0.0

2.0.0

1.0.0

1.0.0

1.0.0

Any grass/jungle stripping, cutting of bushes and removal of minor natural
obstructions on the way of excavation will be carried out by the Contractor at no extra
cost to Corporation and the rate of excavation work will include all this elements.

Final Bills will not be entertained unless the contractor submit the royalty clearance
certificate for the minor minerals consumed against this work from District Mining
Officer, Jamshedpur.

The Contractor shall procure the material well in advance so that can get approved by
the Engineer-in-charge before commencement of work.

The work will be carried out on different elevation condition making proper
approaches of materials at their own cost and contractor shall take necessary safety
precautions during the execution of work and to be followed AERB Safety rules.

Land required, if any for stacking of materials/other purpose on temporary basis
shall be arranged by contractor at their own cost. The corporation shall not entertain
any claim whatsoever in this regard.

The work will be carried out in running traffic condition and contractor shall take
necessary safety precautions during the execution of work. Safety appliances like

gum boot, helmet, gloves etc. shall be provided by the contractor at their own cost.
SAFETY OF CONTRACTOR’ S EMPLOYEES

The contractor shall at all times, take all reasonable precautions for the safety of employees, including
those of sub-contractors in the performance of his contract and shall comply with all applicable
provisions of both Central as well as the State Safety Laws, in additions, to the safety provision already
included the safety requirements recommended by the V.T. Centre, Narwapahar/Turamdih for a
specific contract.

In the event that the contractor fails to comply with these provisions, the Engineer-in-charge may,
without prejudice to any other legal or contractual rights, issue an order stopping all or any parts of the
work, thereafter a start order for resumption of work may be issued at the discretion of the contracting
office. The contractor shall make no claim for an extension of time or stoppage.

Contractors shall have a full time Safety office/Engineer when the contractor employs 500 or more
persons or when engaged in specially hazardous work. In the case of contractors employing fewer than
500 persons, his safety representative shall be employed in high supervisory capacity and his safety
duties may be in addition to other technical or administrative duties.

Contractor shall have at least one person fully trained in First - Aid present at the site of work all the
times.

Contractors must report to the V.T. Centre, Narwapahar/ Turamdih through their Engineer-in-charge
every accident involving

- their personnel
- UCIL property or personnel
- Property or personnel of other contractors working on the site

Contractor must report to V.T. Centre, Narwapahar Turamdih through immediately on becoming aware
of any accident of Type - A (See Appendix - 1) giving the following information
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Name of the informant

Nature and location of incident being reported

Name of Supervisor/Engineer-in-charge, Location and Telephone No.
Where he can be reached

4.1.1  Contractor shall submit their investigation reports, through their Engineer-in-charge, to V.T. Centre
immediately but not later than three working days after the occurrence of accident in the Form - A (see
Appendix - 2).

4.20 In the case of Type _ B accidents (see Appendix _ 1), Contractor shall submit their investigation
reports, through their Engineer-in-charge, to V.T. Centre immediately but not later than three working
days after the occurrence of accident in the Form-A.

4.3.0  Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form - B (See
Appendix - 3) and be sent to V. T. Centre, Narwapahar/Turamdih by the seventh of next month.

4.3.1  Principal contractor shall report the man days lost and occurrence of accidents under the jurisdiction of
sub-contractors.

4.3.2  Contractor shall submit a narrative report on safety activities and fire incidents for each month along
with Form - B. The review should contain such items as personnel and programme change, major
project started and major problems.

APPENDIX -1
CLASSIFICATION OF ACCIDENTS
Type - A
1 Fatal Injuries
2. Serious Injuries such as fracture, dislocation, severe burns etc.
3. Any Injury to give or more persons
Type-B
1. Minor Injuries, which result in lacorxation, abrasion, contusion etc.
2. Disabling injuries but not requiring hospitalization.

APPENDIX -2
(FORM-A)
ACCIDENT INVESTIGATION REPORT
Name of the contractor and Project:

Nature of the Contract:
Name of the Engineer-in-charge:
Name of the Injured Person:
Age:
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Date & Time of Accident occurred:
Nature of Job:

What was the injured person doing on the time of
Accident

Description of Accident (in detail)

What was defective or wrong condition that was
responsible for the accident?

What was wrong with the working methods/
instruction?

What steps should be taken to prevent recurrence of
such accident?

Name of the Witnesses L
2.
Safety representative’s remarks with Signature &
date
APPENDIX -3
(FOR M-B)

SUMMARY OF ACCIDENT FOR THE MONTH OF -

Name of the Project:

Name of the safety representative of the Project :
Name of the Contractor :

Name of the Sub-Contractor :

Total No. of persons working in the Project
Male

Female

Engineers

Supervisors

Labourers

Total No. of Accidents ( including Type-A & Type-B)

Disabling injuries

Page 63 of 64




Uranium Corporation of India Limited
(A Government of India Enterprise)
CIN : U 12000 JH 1967 GOI 000806

Banduhurang Mines
Jharkhand -832107

N.I.T.No.BND/CIV-64

Non Disabling injuries
Agency

Machine

Handling materials
Fall of persons

Hand Tools

Fire/ Explosion

No. No. of days lost/charged

Collapse of excavation/ structure

Electrical shock/ burn

Miscellaneous

Remarks:

Signature of Safety Representative
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