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URANIUM CORPORATION OF INDIA LIMITED 
 

TURAMDIH 
 

P.O. SUNDERNAGAR, DIST-SINGHBHUM EAST, 
JHARKHAND-832107 

 

 

PHONE-(0657) 2318001-07, 6451148, 6570108 
 

FAX NO- (0657) 2318009 
 

 

 
 

TENDER DOCUMENT 
 

 
FOR 

 

 

 

 

Chemical Cleaning of package Boiler, bearing Serial No: BR-8875 & 
BR-8876 (Make – Thermax), with suitable chemicals and brushing of 

Turamdih Mill Division 

 

 

 

NIT NO: TMD/1014
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URANIUM CORPORATION OF INDIA LIMITED 

(A GOVT. OF INDIA ENTERPRISE) 

P.O. TURAMDIH MINES 

DIST – SINGHBHUM (EAST) 

JHARKHAND – 832 107 

 

N.I.T. NO: TMD/1014 

 

JOB: CHEMICAL CLEANING OF PACKAGE BOILER, BEARING SERIAL NO.: BR-8875 & BR-

8876      (MAKE – THERMAX) WITH SUITABLE CHEMICALS AND BRUSHING OF TURAMDIH 

MILL DIVISION  

 

 
 

1. Tenders to be submitted by   13/08/2024 up to 12 Noon to Manager (Personnel), 

Turamdih 

 

2. Tenders shall be opened in presence of Tenderers who may like to be present at 3:30 

P.M. on 13/08/2024 at Turamdih. 

 

Issued to: __________________________________________________________ 

 

 

Signature of officer issuing the Tender Document: __________________________ 

 

 

Date: _____________________________________________________________ 
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URANIUM CORPORATION OF INDIA LIMITED 
(A government of India Enterprise) 

P.O. Sundernagar, Turamdih, Jamshedpur, Dist. Singhbhum (East) 
Jharkhand  832107 

Ref: UCIL/CS(Mill)/TMD/127/ 2024 Date: 12/07/2024 
 

Notice inviting tender: NIT No. – TMD/1014 
 

Open tender in two parts (Part-I, Techno-Commercial Part & Part-II, Price Part) in prescribed format are 
invited in Sealed form from bonafide resourceful, reliable, experienced & reputed contractor for the execution 
of following work at Mill Division of Turamdih. 

Name of the work 
: Chemical Cleaning of package Boiler, bearing Serial No: BR-8875 & BR-

8876 (Make – Thermax), with suitable chemicals and brushing in Turamdih 

Mill Area 

Estimated Cost 
: Rs 1,78,150/-(Rupees One Lakh Seventy Eight Thousand One Hundred Fifty 

only) 

Earnest Money Deposit : Nil 

Cost of tender : Nil 

Period of Contract : Twelve (12) months 

Style of tender : Single stage two part  (1st Part – Techno-Commercial &  2nd Part – Price Bid) 

 

 

 

1. Date of sale /download of tender document from 12/07/2024 to 13/08/2024 
 

2. Date & time of submission of filled in tender document in the office of Manager (Personnel) Turamdih up 

to 12:00 noon of 13/08/2024 
 

3. Date & time of tender opening at 3:30 PM on 13/08/2024  at Turamdih 

 

4. Prequalification criteria:  

The  Tenderer  who  wish  to  participate  in  the  Tender  shall  fulfil  the  following Qualifying Criteria. 
 

A.  Experience Criteria 

The bidder shall have experience of successfully completed similar works during last 7 years ending 

last day of month previous to the one in which applications are invited should be either of the following 

(a or b or c) : 

a) one similar completed work costing not less than Rs 1,42,520/-, or  

b) two similar completed works costing not less than Rs 89,075/- each, or  

c) three similar completed works costing not less than Rs 71,260/- each. 

B. Financial Criteria 
 

 The Average Annual financial turnover during the last 3 years, ending on 31st March of the previous 

financial year should be at least Rs 53,445/-.  
 

Similar Work means execution of Chemical cleaning job of at least two Boilers in a year . 
 

Tender Documents are non-transferable. Bidders must bid on their own name. Information about scope of 

works, conditions of tendering, technical specifications and relevant inputs shall be available in the Tender 

document, which can be downloaded from our website- www.ucil.gov.in. Mere issue of tender document 

doesn’t mean that party is qualified. 

 

                                                                                        For URANIUM CORPORATION OF INDIA LIMITED 

http://www.ucil.gov.in/
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GENERAL CONDITIONS   OF CONTRACT 
 

1. INTERPRETATIONS AND DEFINITIONS 

1. Singular and Plural 

Where the context so requires, words importing the singular only also include the plural and 

vice versa. 

 

2. Heading and Marginal Notes to conditions: 

Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 

Contract. 

 

3. Definitions: 

a) “Corporation” shall mean Uranium Corporation of India Limited having it's registered 

office at Jaduguda Mines, Post office and Town Jaduguda Mines - 832 102, in the state 

of Jharkhand and includes a duly authorized representative of the Corporation or any 

other person empowered in this behalf by the Corporation to discharge all or any of its 

functions. 

 

b) The `Accepting Authority' shall mean the authority mentioned in Schedule - F. 

 

c) The `Contract' shall mean the notice inviting the tender, the tender, and acceptance 

thereof and the formal agreement, if any, executed between the Corporation and the 

Contractor together with the documents referred to therein including these conditions, 

Designs, Drawings, Schedule of Quantities with rates and amounts and Schedule of 

Rates. All these documents taken together shall be deemed to form one Contract and 

shall be complementary to one another. 

 

d) The `Contractor' shall mean the individual or firm or company whether incorporated or 

not, undertaking the works and shall include legal representatives of such individual or 

persons composing such firm or unincorporated company, or successors of such firm or 

company as the case may be and permitted assigns or such individual or firm or 

company. 

 

e) The `Contract Sum' shall mean: 

i)  In the case of Lump Sum Contracts the sum for which the tender is accepted. 

ii) In the case of percentage Rate Contracts the estimated value of the works as 

mentioned in the tender adjusted by the Contractor's percentage. 

iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of 

the quantities shown in Schedule of Quantities by the item rates quoted by the 

Tenderer or as finally accepted for the various items. 

 

f) A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 

 

g) `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or 

his duly authorized representative who shall direct, supervise and be in-charge of the 

works for purpose of this Contract. 
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h) `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) 

and civil commotion (in so far as both these are uninsurable), war (whether declared or 

not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, 

insurrection, damage from aircraft, acts of god such as earth quake, lightning and 

unprecedented floods and other causes over which the Contractor has no control and 

accepted as such by the Accepting authority. 

 

i) `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the 

cost of materials and labour at the site where the work is to be executed, plus the 

percentage to cover all overheads and profit.  

 

j) Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed 

to the tender papers issued by the Corporation or the standard Schedule of Rates 

prescribed by the Corporation and the amendments thereto issued from time to time. 

 

k) The `Site' shall mean the lands and/or other places on, under, in or through which the 

work is to be executed under the Contract including any other lands or places which may 

be allotted by the Corporation or used for the purposes of the Contract. 

 

l) `Temporary Works' shall mean all temporary works of every kind required in or about the 

execution, completion, maintenance of the works. 

 

m) `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-

Charge, become necessary during the progress of the works, obviate any risk of accident 

or failure of which become necessary for security. 

 

n) A `Week' shall mean seven days without regard to the number of hours worked any day 

in that week. 

 

o) The `Works' shall mean the works to be executed in accordance with the Contract or 

part(s) thereof as the case may be and shall include all extra or additional, altered or 

substituted works or temporary and urgent works as required for performance of the 

Contract. 

 

2. SCOPE AND PERFORMANCE 

4. Contract Documents: 

The Contractor shall be furnished, free of charge, one original and two photocopies of the 

Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of 

the Documents on the site in good order and the same shall at all reasonable times be 

available for inspection and use by the Engineer-in- Charge, his representative or other 

Inspecting Officer. 

4.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract. 

4.2 The Contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 

1923) applied to them and shall continue so to apply even after the execution of such works 

under the Contract. 
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5. Works to be carried out: 

The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works. The descriptions given in the Schedule of Quantities shall, unless otherwise stated, 

be held to include waste on materials, carriage and cartage carrying in return of empties, 

hoisting, setting, fitting and fixing in position and all other labourers necessary in and for the 

full and entire execution and completion as aforesaid in accordance with good practice and 

recognized principles. 

 

6. Inspection of site: 

The Contractor shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the ground and subsoils (so far as is 

practicable), the form and nature of the site, the quantities and nature of work and materials 

necessary for the completion of the works and the means of access to the site, the 

accommodation he may require, availability of labour, water, electric power. In general he 

shall himself obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect his tender. No extra charges consequent on 

any misunderstanding or otherwise shall be allowed. 

 

7. Sufficiency of Tender: 

Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant specifications and the Contractor's rate shall be deemed to be 

for such complete work unless otherwise specified by the Contractor while tendering. No 

claim, whatsoever, shall be entertained by the Corporation on account of insufficiency of any 

rate as quoted in the Schedule of Quantities and rates. The Contractor shall be deemed to 

have satisfied himself before tendering as to the correctness and sufficiency of his tender of 

the works and of the rates and prices quoted in the Schedule of Quantities, in which rates 

and prices shall, except as otherwise provided, cover all his obligations under the Contract 

and all matters and things necessary for the proper completion, maintenance of works and 

shall also cover the cost of necessary protection, including labour, materials and equipment 

to ensure safety and protection against all risks, accidents compensation for injury to life 

and damage to property if any caused by the Contractor's operations connected with the 

work. The rates shall be firm and shall not be subject to change due to variation during the 

entire period of execution of the work in cost of materials, labour conditions or any other 

conditions whatsoever. The rates quoted by the Tenderer shall be inclusive of all taxes, 

duties and other statutory levies. 

 

8. Discrepancies and Adjustment of Errors: 

The several documents forming the Contract are to be taken as mutually explanatory of one 

another and the special conditions in preference to General Conditions. 

8.1 If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention 

of the document. 

8.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the whole 

or any part of the works comprised there in according to specifications or from any of his 

obligations under the Contract. 
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8.3 If on check there are found to be difference between the rates given by the Contractor in 

words and figures or in the amount worked out by him in the Schedule of Quantities and 

general summary the same shall be adjusted in accordance with the following rules: 

a) The item description should be clear and unambiguous. 

b) In case of item rate tender , only quoted rate shall be considered. 

c) Rate quoted by the contractor in item rate tender in figure and words shall be accurately 

filled in si that there is no discrepancy in the rates written in figures and words. However , 

if a discrepancy is found , the rates which correspond with the amount worked out by the 

contractor shall unless otherwise proved be taken as correct. If the amount of an item is 

not worked out by the contractor or it does not correspond with the rates written either in 

figure or in words then the rates quoted by the contractor in words shall be taken as 

correct. 

d) where the rates quoted by the contractor in figure and in words tally but the amount is not 

worked out correctly, the rates quoted by the contractor will unless otherwise proved be 

taken as correct and not the amount. In event no rates has been quoted for any item(s) 

then rate for such item(s) will be considered as zero. 

e) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 

provisional), should any error in quantities or any omissions of items be discovered, the 

cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be 

rectified and the rectifications dealt with as for deviations/variations under conditions 10 

and 11 hereof, and the value thereof shall be added or deducted from the Contract sum, 

as the case may be, provided that there shall be no rectification of any errors, omissions 

or wrong estimates in the prices inserted by the Contractor in the Bills of quantities. 

 

9. Security Deposit: 

Total amount of Security deposit shall be limited to 10% of the awarded value of work. Fifty 

percent of this amount shall have to be deposited as initial security deposit at the time of 

execution of agreement including the amount deposited as Earnest Money. 

(a) Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 

i) For deposit upto Rs. 5,000/- : Demand Draft payable at SBI, Jaduguda/Hartopa. 

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.: DAC/TDR/FDR etc. from 

any Schedule Banks duly pledged in favour of UCIL. But in case of Earnest Money of 

amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued 

by Nationalized bank as mentioned in Para 9(a)(iii). 

iii) For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by Scheduled bank of 

jointly, severally bound with the Contractor to the purchaser for the amount same 

above. The terms of the said guarantee shall be such as shall be approved by the 

purchaser and the obtaining of such guarantee and the cost of guarantee to be so 

entered shall be at the expenses, in all respects, of the Contractor. The said 

guarantee shall be valid till the expiry of the defect liability period and issue of the 

final certificate by the Engineer, and with a claim period of Six months beyond it's 

required validity. In addition to the above, further amount to the extent of the 5% of 

awarded value of the work will be deducted from the Running Account bills by way of 

percentage deductions. Such percentage deduction shall be @ 10% of the running 

account bills till the full amount of security deposit is realized/retained by the 

Corporation.  

(b) All compensation or other sums of money payable by the Contractor under the terms of 

this contact or any other contact or any other account whatsoever may be deducted from 

or paid by sale of a sufficient part of his security deposit or from the interest arising there 

from or from any sums which may be due or become due to the Contractor by the 
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Corporation or any account whatsoever and in the event of his security deposit be 

reduced by reason of any such deduction or sale as aforesaid, the Contractor shall 

within fourteen days of receipt of notice of demand from the Engineer-in-charge make 

good the deficit.  

(c) Refund of Security Deposit:  

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 

certifying in writing that the work has been completed as per condition 31hereof etc.  

(d) On expiry of the Defects liability period (referred to in condition 33 hereof) or after 

payment of the Final bill payable whichever is later, the Engineer-in-charge shall on 

request from the Contractor refund to him the remaining portion of the security deposit 

provided the Engineer-in-charge is satisfied that there is no demand outstanding against 

the Contractor. 

 

10. Deviation/Variation Extent & Pricing: 

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitution for the original specification, drawings design and instructions that may 

appear to him to be necessary or advisable during the progress of the work and (ii) to omit a 

part of the works in case of non availability of a portion of the site or for any other reasons 

and the Contractor shall be bound to carry out the works in accordance with any instructions 

given to him in writing signed by the Engineer-in-charge and such alterations, omissions 

additions or substitutions shall form part of the Contract as if originally provided therein and 

any altered, additional or substituted work which the Contractor may be directed to do in the 

manner above specified as part of the works, shall be carried out by the Contractor on the 

same conditions in all respects including price on which agreed to do the main work except 

as hereinafter provided. No work which radically changes the original nature of the Contract 

shall be ordered by the Engineer-in-charge as a deviation and in the event of any deviation 

being ordered which in the opinion of the Contractor changes the original nature of the 

Contract, he shall nevertheless carry it out and the disagreement as to the nature of the 

work and the rate to be paid therefore shall be resolved in accordance with condition 52.  

10.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Contract sum being ordered, be extended as follows if 

requested by the Contractor. 

a) In the proportion which the additional cost of the altered additional or substituted 

work, bears to the original Contract sum plus  

b) 25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge.  

10.b.1 Rate for such additional altered or substituted work shall be determined by the 

Engineer-in-charge as follows: -  

i) If the rate for additional, altered or substituted items of works is specified in the 

Schedule of Quantities, the Contractor shall carry out the additional, altered or 

substituted item at the same rate. In the case of composite tenders, where two or more 

Schedules of Quantities may form part of the Contract, the applicable rate shall be 

taken from the Schedule of Quantities of that particular part in which the deviation is 

involved, failing that, at the lowest applicable rate for the same item of work in the 

other Schedule of Quantities. 

ii) If rate for any altered, additional or substituted item of work is not specified in the 

Schedule of Quantities, the rate for that item shall be derived from the rate for the 

nearest similar item specified therein. In case of composite Tenders, where two or 

more Schedule of Quantities form part of the Contract, the rate shall be derived from 

the nearest similar item in the Bills of Quantities of the particular part of works in which 
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the deviation is involved, failing that, from the lowest of the nearest similar item in 

other Schedule of Quantities. 

iii) If the rate for any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub-paras (i) and (ii) above, then such item of 

the work shall be carried out at the rate entered in the C.P.W.D. Schedule of Rates 

(current) then plus/minus the percentage by which the tendered amount of the work 

actually awarded is higher or lower than the estimated amount of the works actually 

awarded. (Applicable to measurement Contract is based on item rates or lump sum 

Contracts based on Bills of Quantities or percentage rate Contracts). 

iv) If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub-Para (i) to (iii) above, the Contractor shall 

within 14 days of the date of receipt of the order to carry out the said work, inform the 

Engineer-in-charge of the rate which he proposed to claim for such item of work, 

supported by analysis of the rate claimed, and the Engineer-in-charge shall within 

three months thereafter, after giving due consideration to the rate claimed by the 

Contractor determine the rate on the basis of market rate(s). In the event of the 

Contractor failing to inform the Engineer-in-charge within the stipulated period of time, 

the rate, which he proposes to claim, the rate for such item shall be determined by the 

Engineer-in-charge on the basis of market rate(s) for this purpose the purchase 

voucher etc. shall be produced by the Contractor to the Engineer-in-charge.  

 

11. Suspension of works:  

The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner, as the Engineer-

in-charge may consider necessary for and of the following reasons. 

i) On account of any default on part of the Contractor or 

ii) For proper execution of the works or part thereof for reasons other than the default of 

the Contractor; or  

iii) For safety of the works or part thereof.  

 

12. TIME AND EXTENSION FOR DELAY:  

The time allowed for execution of the works as specified in the Schedule - 'F' or the 

extended time, in accordance with these conditions shall be of the essence of the Contract. 

The execution of the work shall commence within 15 days after the date on which the 

Engineer-in-charge issues written orders to commence the work or from the date of handing 

over the site whichever is earlier. If the Contractor commits default in commencing the 

execution of the work as aforesaid, Corporation shall without prejudice to any other right or 

remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely. 

 

13.1 As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 

Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared in 

direct relation to the time stated in the Contract Documents for completion of items of the 

work. It shall indicate the force of the dates of commencement and completion of various 

trades or sections of the work and may be amended as necessary by agreement between 

the Engineer-in-charge and the Contractor within the limitation of time imposed in the 

Contract documents, and further to ensure good progress during the execution of the work, 

the Contractor shall minimum in all cases in which the time allowed for any work exceed one 

month (save for special jobs) complete 1/8th of the whole of the work before 1/4th of the 

whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has elapsed.  
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13.2 If the works be delayed by  

(a) Force major, or  

(b) Abnormally bad weather, or  

(c) Serious loss or damage by fire, or 

(d) Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or  

(e) Delay on the part of other Contractor or tradesman engaged by Corporation in executing 

work on to forming part of the Contract, or  

(f) Non-availability of stores which are the responsibility of Corporation to supply, or  

(g) Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or  

(h) Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. Then upon the happening of any such event causing delays, the 

Contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 

shall nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge to 

proceed with the work. 

13.3 Request for extension of time to be eligible for consideration shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delays. The 

Contractor may also, if practicable indicate, in such request, the period for which extension 

is desired. 

13.4 In any such case, the Corporation may give a fair and reasonable extension of time for 

completion of the work. Such extension shall be communicated to the Contractor by the 

Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 

Engineer-in-charge.  

 

14.1 If the Contractor required any item of T & P on hire from the Corporation, the Corporation 

will, if such item is available and the same can be spared, hire it to the Contractor at a rate 

to be fixed by the Engineer-in-charge.  

14.2 The period of hire will be reckoned from the commencement of the day of issue up to the 

end of the day of return (including all recognized holidays) irrespective of the actual hour of 

issue and return. The Contractor will be exempt from levy of any charges for the number of 

days he is called upon in writing by the Engineer-in-charge to suspend execution of the 

work, provided Corporation's T & P in question has, in fact, remained idle with the 

Contractor because of the suspension, provided the Contractor, in case the period of 

suspension, exceeds 11 days returns Corporation's T & P to the place from where the same 

was issued. 

14.3 The Contractor shall be responsible for care and custody of Corporation's T & P (including 

employment of chowkider's) during the period Corporation's T & P remain with him and any 

damage (fair wear and tear excepted) to any of the equipment shall be made good at the 

Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 

caused because of negligence of crew provided by the Corporation. 

14.4 The Corporation give no guarantee in respect of output of his T & P hired to the Contractor 

and no reduction in rates or any compensation shall be allowed on the ground that outturn 

or performance of Corporation's T & P was not to the Contractor's expectations. 

14.5 Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 

otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 

section of the work or earlier on termination of the hire by the Corporation as hereinafter 

provided on a written notice by the Engineer-in-charge. The Corporation shall be entitled to 

terminate the hire on two days notice without assigning any reason whatsoever on account 



Page 12 of 54 

 

of termination of hire of Corporation's T & P by the Corporation. In such an event however, a 

reasonable extension of time shall be given by the Engineer-in-charge.  

14.6 A Log Book for recording hours during which every item of Corporation's T & P issued to 

the Contractor has worked each day, shall be maintained by the member of the crew-in-

charge thereof or any representative of the Engineer-in-charge appointed in that behalf and 

shall be daily attested by the Contractor or his authorized agent. In case the Contractor 

contest correctness of any entry and/or fails to sign the Log Book, the decision of the 

Engineer-in-charge shall be final and binding on him. Hire charges shall be calculated in 

accordance with the Log Book recorded time or as per term-hiring as the case be. 

 

15.0 MATERIALS: 

15(a) The Contractor shall, at his own expense, provide all materials required for the works 

other than those, which are to be supplied by the Corporation.  

15(a)1. All materials to be provided by the Contractor shall be, in conformity with the 

specification laid down in the relevant Indian Standard and the Contractor shall, if required 

by the Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that 

the material so comply with the specifications. 

15(a)2. The Contractor shall at his own expense and without delay supply to the Engineer-in-

charge samples of materials proposed to be used in the works. The Engineer-in-charge 

shall, within seven days of supply of samples or within such further period as he may 

require, intimate to the Contractor in writing, whether samples are approved by him or not. 

If samples are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in-charge, for his approval, fresh samples complying with the specifications laid 

down in the Contract. 

15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials 

brought at site by the Contractor which are not in accordance with the Contract 

specifications or do not conform in character or quality to samples approved by him. In 

case of default on the part of the Contractor in removing rejected materials, the Engineer-

in-Charge shall have full powers to procure other proper materials to be substituted for 

rejected materials and in the event of the Contractor refusing to comply; he may cause the 

same to be supplied by other. All costs, which may accrue upon such removal and/or 

substitution, shall be borne by the Contractor.  

15(a)4. The Contractor shall indemnify the Corporation servant or employee of the Corporation 

against any action, claim or proceeding relating to infringement or use of any patent or 

design or any other charges which may be payable in respect of or any article or materials 

or part thereof included in the Contract. In the event of any claim being made or action 

being made or action being brought against the Corporation in respect of any such 

matters as aforesaid, the Contractor shall furnish indemnity immediately, provided that 

such indemnity shall not apply when such infringement has taken place in complying with 

the specific directions/issued by the Corporation. But the Contractor shall pay any 

royalties or other charges payable in respect of any such use, the amount so being 

reimbursed to the Contractor only if the use was the result of any drawing and/or 

specification issued after submission of the Tender.  

15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or 

materials obtained for the works from any source (excluding materials supplied by the 

Corporation) shall be borne by the Contractor. 

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials 

supplied by the Contractor other than those for which satisfactory proof has already been 

furnished, at the cost of the Contractor and the Contractor shall provide at his expense all 

facilities, which the Engineer-in-charge may require for the purpose. 



Page 13 of 54 

 

15(b) Materials to be supplied by the Corporation: 

Materials to be supplied by the Corporation are shown in Schedule - B which also 

stipulates quantum, place of issue and rate(s) to be charged in respect thereof.  

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any 

other materials, such materials may be supplied by the Corporation, if available, at rates to 

be fixed by the Engineer-in-Charge and all on payment before the materials are issued to 

the Contractor.  

15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the 

Contractor, he shall give reasonable notice in writing about his requirements to the 

Engineer-in-charge in accordance with the agreed phases of programme. Such materials 

shall be supplied for the purpose of the Contract of aforesaid Schedule, shall be set off or 

deducted, as and when materials are consumed in item of work for which payment is 

being made to the Contractor, or from any sums then due or which may after become due 

to the Contractor from/under the Contract. At the time of submission of bills the Contractor 

shall properly account for the materials issued to him to the satisfaction of the Engineer-in-

charge and certify that balance of materials supplied is available at site. 

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing 

under cover as required, assembling and joining the several parts together as necessary, 

incorporating of fixing materials in the works including all preparatory work of whatever 

description as may be required.  

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works 

(including preparatory work), and being surplus on completion or on foreclosure of the 

work be returned by the Contractor at his expense, at wear and tear and/or waste. If the 

Contractor is required to deliver such materials at a place other than the place of issue, he 

shall do so and the transportation charges from the site to such place, less the 

transportation charges which would have been incurred by the Contractor had such 

materials been delivered at the place of issue, shall be borne by the Corporation. 

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-

in-charge at rates not exceeding those at which these were originally issued to him after 

taking into consideration any determination or damage which may have been caused to 

the said materials whilst in the custody of the Contractor. 

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these 

supplied by the Corporation, then in addition to any other liability which the Contractor 

would incur, the Engineer-in-charge may, by a written notice to the Contractor require him 

pay within a fortnight of receipt of the notice, for such unreturned surplus materials at 

double the issue rates. 

15(b)7. Delay in obtaining materials by the Corporation: 

Owing to difficulty in obtaining certain controlled and other materials in the market, the 

Corporation has undertaken to supply them as specified in Schedule - B, there may be 

delay in obtaining these materials by the Corporation and the Contractor is therefore, 

required to keep himself in touch with the day to day position regarding the supply of 

materials from the Engineer-in-charge and to so adjust the progress of the work that their 

labour may not remain idle nor may there by any other claim due to or arising from delay 

in obtaining the materials. It should be clearly understood that no claim whatsoever shall 

be entertained by the Corporation on account of delay in supplying materials. 

15(c) GENERAL 

Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-

charge. Storage and safe custody of materials shall be the responsibility of the Contractor.  
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15(c)1. Corporation official concerned with the Contract shall be at liberty any time to inspect 

and examine any materials intended to the use in or on the works, either on the site or at 

factory or workshop or other place(s), where such materials are assembled, fabricated, 

manufactured or any place(s) where these are lying or from which these are being 

obtained and the Contractor shall give such facilities as may be required for such 

inspection and examination.  

15(c) 2. Materials supplied by the Corporation and brought to the site by the Contractor shall 

not be removed off the site without the prior written approval of the Engineer-in-Charge. 

But whenever the works are finally completed, the Contractor shall at his own expense 

forthwith return to the all-surplus materials originally supplied to him as per stipulation in 

the Contracts. 

 

16. L A B O U R 

The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to 

the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in connection with 

the works any person who has not completed his eighteen years of age. 

16.1 The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by 

E.I.C., a distribution return of the number and description by trades of the work, people 

employed on the works. The Contractor shall also submit on the 4th and 19th of every 

month to the Engineer-in-Charge a true statement showing in respect of the second half of 

the preceding month and the first half of the current month (i) the accident that occurred 

during the said fortnight showing the circumstances under which they happened and the 

extent of damages and injury caused by them and (ii) the number of female workers who 

have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules 

made there under and the amount paid to them. 

16.2 The Contractor shall pay to labour employed by him wages not less than fair wages as 

defined in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 

under.  

16.3 The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 

under in regard to all matters provided therein.  

16.4 The Contractor shall comply with the provision of the payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 

1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any 

modifications thereof or any other Law relating thereto and rules made there under from 

time to time. 

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to 

the Employees State Insurance scheme in respect of all labour employed by him for the 

execution of the Contract, in accordance with provision of `The Employees State Insurance 

Act, 1948' as amended from time to time and as applicable in this case. In case the 

Contractor fails to submit full details of his account of labour employed and the contribution 

payable, the Engineer- in-Charge shall recover from the running bills of Contractor an 

amount of Contribution as assessed by him. The amount so recovered shall be adjusted 

against the actual contribution payable under Employees State Insurance scheme. 

16.5 The Engineer-in-charge shall on a report having been made by an Inspecting staff as 

defined under the Contract Labour (Regulation) Act, 1970 and rules made there under have 

the power to deduct the money, due to the Contractor, any sum required estimated to be 

required for making good the loss suffered by a worker or workers by reason of no fulfillment 

of the conditions of the Contract for the benefit of workers, nonpayment of wages or of 
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deduction made from his or their wages which are not justified by the terms of the Contract 

or non-observance of the said act. 

16.6 The Contractor shall indemnify the Corporation against any payment to be made under 

and for observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules 

made there under without prejudice to his right to claim indemnity from his Sub-Contractors.  

16.7 In the event of the Contractor committing a default or breach of any of the provisions of 

aforesaid Act and rules made amended/amended from time to time, or furnishing any 

information or submitting or filling any Form/Register/Slip under the provisions of the Law 

which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 

without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 

including liquidated damages etc. for every default, breach or furnishing, making, submitting, 

filling materially incorrect statement, as may be fixed by the Labour Department and the 

Contractor should indemnify the Corporation against all such liabilities. 

16.7.1 Model Rules for Labour Welfare: 

The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the Rules framed by the appropriate 

government from time to time for the protection of health and for making sanitary 

arrangements for workers employed directly or indirectly on the works. In case the 

Contractor fails to make arrangements as aforesaid, the Engineer- in-charge shall be 

entitled to do so and recover the cost thereof from the Contractor.  

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions 

relating to report on accidents and to grant Maternity Benefits to female workers shall make 

the Contractor liable to pay to the Corporation as liquidated damages an amount not 

exceeding Rs. 50.00 for each default on materially incorrect statement or reports from the 

Engineer-in-charge in such matters, based on reports from the Inspecting officers shall be 

final and binding and deductions for recovery of such liquidated damages may be made 

from the any amount payable to the Contractor. 

 

17. The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The portion 

of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, 

failing which these shall be indicated by the Engineer-in-charge at site and the Contractor shall 

on no account be allowed to extend his operations beyond these areas. In respect of any land 

allotted to the Contractor for purpose of or in connection with the Contract, the Contractor shall 

be a licensee subject to the following and such other terms and the licenser may impose 

conditions as:  

i) That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 

occupation, in respect of each and every separate area of land allotted to him  

ii) That such use or occupation shall not confer any right of tenancy of the land to the Contractor  

iii) That the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge.  

iv) That the Contractor shall have no right to any construction over this land without the written 

permission of the Engineer-in-charge. In case he is allowed to construct any structure he shall 

have to demolish and clear the same before handing over the completed work unless agreed to 

the Corporation. 

17.1 The Contractor shall provide, if necessary or if required on the site all temporary access 

there to and shall alter, adopt and maintain same as required from time to time and shall take 

up and clear them away as and when no longer required and as and when ordered by the 

Engineer-in-charge and make good all damage done to the site. 

 

 



Page 16 of 54 

 

18. SETTING OF THE WORKS: 

The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set 

out the work. The Contractor shall provide all labour and setting out appliances required and set 

out the work and be responsible for the accuracy of the same. He shall amend at his own cost 

and to the satisfaction of the Engineer-in-charge any error found at any stage which may arise 

through inaccurate setting out unless such error is based on incorrect data furnished in writing 

by the Engineer-in-charge, in which case cost of rectification shall be borne by the Corporation. 

The Contractor shall protect and preserve all benchmarks used in setting out the works till end 

of the Defect Liability Period unless the Engineer-in-Charge directs their earlier removal.  

 

19. SIDE DRAINAGE: 

All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at 

the Contractor expenses. 

 

20. NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything 

which shall cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of 

other properties near the site and to the public generally. 

 

21. MATERIALS OBTAINED FROM EXCAVATION:  

Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 

 

22. TREASURE TROVE, FOSSILS ETC.:  

All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of the 

Corporation and the Contractor shall take reasonable precautions to prevent his workmen or 

any other person from removing or damaging any such articles or thing and shall immediately 

open discovery thereof and before removal, acquaint the Engineer-in-charge and obtain his 

directions as to the disposal of the same at the expense of the Corporation. 

 

23. PROTECTION OF TREES: 

Tree designated by the Engineer-in-charge shall be protected from damage during the course 

of the works and earth level within 1.0 Mtr. of each such tree shall not be changed. Where 

necessary, such trees shall be protected by providing temporary fencing. 

 

 

24. WATCHING AND LIGHTING:  

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection of 

the works or for the safety and convenience of those employed on the works or the public.  

 

25. CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 

The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this 

Contract and they should have all necessary authority to receive materials from the 

Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as 

required for speedy execution of the work. 
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26. INSPECTION AND APPROVAL: 

All works embracing more than one process shall be subject to examination and approval at 

each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 

authorized representative when each stage is ready. In default of such notice the Engineer-in-

Charge shall be entitled to appraise the quality and extent thereof.  

26.1 No work shall be covered up or put out of view without the approval of the Engineer-in-

charge or his authorized representative and the Contractor shall afford full opportunity for 

examination and measurement of any work which is about to be covered up or put out of view 

and for examination foundations before permanent work is placed thereon. The Contractor 

shall give the notice to the Engineer-in- Charge or his authorized representative whenever any 

such work or foundation is ready for examination and the Engineer-in-charge or his 

representative shall without unreasonable delay, unless he considers it unnecessary and 

advises the Contractor accordingly; attend for the purpose of examining and measuring such 

work or of examining such foundation. In the event of the failure of the Contractor, such work 

shall be uncovered at the Contractor's expense for examination by the Engineer-in-Charge. 

26.2 Corporation officers concerned with the Contract shall have powers at any time to inspect 

and examine any part of the works and the Contractor shall give such facilities as may be 

required for such inspection and examination.  

 

27. DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 

connection with the works. He shall have no authority to order any work involving any extra 

payment by the Corporation nor to make any variation in the works. 

27.1 The Engineer-in-charge may from time to time in writing delegate to his Representative 

any of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 

Contractors a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the Representative of the Engineer-in-Charge to the 

Contractor within the terms of such delegation shall bind the Contractor and the Corporation 

as though it had been given by the Engineer-in-charge.  

27.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or 

materials shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove 

such work or materials and to order pulling down, removal or breaking up thereof.  

27.3 If the Contractor shall be dissatisfied with any decision of the Representative of the 

Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall 

thereupon confirm, reverse vary such decision.   

 

28. REMOVAL OF WORKMEN: 

The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to 

object to and require the Contractor or to remove from the works who in the opinion of the 

Engineer-in-Charge misconducts himself or is incompetent or negligent in the proper 

performance of his duties and such person shall not be again employed upon the works without 

permission of the Engineer-in-charge. 

 

29. UNCOVERING AND MAKING GOOD: 

The Contractor shall uncover any part of the works and/or make opening in or through the same 

as the Engineer-in-charge may from time to time direct for his verification and shall re-instate 

and make good such part to the satisfaction of the Engineer-in-charge. If any such part has 

been covered up or put out of view after being approved by the Engineer-in-Charge and 
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subsequently found on uncovering to be executed in accordance with the Contract, the 

expenses of uncovering and/or making opening or through reinstating and making good the 

same shall be borne by the Contractor. 

 

30. WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

Subject to any provisions to the contrary contained in the Contract none of the permanent works 

shall be carried out during night or on Sundays or on authorized holidays without the permission 

in writing of the Engineer-in-Charge except when the work is unavoidable or absolutely 

necessary for the safety of life, property or works in which case the Contractor shall immediately 

advise the Engineer-in-charge accordingly. 

 

31.1 COMPLETION CERTIFICATE: 

As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 

inspect the work and shall furnish the Contractor with a certificate of completion indicating (a) 

the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for which 

payment shall be made at reduced rates. When separate periods of completion have been 

specified for items or groups of item the Engineer-in-Charge shall issue separate completion 

certificates for such items or group of items. No certificate of completion shall be issued, nor 

shall the work be considered to be complete till the Contractor shall have removed from the 

premises on which the work has been executed all scaffolding, sheds and surplus materials, 

except such as are required for rectification of defects, rubbish and all huts and sanitary 

arrangements required for his workmen on the site in connection with the execution of the work, 

as shall have been erected by the Contractor, the workmen and cleaned all dirt from all parts of 

building(s), in upon or about which the work has been executed or of which the work has been 

executed or of which he may have had possession for the purpose of the execution thereof and 

cleaned floors, gutters and drains, eased doors and sashes oiled locks and fastenings labeled 

keys clearly and handed them over to the Engineer-in-Charge or his representative and made 

the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-

charge. If the Contractor shall fail to comply with any of the requirements of this conditions as 

aforesaid, on or before the date of completion of the works,  the Engineer-in-charge may at the 

expense of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus 

materials, and rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of 

any such scaffolding or surplus materials except for any sum actually realized by the sale 

thereof less the cost of fulfilling the requirements and any other amount that may be due from 

the Contractor, if the expense of fulfilling such requirements is more than the amount realized 

on such disposal as aforesaid the Contractor shall forthwith on demand pay such excess.  

31.2 If at any time before completion of the work, items or groups of items for which separate 

periods of completion have been specified, have been completed the Engineer-in-charge with 

the consent of the Contractor takes possession of any part of the same (any such parts being 

hereinafter in this conditions referred to as the relevant part) then not withstanding anything 

expressed or implied elsewhere in this Contract.  

31.2 (a) Within ten days of the date of completion of such items or group of items or of possession 

of the relevant part the Engineer-in-charge shall issue completion certificate for the relevant part 

as in conditions 31(1) as above provided the Contractor fulfils his obligations under that 

condition for the relevant part.  

(b) The Defects Liability Period in respect of such items and the relevant part shall be deemed 

to have commenced from the certified date of completion of such items or the relevant part as 

the case may be.  



Page 19 of 54 

 

(c) The Contractor may reduce the value insured to extent of full value of the completed items 

or relevant part as estimated by the Engineer-in-charge for this purpose. This estimate shall be 

applicable for this purpose only and for no other.  

(d) For the purpose of ascertaining compensation for delay in completion of the work relevant 

part will be deemed to form a separate item or group, with date of completion as given in the 

Contract or as extended under the relevant condition and actual date of completion as certified 

by the Engineer-in-charge under this condition. 

 

32. COMPENSATION FOR DELAY 

(a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / 

contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% per 

week or part there of on the value of unfinished supply/work order for each week of delay 

subject to a maximum of 5% of the total value of contract (excluding taxes and duties). 

(b) Wherever the supply/work is on turnkey or having a bearing in commissioning and 

performance of the system in total, LD is to be imposed on total value, in such cases. 

(c ) If separate period of completion is specified for certain item of work or group of items of 

work, at the time of issuing the order, the LD can be levied on the total value of item of work or 

group of items of work which are completed beyond the agreed contract period. This aspect 

should be brought out in the tender document.  

(d) If it is equally applicable to import orders then suitable provision to this effect has to be made 

in the order and L.C. 

(e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC.  

(f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under their 

delegated powers.  

(g) In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to 

be sent through D (T)/D (F). 

PENALTY/ BONUS 

(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not as a matter 

of routine, so as to develop a feeling of urgency in the supplier/contractor for earlier completion 

of the supply/work. CMD’s approval is required for incorporating bonus clause in the tender 

document. 

 

33. DEFECTS LIABILITY PERIOD 

The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the period hereto from the certified date of completion and 

intimation of which has been sent to the Contractor within seven days of the expiry of the said 

period by a letter sent by hand delivery or by registered post. 

 

34. From commencement to completion of the works, the Contractor shall take full responsibility for 

the care thereof and for taking precautions to prevent loss or damage and to minimize loss or 

damage to the greatest extent possible and shall be liable for any damage or loss that may 

occur to the works or any part thereof and all Government T & P from any cause whatsoever 

(save and except the Excepted Risks) and shall at his own cost repair and make good the same 

so that at completion of the work, Corporation’s T & P shall be in good order and condition and 

in conformity in every respect with the requirements of the Contract and instruction of the 

Engineer-in-charge. 

34.1 Provided always that the Contractor shall not be entitled to payment unless the Contractor 

shall insure the works (from commencement to completion), the Corporation's T & P hired by 

the Contractor and all materials at site to their full value (as to Corporation's T & P according to 
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the value indicated in Schedule-C), against the risk or damage from whatever cause arising 

other than the Excepted Risks. The said insurance shall be in joint name of the Corporation and 

the Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy or 

policies. All money payable by the insurers under such policy or policies shall be recovered by 

the Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge for 

the purpose of re-building or replacement or repairs of the works and/or goods destroyed or 

damaged as the case may be. Provided however if the amount payable by the insurers in 

respect of any claim under such a policy is not in excess of the amount mentioned .Same may 

be recovered by the Contractor directly from the insurers and shall be utilized by him for the 

purpose of re-building or replacement or repairs of the works and/or goods destroyed or 

damaged as the case may be.  

34.2 If the Contractor has blanket insurance policy for all his works and the policy covers all the 

items to be insured under this condition, the said policy shall be assigned by the Contractor in 

favour of the Corporation, provided however, if any amount is payable under the policy by the 

insurers in respect of works other than the work under this Contract, the same may be 

recovered by the Contractor directly from the insurers.  

34.3 Where the Corporation building or a part thereof is rented by the Contractor he shall insure the 

entire building if the building or any part thereof is used by him for the purpose of storing or 

using materials of combustible nature, as to which the decision of the Engineer-in-Charge shall 

be final and binding. 

34.4 The Contractor shall indemnify and keep indemnified the Corporation against all losses and 

claims for injuries or damage to any person or any property whatsoever which may arise out of 

or in consequence of the construction and maintenance of works and against all Claims, 

demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 

relation thereto provided always that nothing herein contained shall be deemed to render the 

Contractor liable for or in respect of or to indemnify the Corporation against any compensation 

or damage caused by the Excepted Risks. 

34.5 The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 

compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 

1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 

Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any other 

law relating thereto and rules made there under from time to time or as consequence of any 

accident or injury to any workmen or other persons in or about the works, whether in the 

employment of the Contractor or not, (save and except where such accident or injury has 

resulted from any act of the Corporation, it's agents or servants) and against all cost, charges 

and expenses of any suit action or proceedings arising out of such accident or injury and 

against all sum or sums which may with the consent of the Contractor be paid to compromise or 

compound any such claim, without limiting his obligations and liabilities as above provided. The 

Contractor shall insure against all claims, damages or compensation payable under the 

Workmen's Compensation Act - 1923 or any modification thereof or any other Law relating 

thereto.  

34.6 The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed to there  

34.7 The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out 

all the insurance policies referred to above and has paid the necessary premiums for keeping 

the policies alive till expiry of the Defect Liability Period, if any. 

34.8 The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractors (if any) and shall be responsible for any claims or losses to the Corporation 

resulting from their failure to obtain adequate insurance protection in connection thereof. The 
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Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the case 

may be, the relevant policy or policies and premium receipts as and when required by the 

Engineer-in-charge.  

34.9 If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract, then and in any such case the Corporation may, without being 

bound to, effect and keep in force any such insurance and pay such premium or premiums as 

may be necessary for that purpose and from time to time deduct the amount so paid by the 

Corporation from any money due or which may become due to the Contractor or recover the 

same as debt due from the Contractor. 

 

35. FACILITIES TO OTHER CONTRACTORS: 

The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate Contracts in 

connection with the works and for departmental labour and labour of any other properly 

authorized authority or statutory body which may be employed at the site on execution on any 

work not included in the Contract or of any Contract which the Corporation may enter into the 

connection with or ancillary to the works. 

 

36. NOTICES TO LOCAL BODIES 

The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any 

regulation or bye-laws of any local authorities relating to the works. He shall before making any 

variation from the Contract, drawings necessitated by such compliance give to the Engineer-in-

charge a written notice giving reasons for the proposed variation and obtain the Engineer-in-

charge's instructions thereon. 

36.1 The Contractor shall pay and indemnify the Corporation against any liability in respect of any 

fees or charges payable under any Act of parliament, state laws or any Government instrument, 

rule or order and any regulations or by-laws of any local authority in respect of the works.  

 

 

37. SUB CONTRACTS 

The Contractor shall not sublet any portion of the Contract without the prior written approval of 

the Accepting authority. 

 

38. INSTRUCTIONS AND NOTICES  

Subject as otherwise provided in this Contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-

in-charge or any officer for the time being entrusted with the functions, duties and powers of the 

Engineer-in-charge.  

38.1 All instructions, notices and communications etc. under the Contract shall be given in writing 

and if sent by registered post to the last known place of above or business of the Contractor 

shall be deemed to have been served on the date when in the ordinary course of post these 

would have been delivered to him. 

38.2 The Contractor or his agent shall be in attendance at the site/ sites during all working hours 

and shall superintend the execution of the works with such additional assistance in each trade 

as the Engineer-in-charge may consider necessary. Orders given to the Contractor's agent shall 

be considered to have the same force as if they had been given to him.  

38.3 The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 

respect of the execution of work in a "Work site order Book" maintained in the office of the 
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Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt of 

such instruction by the Contractor, he shall be furnished a certified true copy of such 

instructions.  

 

39. FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK: 

If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce 

the scope of the works for any reason, whatsoever hence not require the whole or any part of 

the work to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 

Contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage or which he might have derived 

from the execution of the works in full, which he did not derive in consequence of the fore 

closure of the whole or part of the works.  

39.1 The Contractor shall be paid at Contract rates full amount for works executed at site, and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent because of the foreclosure.  

(a) Any expenditure incurred on preliminary site work e.g. temporary access roads, temporary 

labour huts, staff quarters and site office, storage, accommodation and water storage tanks.  

(b) i) The Corporation shall have the option to take over Contractor's Materials or any part 

thereof either brought to site or of which the Contractor is legally bound to accept delivery 

from suppliers (for incorporation in or incidental to the work), provided however, the 

Corporation shall be bound to take over the materials or such portions thereof as the 

Contractor does not desire to retain. For materials taken over or to be taken over by the 

Corporation, cost of such materials shall, however, take into account purchase price, cost of 

transportation and deterioration or damage which may have been caused to materials whilst 

in the custody of the Contractor.  

ii) For Contractor's materials not retained by the Corporation, reasonable cost of 

transportation of such materials from site to Contractor's permanent stores or to his other 

works, whichever is less. If materials are not transported to either of the said places, no cost 

of transportation shall be payable. 

(c) If any materials supplied by the Corporation are rendered surplus, the same except normal 

wastage shall be returned by the Contractor to the Corporation at rates not exceeding those 

at which these were originally issued less allowance for any deterioration or damage which 

may have been caused whilst the materials were in the custody of the Contractor. In addition, 

cost of transporting such materials from site to the Corporation stores if so required by the 

Corporation. 

(d) Reasonable compensation for transfer of T & P from site to Contractor's permanent stores or 

to his other works, whichever is less. If T & P are not transported to either of the said places, 

no cost of transportation shall be payable.  

The Contractor shall if required by the Engineer-in-charge furnish to him books of account, 

wage books, time sheets and other relevant documents as may be necessary to enable him 

to certify the reasonable amount payable under this condition. 

 

40. TERMINATION OF CONTRACT FOR DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietary 

dies and if the Contractor is a partnership in concern and one of the partners dies, then unless 

the Accepting Authority is satisfied that the legal representative of the individual Contractor or of 

the proprietor of the proprietary concern and in the case of partnership, the surviving partners, 

are capable of carrying out and complete the Contract, the Accepting Authority shall be entitled 

to cancel the Contract as to its incomplete part without the Corporation being in any way liable 
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to payment of any compensation to the estate of the deceased Contractor and/or to the 

surviving partners of the Contractors firm on account of the cancellation of the Contract. The 

decision of the Accepting authority that the legal representatives of the deceased Contractor or 

the surviving partners of the Contractor's firm cannot carry out and complete the Contract shall 

be final and binding on the partners. In the event of such cancellation the Corporation shall not 

hold the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm 

liable in damages for not completing the Contract. 

 

41. CANCELLATION OF CONTRACT IN FULL OR IN PART: 

If the Contractor: 

a) At any time makes default in proceeding with the works with due diligence and continued to 

do so after a notice in writing of 7 days from the Engineer-in-charge or 

b) Commits default the works or items of work with individual dates of completion, and does not 

complete them within the period specified in notice given in writing in that behalf by the 

Engineer-in-charge.  

c) Fail to complete the works or items of work with individual dates of completion, and does not 

complete them within the period specified in notice given in writing in that behalf by the 

Engineer-in-charge.  

d) Shall offer or give or agree to give to any person in Corporation's service or to any other 

person on his behalf consideration, any gift or of any kinds as an inducements or reward for 

doing or forbearing to or for having done or forborne to do any act in relation to the obtaining 

or execution of this or any other Contract for the Corporation.  

e) Shall enter into a Contract with the Corporation in connection with which commission has 

been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 

commission and terms of payment thereof have previously been disclosed in writing to the 

Accepting Engineer-in-charge.  

f) Shall obtain a Contract with the Corporation as a reward offering tendering or by other non - 

bonafied methods of competitive tendering or g) Being an individual, or if a firm any partner 

thereof, shall at any time be adjusted insolvent or have a receivers order for administration of 

his estate, made against him or shall take any proceeding, liquidation or composition (other 

than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purpose so to do, or if 

any application be made under any Insolvency Act for the time being in force for 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditor, 

shall be given to the Contractor for value of the work executed by him up to the time of 

cancellation, the value of Contractor's materials taken over and incorporated in the work, and 

use of tackle and machinery belonging the Contractor work or  

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders shall be 

appointed or a circumstance shall arise which entitle the court or debenture holders to 

appoint a Receiver or Manager or 

i) Shall suffer an execution being levied on his goods and allow to be contained for a period of 

21 days or  

j) Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with materials 

not to be incorporated in the work, shall not be  deemed to be subletting) or attempts to 

transfer or sublet the entire works or any portion thereof, without the prior written approval of 

the Accepting Authority.  
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The Accepting Authority may, without prejudice to any other right to remedy, which shall 

have accrued or shall accrue thereafter, the Corporation by written notice cancel the Contract 

as a whole or only such items of work on default from the Contract. 

41.1 The Accepting authority shall on such cancellation have power to  

(a) Take possession of the site and any materials, constructional plant, implements, stores etc. 

thereon, and/or  

(b) Carryout the incomplete work by any means at the risk and cost of the Contractor. 

41.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 

amount, if any, is recoverable from the Contractor for completion of the works or part of the 

works or in case the works or part of the works is not to be completed, the loss or damage 

suffered by the Corporation. In determining the amount, credit shall be given to the Contractor 

for the value of the work executed by the Contractor up to the time of cancellation, the value of 

Contractor's materials taken over and incorporated in the work, and use of tackle and 

machinery Belonging to the Contractor. 

41.3 Any excess expenditure incurred or to be incurred by the Corporation in completing the works 

or part of the works or the excess loss or damages suffered or may be suffered by the 

Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 

the Contractor on any account, and if such moneys are not sufficient the Contractor shall be 

called upon in writing to pay same within 30 days. 

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 

Unused materials, constructional plant, Implements, temporary building etc. and apply the 

proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under 

the Contract and if thereafter there be any balance outstanding from the Contractor, it shall be 

recovered in accordance with the provisions of the Contract. 

41.4 Any sums in excess of the amounts due to the Corporation and unsold materials, 

constructional plant etc. shall returned to the Contractor, provided always that if cost or 

anticipated cost of completion by the Corporation of the works is less than the amount which the 

Contractor would have been paid had he completed the works or part of the works, such benefit 

shall not accrue to the Contractor. 

 

42. LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF: 

If the Contractor or his workmen or employees shall injure or destroy any part of the building in 

which they may be working or any building, road, fence etc. contiguous to the premises on 

which the work or any part of it is being executed or if any damage shall happen to the work 

while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf make 

the same good at his own expense. If it shall appear to the Engineer-in-charge or his 

representative at any time during construction or reconstruction or prior to the expiration of the 

Defects Liability Period, that any works has been executed with unsound, imperfect or unskillful 

workmanship or that any materials are of a inferior quality to that Contract for, or otherwise not 

in accordance with the Contract, or that any defect, shrinkage or other fault have appeared in 

the work arising out of defective or improper materials or workmanship, the Contractor shall, 

upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as 

the case may be and/or remove the materials or articles at his own expense not withstanding 

that the same may have been to do so within the period to be specified by the Engineer-in-

charge, may rectify or remove and re-execute the work and or remove and replace with other 

materials or articles complained of, as the case may be, by other means at the risk and 

expense of the Contractor.  
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42.1 In case of repairs and maintenance works, splashes and droppings from white washing, 

painting, etc. shall be removed and surface cleaned simultaneously with completion of these 

items of work in individual rooms, quarters or premises etc. where the work is done, without 

waiting for completion of all other items of work in the Contract. In case the Contractor fails to 

comply with the requirements of this condition, the Engineer-in-charge shall have the right to get 

the work done by other means at the cost of the Contractor. Before taking such action, 

however, the Engineer-in-charge shall give three days notice in writing to Contractor. 

 

43. URGENT WORKS: 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 

binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, the 

Engineer-in-Charge may by his own or other work people carry it out as he may consider 

necessary. If the urgent work were such as the Contractor is liable under the Contract to carry 

out at his expense, all expenses incurred on it by the Corporation shall be recoverable from the 

Contractor and be adjusted or set off against any sum payable to him. 

 

44. CHANGE IN CONSTITUTION: 

Where the Contractor is a partnership firm, prior approval in writing of the accepting authority 

shall be obtained before any change is made to the constitution of the firm. Where the 

Contractor is an individual or a Hindu Undivided Family-business concern, such approval as 

aforesaid shall likewise be obtained before the Contractor enters into any partnership 

agreement where under the partnership, firm would have the right to carry out the work hereby 

undertaken by the Contractor. If prior approval as aforesaid is not obtained, the Contract shall 

be deemed to have been assigned in contravention of condition  

41(j) hereof and the same action may be taken and the same consequences shall ensure as 

provided for in the said condition 41. 

 

45. TRAINING OF APPRENTICES 

The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-

charge engage and also ensure engagement by Sub-Contractors and others employed by the 

Contractor in connection with the works, such number of apprentices in the categories as 

directed by E.I.C. and for such periods as may be required by the Engineer-in-charge. The 

Contractor shall train them as required under the Apprentices Act, 1961 and shall be 

responsible for all obligations, the employer under the Act including the liability to make 

payment of apprentices as required under the act. 

 

46. VALUATIONS AND PAYMENT: 

RECORDS AND MEASUREMENT: 

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of 

the works done in accordance with the measurement recorded and the Contract rates for each 

such items of work.  

46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 

prescribed by the Corporation so that a complete record is obtained of all work performed 

under the Contract.  

46.2 Measurements shall be taken jointly by the Engineer-in-charge or his authorized 

representative and by the Contractor or his authorized representative.  

46.3 Before taking measurements of any work, the Engineer-in-charge or the persons deputed 

by him for the purpose shall give a reasonable notice to the Contractor. If the Contractors 

fails to attend or send an authorized representative for measurement after such a notice or 

fails to countersign or to record the objection within a week from the date of measurement, 
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then in any such event, measurements taken by the Engineer-in-charge or by person 

deputed by him shall be taken to be correct measurements of the work.  

46.4 The Contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement.  

46.5 Measurement shall be signed and dated by both parties each day on the site on 

completion of measurement. If the Contractor objects to any of the measurements recorded 

on behalf of the Corporation, a note to that effect shall be made in the Measurement Book 

against the item objected to and such note shall be signed and dated by both parties 

engaged in taking measurements.  

46.6 Where mode of measurement is not otherwise specified, the measurement shall be taken 

at site as per the latest I.S. Code of practice at the time of tendering.  

 

47. METHOD OF MEASUREMENTS: 

Except where any general or detailed description of the work in quantities expressly shows to 

the contrary, Schedule of Quantities shall be deemed to have been prepared and 

measurements shall be taken in accordance with the procedure set forth in the Schedule of 

Rates/Specifications not withstanding any provision in the relevant standard Method of 

Measurement or any general or local custom. In the case of items, which are not covered by the 

Schedule of Rates/Specifications, measurements shall be taken in accordance with the relevant 

Standard Method of Measurement issued by the Indian Standard Institution. 

 

48. PAYMENT ON ACCOUNT:  

Interim bills shall be submitted by the Contractors at intervals mentioned on or before the date 

fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then 

arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work.  

48.1 Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contractor is considered entitled by way of interim payment 

for all work executed after deducting there from the accounts already paid, the security 

deposit and such other amounts as may be deductible or recoverable in terms of the 

Contract. 

48.2 Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate of the 

Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the Contract. 

48.3 Pending consideration of extension of date of completion, interim payments shall continue 

to be made as herein provided.  

 

49. TIME LIMIT FOR PAYMENT OF FINAL BILL  

The Contractor shall submit the Final Bill within three months of physical completion of the 

works. The Contractor shall make no further claims after submission of the bill (final) and these 

shall be deemed to have been waived and extinguished. Payment of those items of the bill in 

respect of which there is no dispute and of items in dispute, for quantities and at rates as 

approved by Engineer-in-charge, shall be made within the period specified hereunder, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

a) Contract amount not exceeding Rs. 5 Lakhs..... two months 

b) Contract amount exceeding Rs. 5 Lakhs ......... three months 

 

50. After payment of the amount of the final bill payable as aforesaid has been made, the 

Contractor may, if he so desires, reconsider his position in respect of the disputed portion of the 
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final bill and if he fails to do so within 90 days his disputed claim shall be deals with as provided 

in the Contract, provided however, no reimbursement or refund shall be made if the 

increase/decrease is not more than + 10% of the said price, and if so the reimbursement or 

refund shall be made only on the excess over + 10% provided that any increase will not be 

payable if such increase has become operative after the Contract extended date of completion 

of the works or items of work in question. 

 

51. OVER PAYMENTS AND UNDER PAYMENTS 

Whenever any claim for the payment of a sum of money to the Corporation arises out of or 

under this Contract against the Contractor, the same may be deducted by the Corporation from 

any sum then due or which at any time thereafter may become due to the Contractor under this 

Contract and failing that, under any other Contract with the Corporation (which may be available 

with the Corporation) or from his security deposits or he shall pay the claim on demand.  

51.1 The Corporation reserves the right to carry out post payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. The Corporation 

further reserves the right to enforce recovery of any over payment when detected, 

notwithstanding the fact that amount of the final bill may be included by one of the parties as 

an item of dispute before an arbitrator appointed under condition 52 of this Contract and 

notwithstanding the fact that the amount of the final bill figures the arbitration award.  

51.2 If as a result of such audit and technical examination any over payment discovered in 

respect of any work done by the Contractor or alleged to have been done by him under the 

Contract, it shall be recovered by the Corporation from the Contractor by any or all of the 

methods prescribed above or if any under payment is discovered, the amount shall be duly 

paid to the Contractor by the Corporation.  

51.3 Provided that the aforesaid right of the Corporation to adjust over payment against 

amounts due to the Contractor under any other Contract with the Corporation shall not 

extend beyond the period of two years from the date of payment of the final bill or in case the 

final bill is a Minus bill, from the date the amount payable by the Contractor under the minus 

final bill is communicated to the Contractor. 

51.4 Any amount due to the Contractor under this Contract for under payment may be adjusted 

against any amount then due or which may at any time thereafter become due before 

payment is made to the Contractor, from him to the Corporation on any other Contract or 

amount whatsoever.  

 

ARBITRATION AND LAW 

52.1 ARBITRATION: 

Notwithstanding anything contained in this contract, all questions and disputes or differences 

whatsoever which is not amicably settled as mentioned in Dispute Resolution clause, 

between the parties to the Contract, arising out of or relating to the work as per provisions of 

the Contract or matters related thereto whether during the period of the contract or its failure 

or after the completion of the contract, shall be decided by arbitration under the provision of 

the Arbitration and Conciliation Act, 1996 as amended from time to time.  

 

Appointment of Arbitration shall be made as per the provisions of the Arbitration & 

Conciliation Act, 1996 as amended from time to time. 
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52.2 COST OF ARBITRATION 

Upon every or any such reference, the costs of and incidental to the reference and award 

respectively shall be in the discretion of the arbitrator, who may determine the amount 

thereof, or direct the same to be taxed as between solicitor and client, or as between party 

and party and shall direct by whom and to whom and in what manner the same shall be 

borne and paid.  

 

 

52.3 WORK TO CONTINUE  

Work under the Contract shall be continued by the Contractor during the arbitration 

proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-

charge or unless the matter is such that the works cannot possibly be continued until the 

decision of the arbitrator is obtained and except as those which are otherwise expressly 

provided in the Contract, no payment due or payable by the Corporation shall be withheld on 

account of such arbitration proceeding unless it is the subject matter or one of the subject 

matters of the arbitration. 

 

53. LAWS GOVERNING THE CONTRACT:  

This Contract shall be governed by the Indian Laws for the time being in force and it shall be 

deemed to have been executed at where either the work site is situated or the supply of 

materials is being made. Jurisdiction shall be within the court where either the work site is 

situated or the supply of materials is being made. 
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UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT 

IN CONNECTION WITH SECURING ANY FAVOUR IN 

DEALING WITH UCIL 

          

         Date: 

To, 

 

M/s. Uranium Corporation of India Ltd 

PO Jaduguda Mines, 

Distt -East Singhbhum 

Jharkhand - 831 012 

 
I / We …................................................................................... am / are a Vendor / Customer 

of Uranium Corporation of India Ltd (now onwards to be referred as Company). 

 

I / We agree and undertake: 

 

Not to provide any gift and / or inducement to any employee of the Company in connection 

with securing / being granted favour (s) in my / our dealings with the Corporate office of the 

company and / or its any field units. 

 

To immediately report any gift and / or inducement sought by any employee of the 

Company granting favour(s) to me / us in my / our dealings with the Company and / or its 

field units. 

 

Signature……………………………………………………………………………… 

 

Name…………………………………………………………..……………………… 

 

Title…………………………………………………………………………………… 

 

 

Name of the Company and Address (with Seal)………………………………………….. 
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SECRECY / CONFIDENTIALITY AGREEMENT 

 

 

THIS AGREEMENT, made and entered into this ____th day of ___________, 20___ by and 

between URANIUM CORPORATION OF INDIA LTD., a company incorporated under Indian 

Companies Act having its registered office at PO Jaduguda, Distt – East Singhbhum, Jharkhand 

831 012, India (hereinafter called “UCIL”) on one part and ___________________, a company duly 

incorporated under .........................., with its registered office ................................... (hereinafter 

called _____) includes its successors and permitted assigns, on the other part. 

 

WITNESSETH : 

 

WHEREAS: 

A. UCIL intends to purchase _______ from __________ (Name of the company). 

B. ___________________ (Name of the company) intends to produce ___________ at their 

project in __________ (Name of the place) and intend to sell the same to UCIL. 

C. The parties, therefore, intend to enter into an MoU and subsequently an agreement for the sale 

and purchase of ___________. 

 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, 

the parties hereto agree as follows: 

1. The term “Confidential Information” means: 

(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 

information and data on the Process. 

(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 

information and data relating to the products.  

2. Each party hereto shall keep secret and confidential any and all Confidential information it 

receives from any other party or parties hereto under this Agreement, and shall not use such 

Confidential Information for any purposes except for the said tender purpose hereunder. The 

obligations under this Article shall not apply to any information or data that :  

(i) at the time of its disclosure hereunder is in the public domain,  

(ii) after disclosure hereunder becomes part of the public domain by publication or otherwise 

through no fault of the party to whom such information or data is disclosed hereunder 

(“Receiving party”) (but only after it is published or otherwise becomes part of the public 

domain),  

(iii) the Receiving Party can show in its possession at the time of disclosure hereunder and which 

the Receiving party, without breach or any obligation is free to disclose to others, or 
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iv) was received by the Receiving Party after the time of disclosure by a party hereto (“Disclosing 

Party”) hereunder from a third party who did not acquire it, directly or indirectly, from the 

Disclosing Party under an obligation of confidence and which the Receiving party, without 

breach of any obligation, is free to disclose to others.  

For the purpose of this Article 2, information or data which is specific, e.g., those on 

operating conditions or equipment, shall not be deemed to be within the foregoing exceptions 

merely because it is embraced by general information or data in the public domain or in the 

possession of Receiving Party. In addition, any combination of features shall not be deemed 

to be within the foregoing exceptions merely because individual features are in the public 

domain or in the possession of the Receiving Party, but only if the combination itself and its 

principle of operation are in the public domain or in the possession of the Receiving Party.  

3. The Receiving Party shall limit the access to the Confidential Information received hereunder to 

its directors, officers and employees, who (i) need to have access with such Confidential 

Information, (ii) have been informed of the confidential nature thereof and (iii) have agreed to 

undertake the obligations of non-disclosure and non-use of such Confidential Information. 

4. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly return to UCIL all 

the Confidential information received from UCIL hereunder. 

5. Each party hereto shall not, without the other party’s prior express written consents, disclose or 

allow the disclosure of the existence of this Agreement. 

6. It is mutually understood and agreed that no license or other rights are granted to any party 

hereto under this Agreement, by implication or otherwise, for any of the patents or patents 

applications of any other party hereto or as to any information and data disclosed by any other 

party or parties hereto under this Agreement. 

7. None of the parties may assign its rights or obligations hereunder without the prior written 

consent of the other parties. 

8. The obligation of non-disclosure and non-use of the Confidential information under this 

Agreement shall remain in effect for five (5) years after the date hereof and shall terminate upon 

lapse of said five (5) years. 

9. This Agreement shall be governed by and construed in accordance with Indian laws. 

10. Each party hereto acknowledges and agrees that monetary damages for any breach or threat of 

breach of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to seek 

and obtain temporary and injunctive relief for any breach or threat of breach of this Agreement 

relating to its Confidential Information, in addition to any other remedy.  
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 

duplicate by their duly authorized representatives on the day and year first above written. The 

original shall remain with UCIL and the duplicate with ……(name of the party). 

 
 
 
 
 
 
 
1. For _________________________    Witness: 

(Name) 

        1. 

Designation        (Name) 

        Designation 

        2. 

         (Name) 

        Designation 

 

 

 

2. For Uranium Corporation of India Ltd. 

        Witness : 

 ( Name) 

 Designation 

        1. 

        (Name) 

        Designation 

        2. 

        (Name) 

         Designation 

 

 

 

 

 

 

 

 

 

 



Page 33 of 54 

 

PRE CONTRACT INTEGRITY PACT 
 

General 
 
This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ………… day of the 

month of ………… year …….. between Uranium Corporation of India Ltd (hereinafter called the 

“BUYER” which expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s. ……………………… 

………………………. (hereinafter called the “BIDDER / Seller” which expression shall mean and 

include, unless the context otherwise requires, his successors and permitted assigns) of the 

Second Part. 

 

WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the 

BIDDER/Seller is will to offer / has offered the stores and WHEREAS the BIDDER is a private 

company / public company / Government undertaking / partnership / registered export agency, 

constituted in accordance with the relevant law in the matter and the BUYER is a PSU. 

 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence / prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:- 

 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in 

conformity with the defined specifications by avoiding the high cost and the distortionary Impact of 

corruption on public procurement, and 

 

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the 

contract by providing assurance to them that their competitors will also abstain from bribing and 

other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials 

by following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the BUYER 

 

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immediate benefit or any other advantage 

from the BIDDER, either for themselves or for any person, organization or third party to the 
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contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract.  

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide to all 

BIDDERS the same information and will not ;provide any such information to any particular 

BIDDER which could afford an advantage to that particular BIDDER in comparison to other 

BIDDERS 

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of such a 

breach.  

2 In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER 

to the BUYER will full and verifiable facts and the same is prima facie found to be correct by the 

BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 

proceedings may be initiated by the BUYER and such a person shall be debarred from further 

dealings related to the contract process. In such a case while an enquiry is being conducted by 

the BUYER the proceedings under the contract would not be stalled.  

Commitments of BIDDERS  

3 The BIDDER commit itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commit itself to 

the followings:-  

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BUYER, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the contract.  

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BUYER or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the 

obtaining or execution of the contract or any other contract for showing or forbearing to show 

favour or disfavor to any person in relation to the contract or any other contract.  

3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER has not engaged 

any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way 

to recommend to the BUYER or any of its functionaries, whether officially or unofficially to the 

award of the contract to the BIDDER, nor has any amount been paid, promised or intended to 

be paid to any such individual, firm or company in respect of any such intercession, facilitation 

or recommendation.  
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3.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the BUYER or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for such 

payments.  

3.5 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract.  

3.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities.  

3.7 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the BUYER as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained in 

any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care 

lest any such information is divulged.  

3.8 The BIDDER commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.  

3.9 The BIDDER shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above.  

3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 

BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or 

alternatively, if any relative of an officer of the BUYER has financial interest/stake in the 

BIDDER’s firm, the same shall be disclosed by the BIDDER at the time of fill of tender. 

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956 

3.11 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings 

or transactions, directly or indirectly, with any employee of the BUYER.  

4 Previous Transgression: 

4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country in 

respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in 

India or any Government Department in India that could justify BIDDER’s exclusion from the 

tender process.  

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be terminated for 

such reason.  
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5 Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount ___________ (to be 

specified in RFP) as Earnest Money / Security Deposit, with the BUYER through any of the 

following instruments:  

(i) Bank Draft or a Pay order in favour of _____________  

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed 

sum to the BUYER on demand within three working days without any demur whatsoever and 

without seeking any reasons whatsoever. The demand for payment by the BUYER shall be 

treated as conclusive proof of payment.  

(iii) Any other mode or through any other instrument (to be specified by the RFP).  

5.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion of  the 

contractual obligations to the complete satisfaction of both the BIDDER and the BUYER.   

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for 

Violation shall be applicable for forfeiture of Performance Bond in case of a decision by the 

BUYER to forfeit the same without assigning any reason for imposing sanction for violation of 

this Pact.  

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security 

Deposit for the period of its currency. 

6 Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on 

its behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to 

take all or any one of the followings actions, wherever required:-  

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any 

compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would 

continue.  

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / Performance 

Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided by the 

BUYER and the BUYER shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 

BIDDER.  

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 

interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, 

while in case of BIDDER from a country other than India with interest thereon at 2% higher the 

LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in connection with 

any other contract for any other stores, such outstanding payment could also be utilized to 

recover the aforesaid sum and interest. 
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(v) To encash the advance bank guarantee and performance bond / warranty bond, if furnished 

by the BIDDER, in order to recover the payments, already made by the BUYER, along with 

interest. 

(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the BUYER resulting from such cancellation / 

rescission and the BUYER shall be entitled to deduct the amount so payable from the money(s) 

due to the BIDDER.  

(vii) To debar the BIDDER from participating in future bidding processes of Indian Rare Earths 

Limited for a minimum period of five years, which may be further extended at the discretion of 

the UCIL.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 

broker with a view to securing the contract.  

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 

signed by the BUYER with the BIDDER, the same shall not be opened.  

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 

assigning any reason for imposing sanction for violation of this Pact.  

6.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to (x) of 

this Pact also on the Commission by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER), of an offence as defined in 

Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other 

statute enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER 

can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7 Independent Monitors  

7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for this 

Pact in consultation with the Central Vigilance Commission (Names and Addresses of the 

Monitors to be given).  

7.2 The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this Pact.  

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently.  

7.4 Both the parties accept that the Monitors have the right to access all the documents relating to 

the project/procurement, including minutes of meetings.  

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the BUYER.  

7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 

Project documentation of the BUYER including that provided by the BIDDER. The BIDDER will 
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also grant the Monitor upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to Subcontractors. 

The Monitor shall be under contractual obligation to treat the information and documents of the 

BIDDER/Subcontractor(s) with confidentiality. 

7.7 The BUYER will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 

relations between the parties. The parties will offer to the Monitor the option to participate in 

such meetings.  

7.8 The Monitor will submit a written report to the designated Authority of BUYER with 8 to 10 

weeks from the date of reference or intimation to him by the BUYER/BIDDER and, should the 

occasion arise, submit proposals for correcting problematic situations. 

 

8 Facilitation of Investigation 

In case of any allegation of violation of any provision of this Pact or payment of commission, the 

BUYER or its agencies shall be entitled to examine all the documents including the Books of 

Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in 

English and shall extend all possible help for the purpose of such examination. 

 

9 Law and Place of Jurisdiction 

This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 

BUYER. 

 

10 Other Legal Actions  

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings.  

 

11 Validity  

11.1 The validity of this Integrity Pact shall be from date of its signing and upto the complete 

execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, 

including warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity 

Pact shall expire after six months from the date of signing of the contract.  

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact 

shall remain valid. In this case, the parties will strive to come to an agreement to their original 

intensions.  
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12 The Parties hereby sign this Integrity Pact at ________________ on___________. 

 

 

 

BUYER       BIDDER 

 

 

 

Signature 

Name of the Officer 

Designation 

 

 

 

 

Witness        Witness 

 

1         1 

   __________________________________                      __________________________ 

 

2        2 

  ___________________________________                      __________________________  
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PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE 

 

WHEREAS on or about the _______________ day of __________________M/s________ 

(Tenderer’s name & address), having its registered office situated at_________(Postal address) 

(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 

__________________ dtd. ____________ with ______Uranium Corporation of India Ltd, a 

company incorporated under Indian Companies Act having its registered office at PO Jaduguda, 

Distt- East Singhbhum, Jharkhand 831 012, India (herein after referred to as UCIL), for 

_______________ (details of order) (herein after referred to as ‘The Contract’). 

 

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank Guarantee for 

Rs.________ (Rupees ________________________ only) being ____% (______percent ) of the 

total agreement value as Guarantee for the due fulfillment by the tenderer of the terms and 

conditions contained in the Agreement, the guarantee remaining valid till the completion of the 

guarantee period. 

 

We _________________ Bank do hereby undertake to pay the amounts due and payable under 

this Guarantee without any demur, merely on a demand from UCIL stating that the amount claimed 

is due by way of loss or damage caused to or that would be caused to or suffered by UCIL by 

reason of breach by the said tenderer of any of the terms or conditions contained in the said 

Agreement or by reason of the Bidder’s failure to perform the said agreement. Any such demand 

made on the bank shall be conclusive as regards the amount due and payable by the Bank under 

this Guarantee. However, our liability under this Guarantee shall be restricted to an amount not 

exceeding Rs. __________ (Rupees ____________ only). 

 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes 

raised by the tenderer in any suit or proceeding pending before any court or tribunal relating 

thereto, our liability under these present being absolute and unequivocal. The payment so made by 

us under this guarantees shall be valid discharge of our liability for payment thereunder and the 

tenderer shall have no claim against us for making such payment. 

 

We ____________________ Bank further agree that the Guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by virtue of 

the said Agreement have been fully paid and its claims satisfied or discharged or till UCIL certifies 

that the terms and conditions of the said Agreement have been fully and properly carried out by the 

said bidder and accordingly discharges this Guarantee. 
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We also agree that interest at the rate of 12% (twelve percent) per annum will be paid by us to the 

UCIL from the date of demand for payment till the actual date of payment made by us. 

Our Guarantee shall remain in force until and unless a demand or claim under this guarantee is 

made on us in writing within six months from the expiry of the Guarantee period, we shall be 

discharged from all liability under this Guarantee thereafter. 

 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without 

our consent and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Agreement or to extent time of performance by the said tenderer from 

time to time or to postpone for any time or from time to time any of the distributions exercisable by 

UCIL against the said tenderer and to forbear or enforce any of the terms and conditions relating to 

the said Agreement and we shall not be relived from our liability by reason of any such variation, or 

extension being granted to the said tenderer or for any forbearance, act or omission on the part of 

UCIL or any indulgence by UCIL to the said tenderer or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision, have effect of so relieving us. 

 

This guarantee will not be discharged due to the change in the constitution of the Bank or 

the bidder. 

 

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency 

except with the previous consent of UCIL in writing. 

 

 

 

Dated the __________ day of __________ 20__ 

 

________________Bank 

 

 

(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No._____dt. _____) 

 

 

 

 

Bank’s Common seal 
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PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT 
 

WHEREAS on or about the _______________ day of __________________M/s ________ 

(Tenderer’s name & address), having its registered office situated at _________(Postal address) 

(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 

__________________ dtd. ____________ with ______ , Uranium Corporation of India Ltd a 

company incorporated under Indian Companies Act having its registered office at PO Jaduguda, 

Distt- East Singhbhum, Jharkhand 831 012, , India (herein after referred to as UCIL), for 

_______________ (details of order) (herein after referred to as ‘The Contract’). 

 

AND WHEREAS under the terms & conditions of the contract advance payment of 

Rs._____________(Rupees_______________) is to be made by UCIL to the tenderer, which the 

tenderer is to repay to ‘UCIL’, and whereas ‘UCIL’ has agreed in pursuance of the said terms and 

conditions of the contract to make advance payment of Rs._______________ (Rupees 

_____________) to the tenderer furnishing a bank guarantee in the manner herein contained. 

 

We _______________ Bank, in consideration of theUCIL having agreed to pay to the tenderer an 

advance payment of Rs. _________ (Rupees ______________only) hereby agree and undertake 

to indemnify the UCIL and to keep the UCIL indemnified to the extent of a sum not exceeding the 

said sum of Rs. __________ (Rupees _____________only) against any damage of loss caused to 

or suffered by or that would be caused to or suffered by the UCIL by reason of any breach or non-

fulfillment by the tenderer of any of the terms and conditions contained in the said Work 

order/Contract.  

 

We further agree that interest at the rate of 12% per annum will be paid by us to the Contractee 

from the date of demand for payment till the actual date of payment made by us. 

 

AND WE ______________________ Bank, do hereby undertake to pay on demand and without 

any demur to the UCIL any sum not exceeding the said sum of Rs. __________ (Rupees 

__________________ only) as may be ascertained by the UCIL as the damage or loss that the 

UCIL may have suffered by reason of breach or non-fulfillment of any of the terms and conditions of 

the said Work Order/Contract by the tenderer.  

 

AND WE __________________ Bank hereby further agree that the decision of the UCIL as to 

whether the tenderer has committed breach of any such terms and conditions of the said Work 

Order/Contract or not and as to the amount of damage or loss assessed by the UCIL on account of 

such breach, would be final and binding on us. 
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This guarantee shall come into force simultaneously with your making the said advance payment to 

the tenderer and shall not be revoked by us whether before its coming into force or any time during 

its currency without your previous consent in writing.  

 

The payment so made by us under this Guarantee shall be valid discharge of our liability for 

payment thereunder and the tenderer shall have no claim against us for making such payment.  

 

Our guarantee shall remain in force until ________ (date) or such further date up to which this bank 

guarantee is renewed or extended and unless a claim under the guarantee is lodged with us within 

6 (six) months from such date, all rights of UCIL under the guarantee  shall be forfeited and we 

shall be relieved and discharge from all liabilities thereunder.  

 

WE ____________________ Bank undertake not to revoke this guarantee during its currency 

except with the previous consent of the UCIL in writing. 

 

 

 

Dated the __________ day of __________ 20__ 

 

________________Bank 

 

 

(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No._____dt. _____) 

 

 

 

 

Bank’s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
 
 
 
(To be issued by approved Scheduled Banks) 

 

In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of 

___________ (herein after referred to as “the said Works”) for Rs._______________ 

(Rupees___________ only), under ______ Uranium Corporation of India Ltd, a company 

incorporated under Indian Companies Act, having its registered office at PO Jaduguda Mines Distt - 

East Singhbhum, Jharkhand- 831 012 , India (herein after referred to as UCIL), M/s 

_________________ Address ________________________ [Herein after referred to as Contractor 

(s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of 

Rs.______________ (in words) valid for a period of _________ days (in words) is required to be 

submitted by the Bidder towards the Bid Security. 

 

 

We the ______________________________Bank (hereinafter called the said Bank) do hereby 

undertake to pay to UCIL, the sum of Rs. ____________ (Rupees ________________ only) by 

reason of the said tenderer’s failure to enter into an agreement of contract on intimation of 

acceptance of his tender and/or to commence the contract works and/or failure to deposit the 

security deposit within the stipulated period as per the terms and conditions relating to and/or 

governing the contract and/or specified in the Notice Inviting Tender (NIT). We also agree that any 

such demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this Guarantee. We also agree that notwithstanding any dispute or difference or any 

litigation in respect of or arising from the said contract and/or the acceptance of the tender of the 

tenderer afore stated by UCIL including the question as to the tenability of the claim of the UCIL for 

forfeiting the Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said 

amount to UCIL on demand being made as aforesaid.  

 

 

We ________________ Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for entering into an Agreement of contract 

and that it shall continue to be enforceable till all the dues of the UCIL under the terms and 

conditions of the NIT for the work have been fully paid and its claims satisfied or discharged or till 

UCIL certifies, that the terms and conditions of the NIT have been fully and properly carried out by 

the said tenderer and accordingly discharges the guarantee. 
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We _____________________ Bank further agree with the UCIL that the UCIL shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the NIT and/or terms and conditions governing the contract or to 

extend the time of validity of the offer from the said tenderer from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the UCIL against the said tenderer 

and to forbear or enforce any of the terms and conditions of the NIT and we shall not be relieved 

from our liability hereunder by reason of any such variation, or extension being granted to the said 

tenderer or for any forbearance, act or omission on the part of the UCIL or any indulgence by the 

UCIL to the said tenderer or by any such matter or thing whatsoever which under the law relating to 

surety/guarantee would but for this provision have effect of so relieving us. 

 

We _______________________Bank do hereby further agree that any change in the Constitution 

of the said tenderer or the Bank will not affect the validity of this guarantee. 

 

We ______________________ Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the UCIL in writing. 

 

 

 

Dated the __________ day of __________ 20__ 

 

________________Bank 

 

 

(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No._____dt. _____) 

 

 

 

 

Bank’s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

 

WHEREAS on or about the _______________ day of __________________M/s ________ 

(Tenderer’s name & address), having its registered office situated at _________(Postal address) 

(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 

__________________ dtd. ____________ with ______ Uranium Corporation of India Ltd, a 

company incorporated under Indian Companies Act, having its registered office at PO Jaduguda 

Mines Distt - East Singhbhum, Jharkhand- 831 012 , India (herein after referred to as UCIL), for 

_______________ (details of order) (herein after referred to as ‘The Contract’). 

 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep 

with UCIL a security deposit of Rs. ________________ (Rupees_______________ only) or submit 

a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of the 

contract, and whereas the supplier has chosen to submit a Bank Guarantee.  

 

We ________________________ Bank do hereby undertake to pay the amounts due and payable 

under this Guarantee without any demur, merely on a demand from UCIL stating that the amount 

claimed is due by way of loss or damage caused to or that would be caused to or suffered by UCIL 

by reason of breach of any of the terms and conditions of the said contract. Any such demand 

made on the bank shall be conclusive as regards the amount due and payable by the Bank under 

this Guarantee. However, our liability under this Guarantee shall be restricted to an amount not 

exceeding Rs.________ plus interest @ 12% per annum from the date of demand for payment till 

the actual date of payment made by us. 

 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes 

raised by the tenderer in any suit or proceeding pending before any court or tribunal relating 

thereto, our liability under these present being absolute and unequivocal. The payment so made by 

us under this guarantees shall be valid discharge of our liability for payment thereunder and the 

tenderer shall have no claim against us for making such payment.  

 

We ____________________ Bank further agree that the Guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by virtue of 

the said Agreement have been fully paid and its claims satisfied or discharged or till UCIL certifies 

that the terms and conditions of the said Agreement have been fully and properly carried out by the 

said tenderer and accordingly discharges this Guarantee. Our Guarantee shall remain in force until 

____________ and unless a demand or claim under this guarantee is made on us in writing within 
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six months from the expiry of the Guarantee period, we shall be discharged from all liability under 

this Guarantee thereafter.  

 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without 

our consent and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Agreement or to extent time of performance by the said tenderer from 

time to time or to postpone for any time or from time to time any of the powers exercisable by UCIL 

against the said tenderer and to forbear or enforce any of the terms and conditions relating to the 

said Agreement and we shall not be relived from our liability by reason of any such variation, or 

extension being granted to the said contract or for any forbearance, act or omission on the part of 

UCIL or any indulgence by UCIL to the said tenderer or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Consultant. 

 

We____________________ Bank lastly undertakes not to revoke this guarantee during 
its currency except with the previous consent of UCIL in writing. 

 

 

 

Dated the __________ day of __________ 20__ 

 

________________Bank 

 

 

(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No._____dt. _____) 

 

 

 

 

Bank’s Common seal 
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S C H E D U L E – B 

 

FREE ISSUE MATERIALS TO THE CONTRACTOR ARE AS UNDER: 

 Power connection to one or two points for Grinding machines within 100 meters radius of 

work-site. Power supply will be free. 

 Water, lighting and compressed air as per availability. 
 

S C H E D U L E – F 

 

REFERENCE TO GENERAL CONDITIONS OF THE CONTRACT 

Condition No. 

3(b) Accepting Authority Uranium Corporation of India Limited 

3(i) Market rate percentage addition to overheads 

and profit 

Ten percent 

9 Security Deposit 10% (Ten percent) of the contract 

sum  

9(d) Refund of Security Deposit 100% of total Security deposit 

immediately after payment of final bill. 

12 Date of commencement The execution of the work shall 
commence within 15 days after the 
date of issue of written order to 
commence the work or from the date 
of handing over the site whichever is 
earlier. 

13 Date of completion 12 (Twelve) months from the date of 

commencement. 

 

32.1 Agreed liquidated damage Up to a maximum of 5 percent of 

the contract as per clause 32.1. 

 

33 Defect Liability Period Not applicable 

34 Insurance As per SCC 

52.1 Authority for appointing Arbitrator As per GCC Clause 52.1 
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STANDARD CONDITIONS   OF CONTRACT 
 

1. Scope of work 

All inside wet surface comprising of boiler tubes, shell drum and furnace etc. should be cleaned 

for scale deposition by suitable chemical cleaning, without damaging the parent metal. The other 

surfaces of boiler tubes smoke chambers and furnace etc. should be cleaned for soot deposition 

by brushing as per the standard procedure. The above cleaning must be thorough and approved 

by the Boiler Inspector. Submission of renewed boiler operation certificate, from Chief Inspector / 

inspector of boilers, Govt. of Jharkhand, with validity of one year from the date of issue of 

certificate is in bidder’s scope of work. 

2. Quantity 

04 (Four) Nos - 02 (two) numbers boilers to be cleaned twice in a year at a interval of six 

months. 

3. Completion time 

Cleaning work of each boiler shall be completed in all respects within 5 to 7 days from the date 

of giving shutdown of each boiler. Only one boiler will be handed over for cleaning work at a 

time. The next boiler will be handed over only after completion of work of previous boiler 

including issue of certification. The date for inspection of the above boilers by Boiler Inspector 

shall be fixed and confirmed by the contractor and accordingly cleaning job in all respects shall 

be completed before the inspection date. The cleaning, inspection and certification of the boilers 

shall be completed within fifteen days of intimation or before date of expiry of last certification.  

Sl. No. Boiler No. Maker’s No. 1st cleaning * 2nd cleaning *  

1. BR-8875 SM-80/10.54/06 : Oct/Nov – 2024 and April/May’2025 

2. BR-8876 SM-80/10.54/07 : Jan/Feb – 2024 and July/Aug 2025 

*Exact dates will be confirmed by Engineer-in-charge as per requirement. Above is tentative 

schedule of cleaning. 

Each boiler will be cleaned twice in a year as per above schedule. Hence total number of 

cleaning is four numbers.  

4. Tools, tackles, machines and chemicals 

All the required tools, tackles, pumps, brushes, chemicals and other materials required to 

complete the above work are to be arranged by you at your own cost.  

5. Free supply by UCIL  

UCIL will supply the required water, electric power, light and empty drums at free of cost for this 

job.  
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6. Transportation, handling and storage of materials and tools/machines etc 

You will have to arrange for the transportation (including loading & unloading), handling and 

storage of all your tools, tackles, pumps and chemicals etc. at your own cost.  

7. Rate 

Please submit your rates for the aforesaid job of chemical cleaning on lump sum basis for each 

boiler. The tenderer should mention their price/item rates in figures as well as in words. Price 

quoted shall be firm till completion of the work and no escalation on any account shall also be 

payable under this contract. The rates shall be inclusive of all taxes and duties (GST), if 

applicable. Refer GCC Clause No.:8. 

8. Taxes 

The quoted unit rate shall be inclusive of all taxes & duties (GST), if applicable. Taxes & duties 

(GST) shall be reimbursed to the contractor at actual on production of payment receipt. 

Imposition of any new taxes / duties by the State Govt. or Central Govt. during the contract 

execution period will be paid by the contractor. Hence, no other taxes, duties and royalty, etc. 

would be paid extra. Offers with price variation clause will be out rightly rejected. 

9. Terms of payment  

The payment will be made after satisfactory completion of cleaning work of each boiler in all 

respect and certification by the Boiler Inspector within 30 days of submission of clear invoices (in 

triplicate) & boiler certificate of one year validity. Against this work order maximum four bills are 

allowed. Refer GCC Clause No.: 48 – 51. 

10. Validity 

The offer should remain valid for a minimum period of ‘three months’ from the date of opening of 

the final price part. The bidder shall not be allowed to amend his tender within this period and if 

he does so the offer may be rejected.  

11. Insurance  

The contractor shall insure and maintain insurance against his liability for accident or injury to 

workmen or machineries used for the work and shall submit ‘two copies’ of the policy and the 

receipts of premiums paid or satisfactory evidence of insurance coverage valid for three months 

contract period at a time for all the persons to be engaged at their cost to the Engineer-In-

Charge, UCIL before the commencement of the work. The contractor will not be allowed to carry 

out any activity without necessary insurance coverage of their persons. Insurance policy shall 

also indemnify UCIL against any claim raised by the injured/affected workmen or his family. 

Refer GCC Clause No.:34. 
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12. Indemnity 

Contractor will fully indemnify the Corporation against all responsibility and liability whatsoever 

arising out of accident/injury to contractor’s workmen, third party or to Corporation’s personnel 

and properties. 

13. Safety 

Contractor will take full safety measures and arrange the necessary safety gadgets/appliances, 

tools and tackles, helmet, gumboot, safety belt, goggles, gloves, apron, ladders, bamboos, 

ropes, machineries, scaffolding etc. required for the work by their own so as to ensure that no 

damage, loss or injury to Corporation’s personnel, contractor’s personnel, third party or 

equipment are caused due to the work being carried out by contractor. UCIL shall not provide 

any safety appliances under any circumstances. The contractor shall be fully responsible for any 

first aid and emergency treatment or serious medical treatment to his employees. Contractor  

shall have to bring all their labourers for necessary training in Mill Training Center for two hours 

before actual commencement of the work. UCIL will provide medical facility on chargeable basis. 

14. Working hours 

From 8.00 A.M. to 5.30 P.M. on all working days (excluding Sunday and holidays). However, 

contractor shall be allowed to work beyond 5.30 P.M. depending upon the urgency but only after 

obtaining permission from the Engineer-In-Charge, UCIL. No extra claims shall be entertained 

for working beyond duty hours in such urgency. Refer GCC Clause No.: 30. 

15. Labour acts & rules  

Refer GCC Clause No.: 16. 

16. Safety rules & regulations  

UCIL’S Safety Rules & Regulations and Labour Employment Conditions for contractor’s 

employees will be complied strictly during the execution of various works at site.  

17. Persons to be engaged 

The contractor will be allowed to start the work only after submission of details of the persons to 

be employed for this work. Performa of verification form may be obtained from Pass Section, 

CISF, Main gate, UCIL, Turamdih Mines for necessary verification of each labourers separately 

for onward transmission to the Competent Authority.  

 

18. Penalty 

If the progress of work is not found satisfactory or contractor fail to complete the work within the 

scheduled time, Corporation reserves the right to terminate the contract and get the balance 

work done through any other agency at Contractor’s risks and costs. Refer GCC Clause No.: 32. 
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19. Submission and opening of Tender 

Tender / quotation / bid shall be submitted in a manner asked strictly in accordance with the 

tender terms & conditions laid down in the Enquiry / Tender document giving full details 

necessary for assessing their offer. Contractor shall sign and stamp on each pages of this 

tender document. Canvassing in any form is strictly prohibited and disqualify the tenderer for 

the tender submitted for. Tenders will be rejected, if sealed tender envelopes are not super 

scribed on the top as per instructions given. Tenders will not be received after due date and 

time. Tenders will not be accepted by Fax. If any of the date under this contract is declared 

holiday, the event scheduled on that day will be automatically shifted on the next working day. 

Sealed tenders / quotations in triplicate should be submitted in two parts /envelopes as given 

below (or as mentioned in our enquiry letter) to the Competent Authority- UCIL. The above 

envelopes shall be super scribed on the top as Part-I (Techno Commercial Bid) and Part-II 

(Price Bid) respectively with NIT / Enquiry No. & Date / full name of the work / Tender 

Opening Date / Name & Address of the tenderer. 

1) Part-I (Techno Commercial Bid) envelope shall contain papers / proof of earnest money 

deposit along with tenderer’s covering letter (in duplicate) mentioning the acceptance of all terms 

& conditions of tender document for executing the subject work. Contractor shall also attach 

tender document in original (scope of work, special conditions, general conditions of contract, 

UCIL’s labour and safety rules), Xerox copies of PAN Card, work orders regarding previous three 

years experience, successful completion certificates, statement of present status mentioning the 

value of work in detail, list of tools & tackles, technical personnel, transports and other 

equipments, balance sheet, income tax clearance certificate for last three financial years, if any 

and any other documents as deemed necessary (duly signed and stamped on each page). 

Any deviation from the tender shall be clearly mentioned in the Part–I (Techno 

Commercial Bid) under the heading “Deviation”. 

2) Part-II (Price Bid) envelope shall contain papers of duly signed and stamped price / rate 

proposal only in triplicate along with tenderer’s covering letter in duplicate. Offers with price 

variation clause will be out rightly rejected. Tenderer shall quote rates(s) / price(s) as per 

price format (schedule of items and quantities) enclosed along with tender document. Otherwise, 

offers of parties quoting without this price format will be out rightly rejected. Finally both parts 

shall be inserted into a third cover. And this third envelop shall also be sealed and properly super 

scribed as Name of the work on the top with Tender/Enquiry Number & Date / Tender Opening 

Date/ Name and Address of the Tenderer etc. The tenders after receipt shall be opened on the 

stipulated date and time by the UCIL representatives in presence of the intending bidders. The 

price part of the tender will be opened only after evaluation and scrutiny of Techno- Commercial 
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Bid, if required and incomplete offers are likely to be rejected. The date of opening of Part-II 

(Price Bid) will be intimated to technically qualified (successful) bidders in advance.  

Note : The eligibility be decided strictly based on documents submitted at the time of 

receipt of tenders. No additional documents be allowed to be submitted after receipt of 

tenders but there is no bar to seek clarification or authentication of submitted documents. 

However in case of poor response, with a view to increase the competition , admission of 

additional documents to meet the PQC may be allowed subject to the condition that 

a) “Poor Response” implies when less than three bids are found sitable on the basis 

of submitted eligible documents as per NIT. 

b) The additional documents should not be issued subsequent to last date of receipt 

of tender as mentioned in the NIT. 

c) The bidder submitting additional documents has submitted EMD and tender cost as 

per prescribed in NIT. 

20. Security Money Deposit 

Refer GCC Clause No.: 09. 

20. In case of any dispute / ambiguity in General Condition of Contract, Special Condition of 

Contract shall be considered as final. 
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PRICE FORMAT 

 

Chemical Cleaning of package Boiler, bearing Serial No: BR-8875 & BR-8876 

(Make – Thermax), with suitable chemicals and brushing of Turamdih Mill 

Division 

NIT NO: TMD/1014 

Sl. 

No. 
Item Description Qty. 

Unit rate excluding 

GST 

(Rate in Rs.) 

Total 

Amount 

01. 

Cleaning of package Boiler, 

bearing Serial No: BR-8875 & 

BR-8876 (Make – Thermax), with 

suitable chemicals and brushing 

inclusive of cost of materials & 

labour charges 

4 Nos.   

02. 
Supply and application of Insulyte 

(in 50 kg Bag) 
100 Kg   

03. 
Supply and application of 

Whytheat K (in 50 kg Bag) 
100 Kg   

Less : REBATE @---- %, Rs         

SUB TOTAL, Rs  

Add : Taxes & duties (GST) @ ........... %  

TOTAL COST INCLUDING ALL TAXES AND DUTIES (GST), Rs  

TOTAL COST IN WORDS: 

 

 

 

 

 

Note :  Arranging inspection of boiler and submission of renewed boiler operation certificate, 

from Chief Inspector / inspector of boilers, Govt. of Jharkhand, with validity of one year from 
the date of issue is in bidder’s scope of work.  
 
 

   
 
 

(Signature of bidder with stamp)  


	JOB: CHEMICAL CLEANING OF PACKAGE BOILER, BEARING SERIAL NO.: BR-8875 & BR-8876      (MAKE – THERMAX) WITH SUITABLE CHEMICALS AND BRUSHING OF TURAMDIH MILL DIVISION

